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                                                          VENDOR RANKING
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : NH-CN00(006)
     for constructing the Clearing and Grubbing on S.R.#38
     (U.S.#280) from the Tallapoosa River to the Dadeville
     Bypass.  Length 11.943 km
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   12038          LAKE MARTIN EXCAVATING                                                 $    521,761.00     100.0000%
   2   18049          RANDOLPH COMPANY, INC.                                                 $    538,014.59     103.1151%
   3   20011          TRI COUNTY CONCRETE CONSTRUCTION, INC.                                 $    560,213.50     107.3697%
   4   19108          SOUTHEASTERN CONST. & EQUIP. CO. LLC                                   $    588,153.00     112.7245%
   5   23068          WAITES CONSTRUCTION COMPANY, INC.                                      $    625,359.76     119.8555%
   6   18046          REESE & HOWELL, INC.                                                   $    643,866.00     123.4024%
   7   14001          NEWELL ROADBUILDERS, INC.                                              $    665,292.30     127.5090%
   8   08077          HASTINGS GENERAL CONTRACTING, INC.                                     $    669,275.00     128.2723%
   9   13073          MARLIN CONTRACTING COMPANY, INC.                                       $    786,135.00     150.6695%
   10  16023          PHILLIPS & JORDAN, INCORPORATED                                        $    789,456.00     151.3060%
   11  07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    863,545.00     165.5058%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 12038                   |(2) 18049                   |(3) 20011         
                                          |LAKE MARTIN EXCAVATING      |RANDOLPH COMPANY, INC.      |TRI COUNTY CONCRETE CONSTRUC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|  157866.00000     157866.00|  251562.09000     251562.09|  169250.00000      169250.00
  Clearing & Grubbing (Approximately 102  |                            |                            |
  Hectares)                               |                            |                            |
0020 204A000                   2.000  EACH|     500.00000       1000.00|     100.00000        200.00|     500.00000        1000.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|     100.00000        100.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|     100.00000        100.00|       0.00000          0.00|       0.00000           0.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|     300.00000        300.00|     150.00000        150.00|       0.00000           0.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|    1000.00000       1000.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|     400.00000        400.00|       0.00000          0.00|       0.00000           0.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|     400.00000        400.00|       0.00000          0.00|       0.00000           0.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|     300.00000        300.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|     300.00000        300.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|     100.00000        100.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|    1000.00000       1000.00|     250.00000        250.00|       0.00000           0.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|     100.00000        100.00|     250.00000        250.00|       0.00000           0.00
  Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|     300.00000        300.00|     700.00000        700.00|       0.00000           0.00
  Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|     300.00000        300.00|     300.00000        300.00|       0.00000           0.00
  Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|     100.00000        100.00|       0.00000          0.00|       0.00000           0.00
  Removal Of Structures, Structure No. 14 |                            |                            |
0170 205A015                   1.000  EACH|     300.00000        300.00|     150.00000        150.00|       0.00000           0.00
  Removal Of Structures, Structure No. 15 |                            |                            |
0180 205A017                   1.000  EACH|     200.00000        200.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 17 |                            |                            |
0190 205A018                   1.000  EACH|     200.00000        200.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 18 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 12038                   |(2) 18049                   |(3) 20011         
                                          |LAKE MARTIN EXCAVATING      |RANDOLPH COMPANY, INC.      |TRI COUNTY CONCRETE CONSTRUC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0200 205A019                   1.000  EACH|     100.00000        100.00|       0.00000          0.00|       0.00000           0.00
  Removal Of Structures, Structure No. 19 |                            |                            |
0210 205A020                   1.000  EACH|     500.00000        500.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 20 |                            |                            |
0220 205A021                   1.000  EACH|     300.00000        300.00|     100.00000        100.00|       0.00000           0.00
  Removal of Structures, Structure No. 21 |                            |                            |
0230 205A022                   1.000  EACH|     100.00000        100.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 22 |                            |                            |
0240 205A023                   1.000  EACH|      50.00000         50.00|     100.00000        100.00|       0.00000           0.00
  Removal Of Structures, Structure No. 23 |                            |                            |
0250 205A025                   1.000  EACH|     600.00000        600.00|     500.00000        500.00|       0.00000           0.00
  Removal Of Structures, Structure No. 25 |                            |                            |
0260 205A026                   1.000  EACH|     300.00000        300.00|     300.00000        300.00|       0.00000           0.00
  Removal Of Structures, Structure No. 26 |                            |                            |
0270 205A027                   1.000  EACH|     100.00000        100.00|     300.00000        300.00|       0.00000           0.00
  Removal Of Structures, Structure No. 27 |                            |                            |
0280 205A029                   1.000  EACH|     400.00000        400.00|     300.00000        300.00|       0.00000           0.00
  Removal Of Structures, Structure No. 29 |                            |                            |
0290 430B002                1500.000  MTON|      15.00000      22500.00|      10.00000      15000.00|      18.70000       28050.00
  Aggregate Surfacing (ALDOT #467)        |                            |                            |
0300 600A000                          LUMP|   25000.00000      25000.00|   10000.00000      10000.00|   50000.00000       50000.00
  Mobilization                            |                            |                            |
0310 602A000                 147.000  EACH|     110.00000      16170.00|     110.00000      16170.00|      75.00000       11025.00
  Right Of Way Markers                    |                            |                            |
0320 602C000                  25.000  EACH|     175.00000       4375.00|     110.00000       2750.00|      75.00000        1875.00
  Permanent Easement Marker               |                            |                            |
0330 665A000                 113.000  HA  |     815.00000      92095.00|     740.00000      83620.00|     875.00000       98875.00
  Temporary Seeding                       |                            |                            |
0340 665B000                 113.000  HA  |     815.00000      92095.00|     740.00000      83620.00|     900.00000      101700.00
  Temporary Mulching                      |                            |                            |
0350 665F000                 800.000  EACH|       5.00000       4000.00|       4.00000       3200.00|       5.00000        4000.00
  Hay Bales                               |                            |                            |
0360 665I000                 750.000  MTON|      20.00000      15000.00|      13.39000      10042.50|      23.25000       17437.50
  Temporary Riprap, Class 2               |                            |                            |
0370 665J000                4800.000  M   |      12.00000      57600.00|       9.00000      43200.00|      13.12000       62976.00
  Silt Fence, Type A                      |                            |                            |
0380 665K000                 250.000  M3  |      10.00000       2500.00|       2.00000        500.00|       6.50000        1625.00
  Drainage Sump Excavation                |                            |                            |
0390 680A000                          LUMP|   10000.00000      10000.00|   10000.00000      10000.00|    7500.00000        7500.00
  Engineering Controls                    |                            |                            |
0400 740B000                  35.000  M2  |     246.00000       8610.00|     110.00000       3850.00|     140.00000        4900.00
  Construction Signs                      |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 12038                   |(2) 18049                   |(3) 20011         
                                          |LAKE MARTIN EXCAVATING      |RANDOLPH COMPANY, INC.      |TRI COUNTY CONCRETE CONSTRUC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0410 998A000                          LUMP|    5000.00000       5000.00|       0.00000          0.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 54,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    521,761.00|             $    538,014.59|                $    560,213.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    521,761.00|             $    538,014.59|                $    560,213.50
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19108                   |(5) 23068                   |(6) 18046         
                                          |SOUTHEASTERN CONST. & EQUIP.|WAITES CONSTRUCTION COMPANY,|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|  324271.00000     324271.00|  300227.76000     300227.76|  273616.00000      273616.00
  Clearing & Grubbing (Approximately 102  |                            |                            |
  Hectares)                               |                            |                            |
0020 204A000                   2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|    1000.00000        2000.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|     600.00000        600.00|       1.00000          1.00|       0.00000           0.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|     600.00000        600.00|       1.00000          1.00|       0.00000           0.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|     600.00000        600.00|     500.00000        500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|     600.00000        600.00|     500.00000        500.00|       0.00000           0.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|       0.00000           0.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|     600.00000        600.00|     500.00000        500.00|       0.00000           0.00
  Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|     600.00000        600.00|       1.00000          1.00|       0.00000           0.00
  Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|     600.00000        600.00|       1.00000          1.00|       0.00000           0.00
  Removal Of Structures, Structure No. 14 |                            |                            |
0170 205A015                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 15 |                            |                            |
0180 205A017                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 17 |                            |                            |
0190 205A018                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 18 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19108                   |(5) 23068                   |(6) 18046         
                                          |SOUTHEASTERN CONST. & EQUIP.|WAITES CONSTRUCTION COMPANY,|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0200 205A019                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 19 |                            |                            |
0210 205A020                   1.000  EACH|     600.00000        600.00|       1.00000          1.00|       0.00000           0.00
  Removal Of Structures, Structure No. 20 |                            |                            |
0220 205A021                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal of Structures, Structure No. 21 |                            |                            |
0230 205A022                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|       0.00000           0.00
  Removal Of Structures, Structure No. 22 |                            |                            |
0240 205A023                   1.000  EACH|     600.00000        600.00|       1.00000          1.00|       0.00000           0.00
  Removal Of Structures, Structure No. 23 |                            |                            |
0250 205A025                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 25 |                            |                            |
0260 205A026                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|     500.00000         500.00
  Removal Of Structures, Structure No. 26 |                            |                            |
0270 205A027                   1.000  EACH|     600.00000        600.00|     200.00000        200.00|       0.00000           0.00
  Removal Of Structures, Structure No. 27 |                            |                            |
0280 205A029                   1.000  EACH|     600.00000        600.00|       1.00000          1.00|     500.00000         500.00
  Removal Of Structures, Structure No. 29 |                            |                            |
0290 430B002                1500.000  MTON|      10.38000      15570.00|      16.00000      24000.00|      22.05000       33075.00
  Aggregate Surfacing (ALDOT #467)        |                            |                            |
0300 600A000                          LUMP|   25000.00000      25000.00|   10000.00000      10000.00|   20000.00000       20000.00
  Mobilization                            |                            |                            |
0310 602A000                 147.000  EACH|      80.00000      11760.00|     125.00000      18375.00|     100.00000       14700.00
  Right Of Way Markers                    |                            |                            |
0320 602C000                  25.000  EACH|      80.00000       2000.00|     125.00000       3125.00|     200.00000        5000.00
  Permanent Easement Marker               |                            |                            |
0330 665A000                 113.000  HA  |     494.00000      55822.00|     900.00000     101700.00|     750.00000       84750.00
  Temporary Seeding                       |                            |                            |
0340 665B000                 113.000  HA  |     494.00000      55822.00|     900.00000     101700.00|    1000.00000      113000.00
  Temporary Mulching                      |                            |                            |
0350 665F000                 800.000  EACH|       4.00000       3200.00|      10.00000       8000.00|       5.00000        4000.00
  Hay Bales                               |                            |                            |
0360 665I000                 750.000  MTON|      15.00000      11250.00|      25.00000      18750.00|      26.00000       19500.00
  Temporary Riprap, Class 2               |                            |                            |
0370 665J000                4800.000  M   |       6.56000      31488.00|       3.00000      14400.00|      12.00000       57600.00
  Silt Fence, Type A                      |                            |                            |
0380 665K000                 250.000  M3  |       2.62000        655.00|      10.00000       2500.00|      12.00000        3000.00
  Drainage Sump Excavation                |                            |                            |
0390 680A000                          LUMP|    8000.00000       8000.00|   12500.00000      12500.00|       0.00000           0.00
  Engineering Controls                    |                            |                            |
0400 740B000                  35.000  M2  |      49.00000       1715.00|     125.00000       4375.00|     175.00000        6125.00
  Construction Signs                      |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19108                   |(5) 23068                   |(6) 18046         
                                          |SOUTHEASTERN CONST. & EQUIP.|WAITES CONSTRUCTION COMPANY,|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0410 998A000                          LUMP|   25000.00000      25000.00|       0.00000          0.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 54,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    588,153.00|             $    625,359.76|                $    643,866.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    588,153.00|             $    625,359.76|                $    643,866.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 14001                   |(8) 08077                   |(9) 13073         
                                          |NEWELL ROADBUILDERS, INC.   |HASTINGS GENERAL CONTRACTING|MARLIN CONTRACTING COMPANY, 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|  275000.00000     275000.00|  295800.00000     295800.00|  324000.00000      324000.00
  Clearing & Grubbing (Approximately 102  |                            |                            |
  Hectares)                               |                            |                            |
0020 204A000                   2.000  EACH|     500.00000       1000.00|    3000.00000       6000.00|     150.00000         300.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    1500.00000        1500.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    1500.00000        1500.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    1500.00000        1500.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    4500.00000        4500.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|       0.00000           0.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    2500.00000        2500.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    3500.00000        3500.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    3500.00000        3500.00
  Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    1500.00000        1500.00
  Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|   10000.00000       10000.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|       0.00000           0.00
  Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    3500.00000        3500.00
  Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    3500.00000        3500.00
  Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|       0.00000           0.00
  Removal Of Structures, Structure No. 14 |                            |                            |
0170 205A015                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    3000.00000        3000.00
  Removal Of Structures, Structure No. 15 |                            |                            |
0180 205A017                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    4000.00000        4000.00
  Removal Of Structures, Structure No. 17 |                            |                            |
0190 205A018                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    1000.00000        1000.00
  Removal Of Structures, Structure No. 18 |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 001 -9
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 14001                   |(8) 08077                   |(9) 13073         
                                          |NEWELL ROADBUILDERS, INC.   |HASTINGS GENERAL CONTRACTING|MARLIN CONTRACTING COMPANY, 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0200 205A019                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|       0.00000           0.00
  Removal Of Structures, Structure No. 19 |                            |                            |
0210 205A020                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|     500.00000         500.00
  Removal Of Structures, Structure No. 20 |                            |                            |
0220 205A021                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    5000.00000        5000.00
  Removal of Structures, Structure No. 21 |                            |                            |
0230 205A022                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    5000.00000        5000.00
  Removal Of Structures, Structure No. 22 |                            |                            |
0240 205A023                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|       0.00000           0.00
  Removal Of Structures, Structure No. 23 |                            |                            |
0250 205A025                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    4000.00000        4000.00
  Removal Of Structures, Structure No. 25 |                            |                            |
0260 205A026                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|    3000.00000        3000.00
  Removal Of Structures, Structure No. 26 |                            |                            |
0270 205A027                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|       0.00000           0.00
  Removal Of Structures, Structure No. 27 |                            |                            |
0280 205A029                   1.000  EACH|       1.00000          1.00|    2000.00000       2000.00|       0.00000           0.00
  Removal Of Structures, Structure No. 29 |                            |                            |
0290 430B002                1500.000  MTON|      16.25000      24375.00|      22.00000      33000.00|      15.00000       22500.00
  Aggregate Surfacing (ALDOT #467)        |                            |                            |
0300 600A000                          LUMP|   30000.00000      30000.00|   47000.00000      47000.00|   60000.00000       60000.00
  Mobilization                            |                            |                            |
0310 602A000                 147.000  EACH|      72.50000      10657.50|     125.00000      18375.00|      65.00000        9555.00
  Right Of Way Markers                    |                            |                            |
0320 602C000                  25.000  EACH|     150.00000       3750.00|     125.00000       3125.00|      65.00000        1625.00
  Permanent Easement Marker               |                            |                            |
0330 665A000                 113.000  HA  |     741.30000      83766.90|     800.00000      90400.00|     700.00000       79100.00
  Temporary Seeding                       |                            |                            |
0340 665B000                 113.000  HA  |     741.30000      83766.90|     600.00000      67800.00|     700.00000       79100.00
  Temporary Mulching                      |                            |                            |
0350 665F000                 800.000  EACH|       6.00000       4800.00|       5.00000       4000.00|      12.00000        9600.00
  Hay Bales                               |                            |                            |
0360 665I000                 750.000  MTON|      25.00000      18750.00|      18.00000      13500.00|      25.00000       18750.00
  Temporary Riprap, Class 2               |                            |                            |
0370 665J000                4800.000  M   |      15.00000      72000.00|       6.00000      28800.00|      12.00000       57600.00
  Silt Fence, Type A                      |                            |                            |
0380 665K000                 250.000  M3  |       6.50000       1625.00|       6.00000       1500.00|      20.00000        5000.00
  Drainage Sump Excavation                |                            |                            |
0390 680A000                          LUMP|   20000.00000      20000.00|    5000.00000       5000.00|   15000.00000       15000.00
  Engineering Controls                    |                            |                            |
0400 740B000                  35.000  M2  |     165.00000       5775.00|      85.00000       2975.00|      43.00000        1505.00
  Construction Signs                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 001 -10
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 14001                   |(8) 08077                   |(9) 13073         
                                          |NEWELL ROADBUILDERS, INC.   |HASTINGS GENERAL CONTRACTING|MARLIN CONTRACTING COMPANY, 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0410 998A000                          LUMP|   30000.00000      30000.00|       0.00000          0.00|   40000.00000       40000.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 54,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    665,292.30|             $    669,275.00|                $    786,135.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    665,292.30|             $    669,275.00|                $    786,135.00
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 001 -11
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(10) 16023                  |(11) 07003                  |                
                                          |PHILLIPS & JORDAN, INC.     |R.E. GRILLS CONSTRUCTION CO.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|  190500.00000     190500.00|  450000.00000     450000.00|
  Clearing & Grubbing (Approximately 102  |                            |                            |
  Hectares)                               |                            |                            |
0020 204A000                   2.000  EACH|    1000.00000       2000.00|    5000.00000      10000.00|
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|    1780.00000       1780.00|     300.00000        300.00|
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|    3933.00000       3933.00|     500.00000        500.00|
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|    4788.00000       4788.00|    1500.00000       1500.00|
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|   21888.00000      21888.00|    2500.00000       2500.00|
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|    5301.00000       5301.00|     400.00000        400.00|
  Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|   15116.00000      15116.00|     500.00000        500.00|
  Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|    6224.00000       6224.00|     500.00000        500.00|
  Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|    5267.00000       5267.00|    1500.00000       1500.00|
  Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|    4446.00000       4446.00|    1700.00000       1700.00|
  Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|   10380.00000      10380.00|    1900.00000       1900.00|
  Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|    3044.00000       3044.00|     100.00000        100.00|
  Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|   10192.00000      10192.00|     500.00000        500.00|
  Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|    5130.00000       5130.00|    1500.00000       1500.00|
  Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|    2394.00000       2394.00|     100.00000        100.00|
  Removal Of Structures, Structure No. 14 |                            |                            |
0170 205A015                   1.000  EACH|    6960.00000       6960.00|    1500.00000       1500.00|
  Removal Of Structures, Structure No. 15 |                            |                            |
0180 205A017                   1.000  EACH|    3608.00000       3608.00|    1500.00000       1500.00|
  Removal Of Structures, Structure No. 17 |                            |                            |
0190 205A018                   1.000  EACH|    2575.00000       2575.00|    1500.00000       1500.00|
  Removal Of Structures, Structure No. 18 |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 001 -12
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(10) 16023                  |(11) 07003                  |                
                                          |PHILLIPS & JORDAN, INC.     |R.E. GRILLS CONSTRUCTION CO.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0200 205A019                   1.000  EACH|    1949.00000       1949.00|    1000.00000       1000.00|
  Removal Of Structures, Structure No. 19 |                            |                            |
0210 205A020                   1.000  EACH|    4566.00000       4566.00|     100.00000        100.00|
  Removal Of Structures, Structure No. 20 |                            |                            |
0220 205A021                   1.000  EACH|    6258.00000       6258.00|    1000.00000       1000.00|
  Removal of Structures, Structure No. 21 |                            |                            |
0230 205A022                   1.000  EACH|     218.00000        218.00|     900.00000        900.00|
  Removal Of Structures, Structure No. 22 |                            |                            |
0240 205A023                   1.000  EACH|    5318.00000       5318.00|     100.00000        100.00|
  Removal Of Structures, Structure No. 23 |                            |                            |
0250 205A025                   1.000  EACH|    5335.00000       5335.00|    1000.00000       1000.00|
  Removal Of Structures, Structure No. 25 |                            |                            |
0260 205A026                   1.000  EACH|    4326.00000       4326.00|     100.00000        100.00|
  Removal Of Structures, Structure No. 26 |                            |                            |
0270 205A027                   1.000  EACH|    4600.00000       4600.00|     300.00000        300.00|
  Removal Of Structures, Structure No. 27 |                            |                            |
0280 205A029                   1.000  EACH|    2685.00000       2685.00|     100.00000        100.00|
  Removal Of Structures, Structure No. 29 |                            |                            |
0290 430B002                1500.000  MTON|      27.55000      41325.00|      20.00000      30000.00|
  Aggregate Surfacing (ALDOT #467)        |                            |                            |
0300 600A000                          LUMP|   25000.00000      25000.00|   45000.00000      45000.00|
  Mobilization                            |                            |                            |
0310 602A000                 147.000  EACH|     150.00000      22050.00|     100.00000      14700.00|
  Right Of Way Markers                    |                            |                            |
0320 602C000                  25.000  EACH|     200.00000       5000.00|     200.00000       5000.00|
  Permanent Easement Marker               |                            |                            |
0330 665A000                 113.000  HA  |     990.00000     111870.00|     825.00000      93225.00|
  Temporary Seeding                       |                            |                            |
0340 665B000                 113.000  HA  |     990.00000     111870.00|     750.00000      84750.00|
  Temporary Mulching                      |                            |                            |
0350 665F000                 800.000  EACH|       4.00000       3200.00|       5.00000       4000.00|
  Hay Bales                               |                            |                            |
0360 665I000                 750.000  MTON|      55.00000      41250.00|      30.00000      22500.00|
  Temporary Riprap, Class 2               |                            |                            |
0370 665J000                4800.000  M   |       8.20000      39360.00|       9.90000      47520.00|
  Silt Fence, Type A                      |                            |                            |
0380 665K000                 250.000  M3  |      30.00000       7500.00|      11.00000       2750.00|
  Drainage Sump Excavation                |                            |                            |
0390 680A000                          LUMP|   25000.00000      25000.00|   10000.00000      10000.00|
  Engineering Controls                    |                            |                            |
0400 740B000                  35.000  M2  |     150.00000       5250.00|     100.00000       3500.00|
  Construction Signs                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 001 -13
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 001                     CONTRACT ID : 20000825001                  COUNTIES : TALLAPOOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(10) 16023                  |(11) 07003                  |                
                                          |PHILLIPS & JORDAN, INC.     |R.E. GRILLS CONSTRUCTION CO.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0410 998A000                          LUMP|   10000.00000      10000.00|   18000.00000      18000.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 54,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    789,456.00|             $    863,545.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    789,456.00|             $    863,545.00|
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 002 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 002                     CONTRACT ID : 20000825002                  COUNTIES : JEFFERSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  370      Working Days     (available days)
     CONTRACT DESCRIPTION :                BIRMINGHAM                                      PROJECT(S) : IM-459-4(78)
     for constructing the Interchange Modifications including
     Grade, Drainage, Pavement, Signing, Signals, Bridges and
     Lighting on I-459 at S.R.#3 (U.S.#31) in Hoover.  Length
     2.665 km
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   10016          JONES BROS., INC.                                                      $ 28,478,981.39     100.0000%
   2   30002          ELLARD CONTR. CO., INC. & ELLARD CONSTR., INC.                         $ 30,559,828.18     107.3066%
   3   01018          APAC-ALABAMA, INC.                                                     $ 30,961,894.74     108.7184%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 002                     CONTRACT ID : 20000825002                  COUNTIES : JEFFERSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 10016                   |(2) 30002                   |(3) 01018         
                                          |JONES BROS., INC.           |ELLARD CONTR. & ELLARD CONST|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP| 2220000.00000    2220000.00| 2445000.00000    2445000.00|  183750.00000      183750.00
  Clearing & Grubbing (Approximately 35   |                            |                            |
  Hectares)                               |                            |                            |
0020 206A050                          LUMP|   25000.00000      25000.00|   40000.00000      40000.00|   42000.00000       42000.00
  Removal Of Old Bridge, Station          |                            |                            |
  (Partial) STA. 219+56.134 C/L Survey    |                            |                            |
  N.B.R.                                  |                            |                            |
0030 206A051                          LUMP|   25000.00000      25000.00|   40000.00000      40000.00|   42000.00000       42000.00
  Removal Of Old Bridge, Station          |                            |                            |
  (Partial) Station 219+56.134 C/L Survey |                            |                            |
  S.B.R.                                  |                            |                            |
0040 206A052                          LUMP|   30000.00000      30000.00|   60000.00000      60000.00|   63000.00000       63000.00
  Removal Of Old Bridge, Station          |                            |                            |
  (Partial) STA. 207+53.686 C/L Survey    |                            |                            |
  S.B.R.                                  |                            |                            |
0050 206C001                 728.000  M2  |      20.00000      14560.00|      12.46000       9070.88|      15.75000       11466.00
  Removing Concrete Pavement              |                            |                            |
0060 206D000                  46.000  M   |      45.00000       2070.00|      26.67000       1226.82|       6.30000         289.80
  Removing Pipe                           |                            |                            |
0070 206D001                 523.000  M   |       7.00000       3661.00|       7.00000       3661.00|       3.37000        1762.51
  Removing Guardrail                      |                            |                            |
0080 206D003                 535.000  M   |       7.00000       3745.00|       6.40000       3424.00|      14.85000        7944.75
  Removing Curb And Gutter                |                            |                            |
0090 206D007                 604.000  M   |       8.00000       4832.00|       6.40000       3865.60|       8.40000        5073.60
  Removing Concrete Flume                 |                            |                            |
0100 206D009                  68.000  M   |      65.00000       4420.00|      72.18000       4908.24|     189.00000       12852.00
  Removing New Jersey Barrier Rail        |                            |                            |
0110 206D011                 489.000  M   |       3.60000       1760.40|      13.12000       6415.68|       5.25000        2567.25
  Removing Fence                          |                            |                            |
0120 206E000                  13.000  EACH|     150.00000       1950.00|     145.00000       1885.00|     292.00000        3796.00
  Removing Headwalls                      |                            |                            |
0130 206E001                   4.000  EACH|     150.00000        600.00|     145.00000        580.00|     585.25000        2341.00
  Removing Inlets                         |                            |                            |
0140 206E008                  28.000  EACH|      75.00000       2100.00|      75.00000       2100.00|     104.00000        2912.00
  Removing Guardrail End Anchor (All Type)|                            |                            |
0150 206E020                   5.000  EACH|    1000.00000       5000.00|     850.00000       4250.00|     955.00000        4775.00
  Removing Existing Overhead Sign         |                            |                            |
  Structure                               |                            |                            |
0160 210A000              608611.000  M3  |       3.78000    2300549.58|       3.92000    2385755.12|       5.73000     3487341.03
  Unclassified Excavation                 |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 002                     CONTRACT ID : 20000825002                  COUNTIES : JEFFERSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 10016                   |(2) 30002                   |(3) 01018         
                                          |JONES BROS., INC.           |ELLARD CONTR. & ELLARD CONST|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 210D000               29634.000  M3  |       0.25000       7408.50|      13.08000     387612.72|       1.05000       31115.70
  Borrow Excavation                       |                            |                            |
0180 214A000               23689.000  M3  |      11.00000     260579.00|      11.77000     278819.53|      19.95000      472595.55
  Structure Excavation                    |                            |                            |
0190 214B001                3751.000  M3  |      30.00000     112530.00|      28.77000     107916.27|      28.85000      108216.35
  Foundation Backfill, Commercial         |                            |                            |
0200 215A000                1635.000  M3  |      13.00000      21255.00|      30.00000      49050.00|      31.50000       51502.50
  Unclassified Bridge Excavation          |                            |                            |
0210 215B000                          LUMP|     100.00000        100.00|   10000.00000      10000.00|   10500.00000       10500.00
  Cofferdams Or Sheeting And Shoring, C/L |                            |                            |
  Survey N.B.R., Station 219+56.134       |                            |                            |
0220 215B001                          LUMP|     100.00000        100.00|   10000.00000      10000.00|   10500.00000       10500.00
  Cofferdams Or Sheeting And Shoring, C/L |                            |                            |
  Survey S.B.R., Sta. 219+56.134          |                            |                            |
0230 215B002                          LUMP|     100.00000        100.00|   30000.00000      30000.00|   31500.00000       31500.00
  Cofferdams Or Sheeting And Shoring, C/L |                            |                            |
  Flyover Ramp A, Sta. 11+19.00           |                            |                            |
0240 215B003                          LUMP|     100.00000        100.00|    1000.00000       1000.00|    1050.00000        1050.00
  Cofferdams Or Sheeting And Shoring, C/L |                            |                            |
  Flyover Ramp B, Sta. 11+56.50           |                            |                            |
0250 215B004                          LUMP|     100.00000        100.00|   10000.00000      10000.00|   10500.00000       10500.00
  Cofferdams Or Sheeting And Shoring C/L  |                            |                            |
  Survey S.B.R., Sta. 207+53.686          |                            |                            |
0260 224A000                 100.000  M3  |       8.00000        800.00|       5.89000        589.00|       5.25000         525.00
  Lime Sink Excavation                    |                            |                            |
0270 224B000                  50.000  M3  |      24.00000       1200.00|      24.85000       1242.50|      21.00000        1050.00
  Special Backfill For Lime Sink , # 57   |                            |                            |
  Stone                                   |                            |                            |
0280 224D000                  50.000  M3  |     135.00000       6750.00|     111.17000       5558.50|     105.00000        5250.00
  Concrete Seal For Lime Sink             |                            |                            |
0290 230A000                 101.000  RBST|    1100.00000     111100.00|    1066.26000     107692.26|     912.60000       92172.60
  Roadbed Processing                      |                            |                            |
0300 243A010               72612.000  M2  |       2.25000     163377.00|       2.99000     217109.88|       2.26000      164103.12
  Geosynthetic Reinforcement              |                            |                            |
0310 301A004               14519.000  M2  |       4.30000      62431.70|       4.59000      66642.21|       4.38500       63665.82
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 100 mm Compacted Thickness |                            |                            |
0320 301A012               59044.000  M2  |       5.25000     309981.00|       5.10000     301124.40|       5.80000      342455.20
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0330 306E000                   1.000  EACH|    7400.00000       7400.00|    7400.00000       7400.00|    7975.00000        7975.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal Of Existing Device)  |                            |                            |
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0340 327E000                4429.000  MTON|      30.15000     133534.35|      30.15000     133534.35|      37.97000      168169.13
  Permeable Asphalt Treated Base          |                            |                            |
0350 401A000               68931.000  M2  |       0.40000      27572.40|       0.40000      27572.40|       0.43000       29640.33
  Bituminous Treatment A                  |                            |                            |
0360 401B108               27000.000  M2  |       1.10000      29700.00|       0.92000      24840.00|       0.96000       25920.00
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0370 405A000               14366.000  L   |       0.30000       4309.80|       0.30000       4309.80|       0.31000        4453.46
  Tack Coat                               |                            |                            |
0380 408A051                6530.000  M2  |       2.25000      14692.50|       2.25000      14692.50|       2.45000       15998.50
  Planing Existing Pavement               |                            |                            |
  (Approximately 0 mm Thru 25 mm Thick)   |                            |                            |
0390 410A002                   1.000  EACH|   24000.00000      24000.00|   24000.00000      24000.00|    3400.00000        3400.00
  Profilograph                            |                            |                            |
0400 420A011                 203.000  MTON|      63.00000      12789.00|      62.50000      12687.50|      92.30000       18736.90
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0410 424A280                3473.000  MTON|      45.50000     158021.50|      45.00000     156285.00|      52.38000      181915.74
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0420 424B281                9200.000  MTON|      34.75000     319700.00|      34.25000     315100.00|      40.53000      372876.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0430 424B289                 444.000  MTON|      40.50000      17982.00|      40.00000      17760.00|      52.36000       23247.84
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 25.0 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0440 424B292                 148.000  MTON|      41.50000       6142.00|      41.00000       6068.00|      46.05000        6815.40
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening, 25.0 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0450 424B581                7970.000  MTON|      30.80000     245476.00|      30.30000     241491.00|      37.40000      298078.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 25.0 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0460 424C240               10273.000  MTON|      33.00000     339009.00|      32.00000     328736.00|      37.51000      385340.23
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 25.0 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
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0470 424C280                9900.000  MTON|      31.80000     314820.00|      31.30000     309870.00|      37.06000      366894.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 25.0 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0480 450A001               12549.000  M2  |      52.64000     660579.36|      47.85000     600469.65|      50.24000      630461.76
  Plain Cement Concrete Pavement, 250     |                            |                            |
  Millimeters Thick                       |                            |                            |
0490 450B000                 357.000  M2  |      80.00000      28560.00|      65.00000      23205.00|      50.24000       17935.68
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0500 450I000                 490.000  M   |      17.60000       8624.00|      11.25000       5512.50|      16.80000        8232.00
  Rumble Strips In Concrete Shoulder      |                            |                            |
  Pavement                                |                            |                            |
0510 454A004                2823.000  M   |       3.60000      10162.80|       3.60000      10162.80|       3.78000       10670.94
  Cleaning And Sealing Concrete Pavement, |                            |                            |
  Type I, Joints (Longitudinal Edge       |                            |                            |
  Joints)                                 |                            |                            |
0520 502A000             1149012.000  KG  |       1.03000    1183482.36|       0.88000    1011130.56|       0.95000     1091561.40
  Steel Reinforcement                     |                            |                            |
0530 502A001              163380.000  KG  |       1.03000     168281.40|       1.10000     179718.00|       1.15000      187887.00
  Steel Reinforcement (Grade 400)         |                            |                            |
0540 502B000                          LUMP|   13000.00000      13000.00|   20000.00000      20000.00|   21000.00000       21000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure C/L Survey N.B.R., Sta.  |                            |                            |
  219+56.134 Approx. 15 840 kg            |                            |                            |
0550 502B001                          LUMP|   13000.00000      13000.00|   20000.00000      20000.00|   21000.00000       21000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure C/L Survey S.B.R., Sta.  |                            |                            |
  219+56.134 Approx. 15 280 kg            |                            |                            |
0560 502B002                          LUMP|   25000.00000      25000.00|   35000.00000      35000.00|   36750.00000       36750.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure C/L Survey S.B.R. Sta.   |                            |                            |
  207+53.686, Approx. 30 086 kg           |                            |                            |
0570 502B003                          LUMP|  125000.00000     125000.00|  168670.21000     168670.21|  177103.72000      177103.72
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure C/L Flyover Ramp A, Sta. |                            |                            |
  11+19.00 Approx.. 150 200 kg            |                            |                            |
0580 502B004                          LUMP|   90000.00000      90000.00|  123989.36000     123989.36|  130188.83000      130188.83
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure C/L Flyover Ramp B Sta.  |                            |                            |
  11+56.50 Approx. 110 240 kg             |                            |                            |
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0590 503A000                 160.000  M3  |     125.00000      20000.00|     125.00000      20000.00|     131.25000       21000.00
  Seal Concrete                           |                            |                            |
0600 503C000                   8.000  M   |     600.00000       4800.00|     650.00000       5200.00|     682.50000        5460.00
  Core Drilling Seal Concrete Footings    |                            |                            |
0610 505A002                   1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2100.00000        2100.00
  Steel Test Piles (HP 310x79)            |                            |                            |
0620 505B087                   1.000  EACH|    6000.00000       6000.00|    5000.00000       5000.00|    5250.00000        5250.00
  Dynamic Load Tests(HP 310 X 79)         |                            |                            |
0630 505C002                 774.000  M   |      90.00000      69660.00|      90.00000      69660.00|      94.50000       73143.00
  Steel Piling (HP 310x79)                |                            |                            |
0640 505C006                 387.000  M   |     145.00000      56115.00|     200.00000      77400.00|     210.00000       81270.00
  Steel Piling (HP 360x174)               |                            |                            |
0650 505G003                 100.000  EACH|      85.00000       8500.00|      90.00000       9000.00|      94.50000        9450.00
  Pile Points (Type A, 310 mm)            |                            |                            |
0660 505G004                  20.000  EACH|     100.00000       2000.00|     100.00000       2000.00|     105.00000        2100.00
  Pile Points (Type A, 360 mm)            |                            |                            |
0670 505H000                   8.000  M   |     350.00000       2800.00|    1000.00000       8000.00|    1050.00000        8400.00
  Pilot Holes                             |                            |                            |
0680 505I000                1600.000  M2  |      66.00000     105600.00|      50.00000      80000.00|      52.50000       84000.00
  Temporary Steel Sheet Piling            |                            |                            |
0690 508A000                8889.000  KG  |       7.40000      65778.60|       4.50000      40000.50|       4.72500       42000.53
  Structural Steel                        |                            |                            |
0700 508B000                   1.000  EACH|  200000.00000     200000.00|  230000.00000     230000.00|  241500.00000      241500.00
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3 for Details)               |                            |                            |
0710 508B001                   1.000  EACH|  200000.00000     200000.00|  230000.00000     230000.00|  241500.00000      241500.00
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3 for details)               |                            |                            |
0720 508B002                   1.000  EACH|  150000.00000     150000.00|  200000.00000     200000.00|  210000.00000      210000.00
  Structural Steel Superstructure, (See   |                            |                            |
  Plan  Sheet 3 for Details)              |                            |                            |
0730 508B003                   1.000  EACH|   60000.00000      60000.00|   75000.00000      75000.00|   78750.00000       78750.00
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3A for Details)              |                            |                            |
0740 508B004                   1.000  EACH|   80000.00000      80000.00|  100000.00000     100000.00|  105000.00000      105000.00
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3A for Details)              |                            |                            |
0750 508B005                   1.000  EACH|  140000.00000     140000.00|  180000.00000     180000.00|  189000.00000      189000.00
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3A for Details)              |                            |                            |
0760 508B006                   1.000  EACH|   80000.00000      80000.00|  100000.00000     100000.00|  105000.00000      105000.00
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3A  for Details)             |                            |                            |
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0770 508B007                   1.000  EACH|   75000.00000      75000.00|   95000.00000      95000.00|   99750.00000       99750.00
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3A for Details)              |                            |                            |
0780 508B008                   1.000  EACH| 3040000.00000    3040000.00| 3954265.96000    3954265.96| 4151979.30000     4151979.30
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3A for Details)              |                            |                            |
0790 508B009                   1.000  EACH| 2625000.00000    2625000.00| 3383468.09000    3383468.09| 3552641.40000     3552641.40
  Structural Steel Superstructure, (See   |                            |                            |
  Plan Sheet 3A for Details)              |                            |                            |
0800 508F000                          LUMP|   20000.00000      20000.00|   27925.53000      27925.53|   29321.81000       29321.81
  Bridge Deck Drainage System (Specialty  |                            |                            |
  Item)                                   |                            |                            |
0810 508F001                          LUMP|   20000.00000      20000.00|   27925.53000      27925.53|   29321.81000       29321.81
  Bridge Deck Draining System(Speciality  |                            |                            |
  Item)                                   |                            |                            |
0820 510A000                1444.000  M3  |     350.00000     505400.00|     275.00000     397100.00|     288.75000      416955.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0830 510C051                          LUMP|   60000.00000      60000.00|   80000.00000      80000.00|   84000.00000       84000.00
  Bridge Concrete Superstructure, C/L     |                            |                            |
  Survey N.B.R., Sta. 219+56.134 Approx.  |                            |                            |
  97 cu m                                 |                            |                            |
0840 510C052                          LUMP|   60000.00000      60000.00|   75000.00000      75000.00|   78750.00000       78750.00
  Bridge Concrete Superstructure, C/L     |                            |                            |
  Survey S.B.R., Sta. 219+56.134 Approx.  |                            |                            |
  95 cu m                                 |                            |                            |
0850 510C053                          LUMP|  100000.00000     100000.00|  155000.00000     155000.00|  162750.00000      162750.00
  Bridge Concrete Superstructure, C/L     |                            |                            |
  Survey S.B.R., Sta. 207+53.686 Approx.  |                            |                            |
  235 cu m                                |                            |                            |
0860 510C054                          LUMP|  340000.00000     340000.00|  642287.23000     642287.23|  674401.59000      674401.59
  Bridge Concrete Superstructure, C/L     |                            |                            |
  Flyover Ramp A,  STA. 11+19.00 Approx.  |                            |                            |
  1080 cu m                               |                            |                            |
0870 510C055                          LUMP|  260000.00000     260000.00|  418882.98000     418882.98|  439827.13000      439827.13
  Bridge Concrete Superstructure, C/L     |                            |                            |
  Flyover Ramp B Sta. 11+56.50 Approx.    |                            |                            |
  805 cu m                                |                            |                            |
0880 510E000                4987.000  M2  |       2.00000       9974.00|       2.79000      13913.73|       2.93000       14611.91
  Grooving Concrete Bridge Decks          |                            |                            |
0890 511A004                  55.000  EACH|    1500.00000      82500.00|    3239.36000     178164.80|    3400.00000      187000.00
  Elastomeric Bearings, Type 4            |                            |                            |
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0900 511A005                  30.000  EACH|    3000.00000      90000.00|    2792.55000      83776.50|    2932.18000       87965.40
  Elastometric Bearings, Type 5           |                            |                            |
0910 524A011                4283.000  M3  |     230.00000     985090.00|     212.99000     912236.17|     201.40000      862596.20
  Culvert Concrete (Cast In Place)        |                            |                            |
0920 524B011                  99.000  M3  |     445.00000      44055.00|     392.37000      38844.63|     448.35000       44386.65
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0930 525A000                3817.000  M3  |     250.00000     954250.00|     337.31000    1287512.27|     401.10000     1530998.70
  Retaining Wall Concrete                 |                            |                            |
0940 529A001                1837.000  M2  |     370.00000     679690.00|     257.14000     472366.18|     313.92000      576671.04
  Concrete Retaining Wall                 |                            |                            |
0950 530A001                 306.000  M   |      85.00000      26010.00|      72.28000      22117.68|     117.92000       36083.52
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0960 530A002                 246.000  M   |      92.00000      22632.00|     104.79000      25778.34|     104.07000       25601.22
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0970 530A003                  27.000  M   |     138.00000       3726.00|     142.71000       3853.17|     129.68000        3501.36
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0980 530A008                   3.000  M   |     670.00000       2010.00|     381.36000       1144.08|    1206.59000        3619.77
  1500 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0990 530A010                  61.000  M   |     555.00000      33855.00|     529.32000      32288.52|     504.82000       30794.02
  1800 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
1000 530A101                   9.000  M   |     100.00000        900.00|      72.28000        650.52|      92.21000         829.89
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
1010 530A108                  12.000  M   |     400.00000       4800.00|     381.36000       4576.32|     359.73000        4316.76
  1500 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
1020 530A373                  24.000  M   |     155.00000       3720.00|     137.50000       3300.00|     118.97000        2855.28
  450mm Roadway Pipe,Class C-1            |                            |                            |
  Bedding(Class 5 R.C.)                   |                            |                            |
1030 530A375                  68.000  M   |     330.00000      22440.00|     298.55000      20301.40|     134.52000        9147.36
  750mm Roadway Pipe,Class C-1            |                            |                            |
  Bedding(Class 5 R.C.)                   |                            |                            |
1040 530A801                  17.000  M   |     145.00000       2465.00|      82.02000       1394.34|      95.70000        1626.90
  450 mm Roadway Pipe (2.0 mm Wall        |                            |                            |
  Thickness C.C.S.) (Stack Pipe) (No      |                            |                            |
  Bedding Required)                       |                            |                            |
1050 530A807                  25.000  M   |     145.00000       3625.00|      82.02000       2050.50|     106.93000        2673.25
  450 mm Roadway Pipe (3.5 mm Wall        |                            |                            |
  Thickness C.C.S.) (Stack Pipe) (No      |                            |                            |
  Bedding Required)                       |                            |                            |
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1060 530B002                  28.000  M   |     150.00000       4200.00|     152.56000       4271.68|     146.87000        4112.36
  725 mm Span X 460 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
1070 600A000                          LUMP| 2650000.00000    2650000.00| 1647000.00000    1647000.00| 1451200.00000     1451200.00
  Mobilization                            |                            |                            |
1080 601A000                   1.000  EACH|    6000.00000       6000.00|    5000.00000       5000.00|   20427.24000       20427.24
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
1090 602A000                  43.000  EACH|      75.00000       3225.00|     120.00000       5160.00|      80.60000        3465.80
  Right Of Way Markers                    |                            |                            |
1100 602B000                   1.000  EACH|     285.00000        285.00|     120.00000        120.00|     110.04000         110.04
  Land Survey Markers                     |                            |                            |
1110 603A002                   1.000  EACH|   50000.00000      50000.00|   37000.00000      37000.00|   51666.30000       51666.30
  Furnishing Type 3 Field Office          |                            |                            |
1120 604A000               19749.000  M2  |       1.30000      25673.70|       1.44000      28438.56|       1.98000       39103.02
  Separative Geotextile                   |                            |                            |
1130 605A002                4568.000  M   |      15.00000      68520.00|      15.95000      72859.60|      10.34000       47233.12
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
1140 605B000                  20.000  EACH|     350.00000       7000.00|     350.00000       7000.00|     223.44000        4468.80
  Special Underdrain Outlet, Type A       |                            |                            |
1150 606A000                 305.000  M   |      30.00000       9150.00|      27.89000       8506.45|      25.39000        7743.95
  150 mm Underdrain Pipe                  |                            |                            |
1160 610C001                5732.000  MTON|      19.00000     108908.00|      20.12000     115327.84|      19.82000      113608.24
  Loose Riprap, Class 2                   |                            |                            |
1170 610D003                4671.000  M2  |       2.00000       9342.00|       4.78000      22327.38|       1.37000        6399.27
  Filter Blanket, Geotextile              |                            |                            |
1180 614A000                 674.000  M3  |     266.20000     179418.80|     238.02000     160425.48|     254.10000      171263.40
  Slope Paving                            |                            |                            |
1190 614A001                 178.000  M3  |     300.00000      53400.00|     295.00000      52510.00|     308.70000       54948.60
  Slope Paving (Under Bridges)            |                            |                            |
1200 617A001                6837.000  M2  |       3.80000      25980.60|       1.10000       7520.70|       3.68000       25160.16
  Bituminous Treated Glass Fiber Flumes   |                            |                            |
  (Double Application)                    |                            |                            |
1210 619A002                   6.000  EACH|     425.00000       2550.00|     476.04000       2856.24|     630.00000        3780.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1220 619A003                   3.000  EACH|     500.00000       1500.00|     581.82000       1745.46|     656.25000        1968.75
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1230 619A004                   1.000  EACH|     725.00000        725.00|     661.16000        661.16|     708.75000         708.75
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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1240 619A009                   1.000  EACH|    2750.00000       2750.00|    1057.86000       1057.86|    2310.00000        2310.00
  1500 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
1250 619A061                   2.000  EACH|    6200.00000      12400.00|    1269.44000       2538.88|    2625.00000        5250.00
  1800mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
1260 619B017                   2.000  EACH|     325.00000        650.00|     793.40000       1586.80|    1050.00000        2100.00
  725 mm Span, 460 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1                  |                            |                            |
1270 620A000                   5.000  M3  |    1540.00000       7700.00|     211.57000       1057.85|    1470.00000        7350.00
  Minor Structure Concrete                |                            |                            |
1280 621A000                   9.000  EACH|    2200.00000      19800.00|    1481.01000      13329.09|    2100.00000       18900.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
1290 621A004                   6.000  EACH|    4400.00000      26400.00|    1904.15000      11424.90|    4200.00000       25200.00
  Junction Boxes, Type 4                  |                            |                            |
1300 621A058                   2.000  EACH|    4400.00000       8800.00|    2644.66000       5289.32|    4200.00000        8400.00
  Junction Boxes,Type 3 (Modified)        |                            |                            |
1310 621B000                   5.000  EACH|     550.00000       2750.00|     528.93000       2644.65|     525.00000        2625.00
  Junction Box Units, Type 1, 1P Or 5     |                            |                            |
1320 621B004                   4.000  EACH|     880.00000       3520.00|     528.93000       2115.72|     840.00000        3360.00
  Junction Box Units, Type 4              |                            |                            |
1330 621C015                   2.000  EACH|    3300.00000       6600.00|    1798.37000       3596.74|    3150.00000        6300.00
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
1340 621C020                   6.000  EACH|    1980.00000      11880.00|    1375.22000       8251.32|    1890.00000       11340.00
  Inlets, Type Y                          |                            |                            |
1350 621C069                   5.000  EACH|    4400.00000      22000.00|    2644.66000      13223.30|    4200.00000       21000.00
  Inlets, Type E3                         |                            |                            |
1360 621C070                   2.000  EACH|    5500.00000      11000.00|    3173.59000       6347.18|    5250.00000       10500.00
  Inlets, Type E4                         |                            |                            |
1370 621C074                   2.000  EACH|    5500.00000      11000.00|    3702.52000       7405.04|    5250.00000       10500.00
  Inlets, Type E3 (Modified)              |                            |                            |
1380 621D015                   3.000  EACH|     550.00000       1650.00|     423.15000       1269.45|     525.00000        1575.00
  Inlet Units, Type S1 Or S3              |                            |                            |
1390 621D019                   9.000  EACH|     550.00000       4950.00|     528.93000       4760.37|     525.00000        4725.00
  Inlet Units, Type Y                     |                            |                            |
1400 621D046                   5.000  EACH|    1100.00000       5500.00|     634.72000       3173.60|    1050.00000        5250.00
  Inlet Units, Type E3                    |                            |                            |
1410 621D047                   1.000  EACH|    1100.00000       1100.00|     740.50000        740.50|    1050.00000        1050.00
  Inlet Units, Type E4                    |                            |                            |
1420 621E015                   5.000  EACH|    3500.00000      17500.00|    1425.00000       7125.00|    2625.00000       13125.00
  Manholes, Type M (Sanitary)             |                            |                            |
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1430 621F015                  23.000  EACH|     425.00000       9775.00|     330.00000       7590.00|    1260.00000       28980.00
  Manhole Units,Type M (Sanitary)         |                            |                            |
1440 621I000                   3.000  EACH|    2750.00000       8250.00|    5289.32000      15867.96|    2625.00000        7875.00
  Stilling Basins, Type 00                |                            |                            |
1450 621I007                   1.000  EACH|   33000.00000      33000.00|   37025.21000      37025.21|   31500.00000       31500.00
  Stilling Basins, Type 7                 |                            |                            |
1460 623C000                 454.000  M   |      43.56000      19776.24|      39.60000      17978.40|      41.58000       18877.32
  Combination Curb & Gutter, Type C       |                            |                            |
1470 629A004                 452.000  M   |     414.70000     187444.40|     377.00000     170404.00|     395.85000      178924.20
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Modified)                           |                            |                            |
1480 629A008                  35.000  M   |     270.60000       9471.00|     246.00000       8610.00|     258.30000        9040.50
  Concrete Median Or Safety Barrier, Type |                            |                            |
  5                                       |                            |                            |
1490 629A021                  26.000  M   |     151.80000       3946.80|     138.00000       3588.00|     144.90000        3767.40
  Concrete Median Or Safety Barrier, Type |                            |                            |
  1                                       |                            |                            |
1500 629A023                  29.000  M   |     297.00000       8613.00|     270.00000       7830.00|     283.50000        8221.50
  Concrete Median Or Safety Barrier, Type |                            |                            |
  5 (Special)                             |                            |                            |
1510 629A034                1248.000  M   |      86.90000     108451.20|      79.00000      98592.00|      82.95000      103521.60
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A                                      |                            |                            |
1520 629A035                 246.000  M   |     151.80000      37342.80|     138.00000      33948.00|     144.90000       35645.40
  Concrete Median Or Safety Barrier, Type |                            |                            |
  8                                       |                            |                            |
1530 630A000                2103.000  M   |      35.00000      73605.00|      35.00000      73605.00|      37.24000       78315.72
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
1540 630C001                  17.000  EACH|     450.00000       7650.00|     450.00000       7650.00|     730.28000       12414.76
  Guardrail End Anchor, Type 8            |                            |                            |
1550 630C003                  11.000  EACH|     950.00000      10450.00|     950.00000      10450.00|    1067.33000       11740.63
  Guardrail End Anchor, Type 13           |                            |                            |
1560 630C050                   9.000  EACH|    1350.00000      12150.00|    1350.00000      12150.00|    2078.48000       18706.32
  Guardrail End Anchor, Type 20 Series    |                            |                            |
1570 630C070                  17.000  EACH|    1150.00000      19550.00|    1150.00000      19550.00|    1438.08000       24447.36
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1580 634A002                2450.000  M   |      29.00000      71050.00|       8.90000      21805.00|       9.35000       22907.50
  Industrial Fence, 1.83 Meters High      |                            |                            |
1590 645A091                 297.000  M   |     850.00000     252450.00|     659.44000     195853.68|     735.00000      218295.00
  406.4 mm D.I. Sanitary Sewer Pipe       |                            |                            |
  (Class 52)                              |                            |                            |
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1600 645A146                  57.000  M   |    1100.00000      62700.00|     770.99000      43946.43|    1470.00000       83790.00
  406.4 Millimeter D.I.Sanitary Sewer     |                            |                            |
  Pipe(Class 52) (Class B Concrete        |                            |                            |
  Encased)                                |                            |                            |
1610 645A156                 145.000  M   |    1550.00000     224750.00|     951.43000     137957.35|    1260.00000      182700.00
  406.4 Millimeter D.I. Sanitary Sewer    |                            |                            |
  Pipe(Class 56) (Class A Concrete        |                            |                            |
  Encased With Reinforcement)             |                            |                            |
1620 650B000               28327.000  M3  |       2.50000      70817.50|       4.25000     120389.75|       2.73000       77332.71
  Topsoil From Stockpiles                 |                            |                            |
1630 651B000                  76.000  MTON|      25.00000       1900.00|      26.31000       1999.56|      34.65000        2633.40
  Agricultural Limestone                  |                            |                            |
1640 651C000                  45.000  MTON|     300.00000      13500.00|     315.78000      14210.10|     231.00000       10395.00
  8-8-8 Commercial Fertilizer             |                            |                            |
1650 651F000                   4.000  MTON|     350.00000       1400.00|     368.41000       1473.64|     277.20000        1108.80
  Ammonium Nitrate                        |                            |                            |
1660 652A050                  18.000  HA  |     803.00000      14454.00|     845.24000      15214.32|    1492.05000       26856.90
  Seeding (Mix 1A)                        |                            |                            |
1670 652A053                   9.000  HA  |     803.00000       7227.00|     845.24000       7607.16|    1557.15000       14014.35
  Seeding (Mix 1E)                        |                            |                            |
1680 652B050                   9.000  HA  |     740.00000       6660.00|     778.92000       7010.28|    1245.30000       11207.70
  Temporary Seeding (Mix 1AT)             |                            |                            |
1690 652C000                  27.000  HA  |      74.00000       1998.00|      77.89000       2103.03|     130.20000        3515.40
  Mowing                                  |                            |                            |
1700 652D050                   9.000  HA  |     740.00000       6660.00|     778.92000       7010.28|    1492.05000       13428.45
  Seeding In Stubble (Mix 1A)             |                            |                            |
1710 654A000                1435.000  M2  |       4.00000       5740.00|       4.21000       6041.35|       4.41000        6328.35
  Solid Sodding                           |                            |                            |
1720 656A000                  18.000  HA  |     988.40000      17791.20|    1040.39000      18727.02|     843.15000       15176.70
  Mulching, Class A, Type 1               |                            |                            |
1730 656A001                   9.000  HA  |     988.40000       8895.60|    1040.39000       9363.51|    1037.40000        9336.60
  Mulching, Class A, Type 2               |                            |                            |
1740 659A000                6000.000  M2  |       3.50000      21000.00|       3.68000      22080.00|       2.15000       12900.00
  Erosion Control Netting, Class A        |                            |                            |
1750 665A000                   9.000  HA  |     740.00000       6660.00|     778.92000       7010.28|     778.05000        7002.45
  Temporary Seeding                       |                            |                            |
1760 665B000                   9.000  HA  |     740.00000       6660.00|     778.92000       7010.28|     778.05000        7002.45
  Temporary Mulching                      |                            |                            |
1770 665C000                  30.000  M   |      75.00000       2250.00|      52.49000       1574.70|      63.00000        1890.00
  375 mm Temporary Pipe                   |                            |                            |
1780 665F000                1808.000  EACH|       7.50000      13560.00|       5.25000       9492.00|       6.33000       11444.64
  Hay Bales                               |                            |                            |
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1790 665G000                 600.000  EACH|       6.50000       3900.00|       6.50000       3900.00|       3.71000        2226.00
  Sand Bags                               |                            |                            |
1800 665I000                 220.000  MTON|      28.00000       6160.00|      20.12000       4426.40|      29.39000        6465.80
  Temporary Riprap, Class 2               |                            |                            |
1810 665J000                7214.000  M   |       6.50000      46891.00|       9.85000      71057.90|      11.48000       82816.72
  Silt Fence, Type A                      |                            |                            |
1820 665K000                 216.000  M3  |      11.00000       2376.00|       8.04000       1736.64|      18.12000        3913.92
  Drainage Sump Excavation                |                            |                            |
1830 666A001                  27.000  HA  |      74.00000       1998.00|      52.63000       1421.01|      77.70000        2097.90
  Pest Control Treatment                  |                            |                            |
1840 680A000                          LUMP|  220000.00000     220000.00|  157000.00000     157000.00|  192150.00000      192150.00
  Engineering Controls                    |                            |                            |
1850 701A028                   8.000  KM  |     979.00000       7832.00|     979.00000       7832.00|    1027.95000        8223.60
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
1860 701A032                   7.000  KM  |     979.00000       6853.00|     979.00000       6853.00|    1027.95000        7195.65
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
1870 701A038                   1.000  KM  |     634.00000        634.00|     634.00000        634.00|     665.70000         665.70
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
1880 701A041                   8.000  KM  |     634.00000       5072.00|     634.00000       5072.00|     665.70000        5325.60
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
1890 701A061                  13.000  KM  |    3669.50000      47703.50|    3669.50000      47703.50|    3852.98000       50088.74
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1900 701A065                   5.000  KM  |   10020.00000      50100.00|   10020.00000      50100.00|   10521.00000       52605.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1910 701A073                   5.000  KM  |   10609.00000      53045.00|   10609.00000      53045.00|   11139.45000       55697.25
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1920 701B009                 610.000  M   |       2.76000       1683.60|       2.76000       1683.60|       2.90000        1769.00
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (2.3 mm Thick) (150 mm Wide)            |                            |                            |
1930 701B016                 270.000  M   |      12.22000       3299.40|      12.22000       3299.40|      12.83000        3464.10
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (150 mm Wide)                           |                            |                            |
1940 701C000                   7.000  KM  |     199.00000       1393.00|     199.00000       1393.00|     208.95000        1462.65
  Broken Temporary Traffic Stripe         |                            |                            |
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1950 701C001                  12.000  KM  |     224.00000       2688.00|     224.00000       2688.00|     235.20000        2822.40
  Solid Temporary Traffic Stripe          |                            |                            |
1960 701C006                   4.000  KM  |    3728.00000      14912.00|    3728.00000      14912.00|    3914.40000       15657.60
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
1970 701C009                   2.000  KM  |    1740.00000       3480.00|    1740.00000       3480.00|    1827.00000        3654.00
  Broken Temporary Traffic Stripe         |                            |                            |
  (Removable Tape)                        |                            |                            |
1980 701D008                  11.000  KM  |     808.00000       8888.00|     808.00000       8888.00|     848.40000        9332.40
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1990 701D009                   3.000  KM  |     497.00000       1491.00|     497.00000       1491.00|     521.85000        1565.55
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
2000 701D015                  14.000  KM  |     684.00000       9576.00|     684.00000       9576.00|     718.20000       10054.80
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
2010 701D016                   3.000  KM  |     497.00000       1491.00|     497.00000       1491.00|     521.85000        1565.55
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
2020 703A002                 808.000  M2  |      20.00000      16160.00|      20.00000      16160.00|      21.00000       16968.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
2030 703B002                  35.000  M2  |      30.00000       1050.00|      30.00000       1050.00|      31.50000        1102.50
  Traffic Control Legends, Class 2, Type A|                            |                            |
2040 703C001                 391.000  M2  |      32.00000      12512.00|      32.00000      12512.00|      33.60000       13137.60
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
2050 703D000                 411.000  M2  |      27.00000      11097.00|      27.00000      11097.00|      28.35000       11651.85
  Temporary Traffic Control Markings(Tape)|                            |                            |
2060 703D001                  10.000  M2  |      14.00000        140.00|      14.00000        140.00|      14.70000         147.00
  Temporary Traffic Control Markings      |                            |                            |
2070 705A030                  18.000  EACH|       5.25000         94.50|       5.25000         94.50|       5.51000          99.18
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
2080 705A031                1986.000  EACH|       5.00000       9930.00|       5.00000       9930.00|       5.25000       10426.50
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
2090 705A032                 216.000  EACH|       5.00000       1080.00|       5.00000       1080.00|       5.25000        1134.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
2100 705A037                  15.000  EACH|       5.25000         78.75|       5.25000         78.75|       5.51000          82.65
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
2110 707B003                   1.000  EACH|     200.00000        200.00|     200.00000        200.00|     224.70000         224.70
  Type A Hazard Marker Installation       |                            |                            |
2120 710A028                   2.000  M2  |     160.00000        320.00|     160.00000        320.00|     179.76000         359.52
  Class 2,Aluminum Flat Sign Panels 1.016 |                            |                            |
  Millimeter Thickness(Type III Or Type   |                            |                            |
  IV Background)                          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 002                     CONTRACT ID : 20000825002                  COUNTIES : JEFFERSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 10016                   |(2) 30002                   |(3) 01018         
                                          |JONES BROS., INC.           |ELLARD CONTR. & ELLARD CONST|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2130 710A115                  53.000  M2  |     156.00000       8268.00|     156.00000       8268.00|     174.32000        9238.96
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  MM Thick(Ty III or Ty IV Background)    |                            |                            |
2140 710A116                 200.000  M2  |     215.00000      43000.00|     215.00000      43000.00|     241.55000       48310.00
  Class 2, Alum Multi Flat Sign Panels    |                            |                            |
  3.175 mm Thick or steel Multi Flat Sign |                            |                            |
  Panels 2.657 Thick(Ty III  Or IV        |                            |                            |
  Background)                             |                            |                            |
2150 710A118                  29.000  M2  |     305.00000       8845.00|     305.00000       8845.00|     342.68000        9937.72
  Class 2, Aluminum Flat Sign Panels      |                            |                            |
  3.175 mm Thick Or Steel Flat Sign       |                            |                            |
  Panels2.657 mm Thick(Ty III  Or Ty IV   |                            |                            |
  Background)                             |                            |                            |
2160 710A119                  39.000  M2  |     242.00000       9438.00|     242.00000       9438.00|     282.39000       11013.21
  Class 2A, Alum Flat Sign Panels 3.175   |                            |                            |
  mm Thick Or Steel Flat Sign Panels      |                            |                            |
  2.657 mm Thick (Type III  Or Type IV    |                            |                            |
  Background)                             |                            |                            |
2170 710B001                 201.000  M   |      19.50000       3919.50|      19.50000       3919.50|      21.91000        4403.91
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
2180 710B006                  48.000  M   |     112.00000       5376.00|     112.00000       5376.00|     125.83000        6039.84
  Roadway Sign Post (S100 x 11 Steel Beam)|                            |                            |
2190 710B007                  42.000  M   |     180.00000       7560.00|     180.00000       7560.00|     202.23000        8493.66
  Roadway Sign Post (W150 x 22 Steel Beam)|                            |                            |
2200 710B008                  46.000  M   |     187.50000       8625.00|     187.50000       8625.00|     210.66000        9690.36
  Roadway Sign Post (W200 x 27 Steel Beam)|                            |                            |
2210 710B010                  33.000  M   |     121.00000       3993.00|     121.00000       3993.00|     135.94000        4486.02
  Roadway Sign Post (W150 x 14 Steel Beam)|                            |                            |
2220 710B012                  15.000  M   |     125.00000       1875.00|     125.00000       1875.00|     140.44000        2106.60
  Roadway Sign Post (W200 x 31 Steel Beam)|                            |                            |
2230 710B019                   4.000  M   |     150.00000        600.00|     150.00000        600.00|     168.53000         674.12
  Roadway Sign Post (87.5 mm x 87.5 mm x  |                            |                            |
  6.25 mm Square Tubular Steel)           |                            |                            |
2240 710C000                          LUMP|   31000.00000      31000.00|   31000.00000      31000.00|   34828.50000       34828.50
  Removal Of Existing Roadway Signs       |                            |                            |
2250 715A000                          LUMP|   32600.00000      32600.00|   32600.00000      32600.00|   36626.10000       36626.10
  Overhead Roadway Sign Structure (C/L    |                            |                            |
  Survey N.B.R. Station 210+26) (OHSB-1)  |                            |                            |
2260 715A001                          LUMP|   23500.00000      23500.00|   23500.00000      23500.00|   26402.25000       26402.25
  Overhead Roadway Sign Structure (C/L    |                            |                            |
  Survey S.B.R. Station 219+00) (OHC-2)   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 002                     CONTRACT ID : 20000825002                  COUNTIES : JEFFERSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 10016                   |(2) 30002                   |(3) 01018         
                                          |JONES BROS., INC.           |ELLARD CONTR. & ELLARD CONST|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2270 715A002                          LUMP|   21500.00000      21500.00|   21500.00000      21500.00|   24155.25000       24155.25
  Overhead Roadway Sign Structure (C/L    |                            |                            |
  Survey S.B.R. Station 223+00) (OHC-3)   |                            |                            |
2280 715A003                          LUMP|   37100.00000      37100.00|   37100.00000      37100.00|   41681.85000       41681.85
  Overhead Roadway Sign Structure (C/L    |                            |                            |
  Survey S.B.R. Station 225+61) (OHC-4)   |                            |                            |
2290 715A004                          LUMP|   36100.00000      36100.00|   36100.00000      36100.00|   40768.35000       40768.35
  Overhead Roadway Sign Structure (C/L    |                            |                            |
  Survey N.B.R. Station 230+50) (OHC-5)   |                            |                            |
2300 715A005                          LUMP|   33250.00000      33250.00|   33250.00000      33250.00|   37356.38000       37356.38
  Overhead Roadway Sign Structure (C/L    |                            |                            |
  Survey S.B.R. Station 231+40) (OHC-6)   |                            |                            |
2310 715A006                          LUMP|   36150.00000      36150.00|   36150.00000      36150.00|   40614.00000       40614.00
  Overhead Roadway Sign Structure (C/L    |                            |                            |
  Survey N.B.R. Station 233+79) (OHC-7)   |                            |                            |
2320 715A007                          LUMP|   29200.00000      29200.00|   29200.00000      29200.00|   32785.20000       32785.20
  Overhead Roadway Sign Structure (C/L    |                            |                            |
  Survey S.B.R. Station 240+60) (OHC-8)   |                            |                            |
2330 726A000                 700.000  M   |      78.90000      55230.00|      68.90000      48230.00|      82.85000       57995.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
2340 726A001                   9.000  M   |     167.00000       1503.00|     590.54000       5314.86|     175.35000        1578.15
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
2350 726D000                   3.000  EACH|   24420.00000      73260.00|   24000.00000      72000.00|   25651.50000       76954.50
  Portable Impact Attenuator (Model #     |                            |                            |
  QZ2408Y)                                |                            |                            |
2360 730D010                          LUMP|    6020.79000       6020.79|    6369.17000       6369.17|    3675.00000        3675.00
  Furnishing And Installing Traffic       |                            |                            |
  Control System (Partial) (Galleria      |                            |                            |
  Boulevard @ SR 150)                     |                            |                            |
2370 730G001                   4.000  EACH|    5766.21000      23064.84|    6099.86000      24399.44|    4200.00000       16800.00
  Metal Traffic Signal Strain Pole        |                            |                            |
2380 730G003                   1.000  EACH|    3828.91000       3828.91|    4050.46000       4050.46|     787.50000         787.50
  Metal Traffic Signal Strain Pole        |                            |                            |
  (Pedestal)                              |                            |                            |
2390 730H000                1130.000  M   |       9.48000      10712.40|      10.03000      11333.90|       8.40000        9492.00
  Loop Detector                           |                            |                            |
2400 730I000                 410.000  M   |       2.90000       1189.00|       3.07000       1258.70|       3.15000        1291.50
  Shielded Loop Detector Home-Run Cable   |                            |                            |
2410 730J000                  10.000  EACH|     126.33000       1263.30|     133.53000       1335.30|     183.75000        1837.50
  Loop Detector Amplifier                 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 002                     CONTRACT ID : 20000825002                  COUNTIES : JEFFERSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 10016                   |(2) 30002                   |(3) 01018         
                                          |JONES BROS., INC.           |ELLARD CONTR. & ELLARD CONST|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2420 730K000                   3.000  EACH|     231.87000        695.61|     245.29000        735.87|     315.00000         945.00
  Traffic Signal Junction Box             |                            |                            |
2430 730L012                   6.000  M   |       8.21000         49.26|       8.69000         52.14|      16.80000         100.80
  Non-Metallic Conduit, 27 mm             |                            |                            |
2440 730L015                  17.000  M   |       6.11000        103.87|       6.46000        109.82|      18.90000         321.30
  Non-Metallic Conduit, 53 mm             |                            |                            |
2450 730L031                   3.000  M   |       5.55000         16.65|       5.87000         17.61|      14.70000          44.10
  Metallic Conduit, 21 mm                 |                            |                            |
2460 730L032                  20.000  M   |       9.48000        189.60|      10.03000        200.60|      17.85000         357.00
  Metallic Conduit, 27 mm                 |                            |                            |
2470 730N001                   4.000  EACH|     624.86000       2499.44|     661.02000       2644.08|     787.50000        3150.00
  Luminaire Extension Assembly, 3.7 M     |                            |                            |
2480 730P001                  11.000  EACH|     353.33000       3886.63|     373.77000       4111.47|     462.00000        5082.00
  Vehicular Signal Head, 300 mm 3 Section |                            |                            |
2490 730R003                   1.000  EACH|    7321.42000       7321.42|    7745.06000       7745.06|    8400.00000        8400.00
  Traffic Controller, Type III, 8 Phase   |                            |                            |
2500 730S000                   1.000  EACH|    4836.54000       4836.54|    5116.40000       5116.40|    6825.00000        6825.00
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles             |                            |                            |
2510 731A001                   1.000  EACH|    2438.55000       2438.55|    2579.65000       2579.65|    5040.00000        5040.00
  Traffic Counting Units, Type B          |                            |                            |
2520 731A002                   1.000  EACH|    3035.88000       3035.88|    3211.55000       3211.55|    5460.00000        5460.00
  Traffic Counting Units, Type C          |                            |                            |
2530 731A003                   2.000  EACH|    3120.89000       6241.78|    3301.47000       6602.94|    5775.00000       11550.00
  Traffic Counting Units, Type D          |                            |                            |
2540 734J000                   1.000  EACH|    1981.22000       1981.22|    2095.86000       2095.86|     577.50000         577.50
  Commbox F1                              |                            |                            |
2550 740B000                 149.000  M2  |      81.00000      12069.00|      89.50000      13335.50|      94.61000       14096.89
  Construction Signs                      |                            |                            |
2560 740C000                   8.000  M2  |     250.00000       2000.00|      94.75000        758.00|     100.17000         801.36
  Special Construction Signs              |                            |                            |
2570 740D000                 450.000  EACH|      40.00000      18000.00|      50.52000      22734.00|      38.85000       17482.50
  Channelizing Drums                      |                            |                            |
2580 740F002                  14.000  EACH|     190.00000       2660.00|     189.50000       2653.00|     210.00000        2940.00
  Barricades, Type III                    |                            |                            |
2590 740I005                   7.000  EACH|     700.00000       4900.00|     884.18000       6189.26|     934.50000        6541.50
  Warning Lights, Type B (Detachable Head)|                            |                            |
2600 740L004                  30.000  EACH|      40.00000       1200.00|     105.25000       3157.50|     111.30000        3339.00
  Vertical Panel, Type II (Single-Sided)  |                            |                            |
2610 741C010                   2.000  EACH|    5000.00000      10000.00|    5631.41000      11262.82|    6300.00000       12600.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 002                     CONTRACT ID : 20000825002                  COUNTIES : JEFFERSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 10016                   |(2) 30002                   |(3) 01018         
                                          |JONES BROS., INC.           |ELLARD CONTR. & ELLARD CONST|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2620 742C000                   2.000  EACH|    5000.00000      10000.00|   70000.00000     140000.00|    7875.00000       15750.00
  State Furnished Portable Changeable     |                            |                            |
  Message Signs, Type 2                   |                            |                            |
2630 745A000                 480.000  HOUR|      35.00000      16800.00|      27.00000      12960.00|      26.25000       12600.00
  Uniformed Police Officer                |                            |                            |
2640 750A000                  19.000  EACH|   22599.64000     429393.16|   23907.32000     454239.08|   26617.50000      505732.50
  High Mast Lighting Assembly             |                            |                            |
2650 750B260                  36.000  EACH|    4377.54000     157591.44|    4630.84000     166710.24|    6074.25000      218673.00
  Segmented Reflector Luminaire Assembly  |                            |                            |
  With ILD, Single                        |                            |                            |
2660 750B261                  17.000  EACH|    6893.38000     117187.46|    7292.25000     123968.25|    9581.25000      162881.25
  Segmented Reflector Luminaire Assembly  |                            |                            |
  With ILD, Double                        |                            |                            |
2670 750B270                  59.000  EACH|    4181.79000     246725.61|    4423.76000     261001.84|    5948.25000      350946.75
  Offset Luminaire Assembly With ILD,     |                            |                            |
  Single                                  |                            |                            |
2675 750B271                  10.000  EACH|    5404.18000      54041.80|    5716.88000      57168.80|    9465.75000       94657.50
  Offset Luminaire Assembly With ILD,     |                            |                            |
  Double                                  |                            |                            |
2680 750B320                   8.000  EACH|    1100.81000       8806.48|    1164.51000       9316.08|     876.75000        7014.00
  Underpass Luminaire Assembly, Type 1    |                            |                            |
2690 750C000                   9.000  EACH|     830.07000       7470.63|     878.10000       7902.90|    1260.00000       11340.00
  Electrical Junction Box, Type 1         |                            |                            |
2700 750C002                  56.000  EACH|     775.72000      43440.32|     820.61000      45954.16|     787.50000       44100.00
  Electrical Junction Box, Type 3         |                            |                            |
2710 750D106                2822.000  M   |       6.11000      17242.42|       6.46000      18230.12|      17.33000       48905.26
  Non-Metallic Conduit, 53 mm             |                            |                            |
2720 750D152                 320.000  M   |       5.55000       1776.00|       5.87000       1878.40|      19.43000        6217.60
  Metallic Conduit, 21 mm                 |                            |                            |
2730 750D158                  60.000  M   |      24.41000       1464.60|      25.82000       1549.20|      99.75000        5985.00
  Metallic Conduit, 78 mm                 |                            |                            |
2740 750E002                 958.000  M   |       0.57000        546.06|       0.60000        574.80|       1.05000        1005.90
  Conductor, #10 AWG                      |                            |                            |
2750 750E004                2504.000  M   |       0.92000       2303.68|       0.97000       2428.88|       2.10000        5258.40
  Conductor, #6 AWG                       |                            |                            |
2760 750E005                2089.000  M   |       1.30000       2715.70|       1.38000       2882.82|       2.63000        5494.07
  Conductor, #4 AWG                       |                            |                            |
2770 750E006                2159.000  M   |       1.92000       4145.28|       2.03000       4382.77|       3.68000        7945.12
  Conductor, #2 AWG                       |                            |                            |
2780 750F001                   1.000  EACH|    5926.78000       5926.78|    6269.72000       6269.72|    7822.50000        7822.50
  Lighting Control Center, Type G         |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 002                     CONTRACT ID : 20000825002                  COUNTIES : JEFFERSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 10016                   |(2) 30002                   |(3) 01018         
                                          |JONES BROS., INC.           |ELLARD CONTR. & ELLARD CONST|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2790 750J100                  30.000  EACH|     350.71000      10521.30|     371.00000      11130.00|     367.50000       11025.00
  Remove Cobra Head Luminaire Assembly    |                            |                            |
2800 750M200                   6.000  EACH|     250.28000       1501.68|     264.76000       1588.56|    2625.00000       15750.00
  Remove High Mast Pole Foundation        |                            |                            |
2810 750M201                  30.000  EACH|     166.85000       5005.50|     176.50000       5295.00|     525.00000       15750.00
  Remove Roadway Pole Foundation, Concrete|                            |                            |
2820 750N010                  19.000  EACH|    5119.66000      97273.54|    5415.90000     102902.10|    9975.00000      189525.00
  High Mast Pole Foundation               |                            |                            |
2830 750N011                  43.000  EACH|    2709.32000     116500.76|    2866.09000     123241.87|    1785.00000       76755.00
  Roadway Pole Foundation, Concrete       |                            |                            |
2840 750N012                  25.000  EACH|    1213.96000      30349.00|    1284.20000      32105.00|     645.75000       16143.75
  Roadway Pole Foundation, Auger Base     |                            |                            |
2850 750P000                 922.000  M   |       6.08000       5605.76|       6.43000       5928.46|      15.23000       14042.06
  Combined Duct And Cable, 3 #6 AWG       |                            |                            |
2860 750P003                6561.000  M   |       6.86000      45008.46|       7.05000      46255.05|      15.23000       99924.03
  Combined Duct And Cable, 2 #4, 1 #6 AWG |                            |                            |
2870 750P006                2994.000  M   |       9.80000      29341.20|       9.31000      27874.14|      17.33000       51886.02
  Combined Duct And Cable, 2 #2, 1 #6 AWG |                            |                            |
2880 756A020                 190.000  M   |      90.54000      17202.60|      95.78000      18198.20|      57.75000       10972.50
  53 mm Electrical Conduit, 1 Line, Type  |                            |                            |
  5 Installation                          |                            |                            |
2890 756A022                 258.000  M   |     101.73000      26246.34|     107.62000      27765.96|      73.50000       18963.00
  103 mm Electrical Conduit, 1 Line, Type |                            |                            |
  5 Installation                          |                            |                            |
2900 998A000                          LUMP|       0.80000          0.80|       0.00000          0.00|       1.37000           1.37
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 1,992,000.00)                      |                            |                            |
2910 999 000                6000.000  HOUR|       0.80000       4800.00|       0.80000       4800.00|       0.80000        4800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 28,478,981.39|             $ 30,559,828.18|                $ 30,961,894.74
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 28,478,981.39|             $ 30,559,828.18|                $ 30,961,894.74
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :  430      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : APD-235(45)
     for constructing the Grade, Drain, Pave, Traffic Stripe,                                           I-565-5(69)
     Signals, Signing, Lighting, and Bridges on Mainline, Service
     Roads, Side Streets and Ramps on I-565 at S.R. #2 (U.S. #72)
     & Maysville Road Interchange in Huntsville.  Length - 2.252
     km.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   01018          APAC-ALABAMA, INC.                                                     $ 18,258,982.91     100.0000%
   2   10016          JONES BROS., INC.                                                      $ 18,652,583.15     102.1556%
   3   18024          RACON, INC.                                                            $ 19,437,425.08     106.4540%
   4   19074          S & M EQUIPMENT CO., INC.                                              $ 19,864,648.74     108.7938%
   5   23009          WHITAKER CONTRACTING CORPORATION                                       $ 20,020,798.58     109.6490%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP| 1209782.00000    1209782.00| 1400000.00000    1400000.00|  500000.00000      500000.00
  Clearing & Grubbing (Approximately 48   |                            |                            |
  Hectares)                               |                            |                            |
0020 205A001                   1.000  EACH|    5564.53000       5564.53|    1500.00000       1500.00|   20000.00000       20000.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|    9089.93000       9089.93|    9000.00000       9000.00|   40000.00000       40000.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0040 205A003                   1.000  EACH|    1359.67000       1359.67|     500.00000        500.00|    2500.00000        2500.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0050 205A004                   1.000  EACH|    4168.02000       4168.02|     500.00000        500.00|    2500.00000        2500.00
  Removal Of Structures, Structure No. 3A |                            |                            |
0060 205A005                   1.000  EACH|    3059.55000       3059.55|     500.00000        500.00|    7500.00000        7500.00
  Removal Of Structures, Structure No. 3B |                            |                            |
0070 206B000                          LUMP|    2813.67000       2813.67|    4500.00000       4500.00|    8000.00000        8000.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  Station 14+40                           |                            |                            |
0080 206B001                          LUMP|    2814.76000       2814.76|    4500.00000       4500.00|    2400.00000        2400.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  Station 15+25                           |                            |                            |
0090 206C000                  55.000  M2  |      10.25000        563.75|       5.75000        316.25|       8.98000         493.90
  Removing Concrete Sidewalk              |                            |                            |
0100 206D000                 409.000  M   |      16.04000       6560.36|      25.00000      10225.00|      18.53000        7578.77
  Removing Pipe                           |                            |                            |
0110 206D001                 112.000  M   |       3.16000        353.92|      11.00000       1232.00|       3.21000         359.52
  Removing Guardrail                      |                            |                            |
0120 206D003                 315.000  M   |       5.97000       1880.55|       5.00000       1575.00|      12.06000        3798.90
  Removing Curb And Gutter                |                            |                            |
0130 206D009                 235.000  M   |      22.28000       5235.80|      70.00000      16450.00|     150.00000       35250.00
  Removing New Jersey Barrier Rail        |                            |                            |
0140 206E000                  27.000  EACH|      86.94000       2347.38|     165.00000       4455.00|     302.00000        8154.00
  Removing Headwalls                      |                            |                            |
0150 206E001                   9.000  EACH|     276.00000       2484.00|     165.00000       1485.00|     452.00000        4068.00
  Removing Inlets                         |                            |                            |
0160 206E008                   8.000  EACH|     105.26000        842.08|     125.00000       1000.00|     107.00000         856.00
  Removing Guardrail End Anchor (All Type)|                            |                            |
0170 206E020                   1.000  EACH|    1894.74000       1894.74|    1800.00000       1800.00|    1926.00000        1926.00
  Removing Existing Overhead Sign         |                            |                            |
  Structure                               |                            |                            |
0180 206E035                   3.000  EACH|      19.93000         59.79|      50.00000        150.00|     100.00000         300.00
  Removing Concrete Picnic Tables         |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 206E041                   1.000  EACH|     105.26000        105.26|     500.00000        500.00|     107.00000         107.00
  Removing Impact Attenuators             |                            |                            |
0200 209A000                   1.000  EACH|     276.09000        276.09|      65.00000         65.00|     151.00000         151.00
  Mailbox Reset, Single                   |                            |                            |
0210 210A000              654295.000  M3  |       7.32000    4789439.40|       5.00000    3271475.00|       7.86000     5142758.70
  Unclassified Excavation                 |                            |                            |
0220 210D011               17382.000  M3  |       6.35000     110375.70|       8.00000     139056.00|       7.50000      130365.00
  Borrow Excavation (A4 Or Better)        |                            |                            |
0230 214A000               15034.000  M3  |       9.60000     144326.40|      10.00000     150340.00|      12.00000      180408.00
  Structure Excavation                    |                            |                            |
0240 214B001                2120.000  M3  |      18.22000      38626.40|      30.00000      63600.00|      35.00000       74200.00
  Foundation Backfill, Commercial         |                            |                            |
0250 215A000                 390.000  M3  |      12.63000       4925.70|      18.00000       7020.00|      75.00000       29250.00
  Unclassified Bridge Excavation          |                            |                            |
0260 215B000                          LUMP|       1.05000          1.05|     100.00000        100.00|       1.07000           1.07
  Cofferdams Or Sheeting And Shoring,     |                            |                            |
  Station 107+93.00 E.B.L.                |                            |                            |
0270 215B001                          LUMP|       1.05000          1.05|     100.00000        100.00|       1.07000           1.07
  Cofferdams Or Sheeting And Shoring,     |                            |                            |
  Station 107+93.00 W.B.L.                |                            |                            |
0280 224A000                 800.000  M3  |       2.33000       1864.00|       6.00000       4800.00|       8.00000        6400.00
  Lime Sink Excavation                    |                            |                            |
0290 224C003                1960.000  MTON|       8.84000      17326.40|      11.00000      21560.00|      16.50000       32340.00
  Special Backfill For Lime Sink,ALDOT #57|                            |                            |
0300 224D000                 800.000  M3  |     126.97000     101576.00|     100.00000      80000.00|     125.00000      100000.00
  Concrete Seal For Lime Sink             |                            |                            |
0310 230A000                  94.000  RBST|     563.29000      52949.26|     950.00000      89300.00|    1069.05000      100490.70
  Roadbed Processing                      |                            |                            |
0320 250B000                 120.000  M3  |     155.13000      18615.60|      80.00000       9600.00|     150.00000       18000.00
  Treatment Of Hydrocarbon Contaminated   |                            |                            |
  Soil (Specialty Item)                   |                            |                            |
0330 250C000                   3.000  EACH|    3157.90000       9473.70|    2500.00000       7500.00|    2564.05000        7692.15
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0340 250N000               90850.000  L   |       0.18000      16353.00|       1.44000     130824.00|       0.37000       33614.50
  Removal/Disposal Of Tank Contents       |                            |                            |
  (Sludge) (Specialty Item)               |                            |                            |
0350 301A004               69829.000  M2  |       2.11000     147339.19|       2.01000     140356.29|       2.68000      187141.72
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 100 mm Compacted Thickness |                            |                            |
0360 301A006                 121.000  M2  |       3.29000        398.09|       3.15000        381.15|       4.58000         554.18
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 115 mm Compacted Thickness |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0370 301A012              120293.000  M2  |       3.19000     383734.67|       3.05000     366893.65|       4.02000      483577.86
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0380 401A000              102724.000  M2  |       0.49000      50334.76|       0.46000      47253.04|       0.40000       41089.60
  Bituminous Treatment A                  |                            |                            |
0390 401B100               62672.000  M2  |       1.08000      67685.76|       1.05000      65805.60|       1.16000       72699.52
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0400 401B108                9035.000  M2  |       1.71000      15449.85|       1.65000      14907.75|       1.82000       16443.70
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0410 405A000                6948.000  L   |       0.81000       5627.88|       0.80000       5558.40|       0.26000        1806.48
  Tack Coat                               |                            |                            |
0420 408A052                3133.000  M2  |       1.44000       4511.52|       1.38000       4323.54|       1.60000        5012.80
  Planing Existing Pavement               |                            |                            |
  (Approximately 26 mm Thru 50 mm Thick)  |                            |                            |
0430 408A055                 720.000  M2  |       3.14000       2260.80|       3.01000       2167.20|       2.24000        1612.80
  Planing Existing Pavement               |                            |                            |
  (Approximately 101 mm Thru 125 mm Thick)|                            |                            |
0440 410B000                   1.000  EACH|    1151.06000       1151.06|    1103.23000       1103.23|     802.50000         802.50
  State Furnished Profilograph            |                            |                            |
0450 410H000                   1.000  EACH|   91118.09000      91118.09|    1500.00000       1500.00|    1605.00000        1605.00
  Material Remixing Device                |                            |                            |
0460 424A240                5991.000  MTON|      42.70000     255815.70|      40.67000     243653.97|      41.04000      245870.64
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0470 424A247                 533.000  MTON|      44.20000      23558.60|      42.11000      22444.63|      39.31000       20952.23
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 19.0 mm        |                            |                            |
  Maximum Aggregate Size Mix, ESAL Range C|                            |                            |
0480 424A280                2505.000  MTON|      47.80000     119739.00|      45.53000     114052.65|      47.65000      119363.25
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0490 424B241                1775.000  MTON|      33.36000      59214.00|      31.80000      56445.00|      34.06000       60456.50
  Superpave Bituminous Concrete Binder    |                            |                            |
  Layer, 25.0 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0500 424B282                6982.000  MTON|      34.78000     242833.96|      33.14000     231383.48|      37.85000      264268.70
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 424B442               13261.000  MTON|      30.93000     410162.73|      29.48000     390934.28|      33.55000      444906.55
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size, ESAL Range C                      |                            |                            |
0520 424B447                 100.000  MTON|      43.84000       4384.00|      41.79000       4179.00|      35.44000        3544.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 12.5 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0530 424C241               17489.000  MTON|      30.72000     537262.08|      29.28000     512077.92|      33.55000      586755.95
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0540 424C281               15618.000  MTON|      29.56000     461668.08|      28.16000     439802.88|      37.20000      580989.60
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0550 428B000               31726.000  M   |       0.34000      10786.84|       0.22000       6979.72|       0.36000       11421.36
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0560 429B246                  21.000  MTON|      63.73000       1338.33|      60.95000       1279.95|      53.08000        1114.68
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0570 430B035                  58.000  MTON|      24.34000       1411.72|      14.26000        827.08|      13.54000         785.32
  Aggregate Surfacing (ALDOT #467, #410   |                            |                            |
  Modified, Or #57)                       |                            |                            |
0580 450B000                 276.000  M2  |      87.90000      24260.40|      70.00000      19320.00|      89.35000       24660.60
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0590 502A000              112488.000  KG  |       1.32000     148484.16|       1.00000     112488.00|       1.34000      150733.92
  Steel Reinforcement                     |                            |                            |
0600 502A001               74912.000  KG  |       1.16000      86897.92|       1.00000      74912.00|       1.18000       88396.16
  Steel Reinforcement (Grade 400)         |                            |                            |
0610 502B000                          LUMP|   60210.53000      60210.53|   49000.00000      49000.00|   61204.00000       61204.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 107+93.00 E.B.L.    |                            |                            |
  (Approx. 62342 KG) (Grade 400 MPA)      |                            |                            |
0620 502B001                          LUMP|   59473.69000      59473.69|   49000.00000      49000.00|   60455.00000       60455.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 107+93 W.B.L.       |                            |                            |
  (Approx. 62806 KG) (Grade 400 MPA)      |                            |                            |
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0630 505C004                 407.000  M   |     115.79000      47126.53|     110.00000      44770.00|     117.70000       47903.90
  Steel Piling (HP 360x108)               |                            |                            |
0640 505G004                  48.000  EACH|     107.37000       5153.76|     120.00000       5760.00|     109.14000        5238.72
  Pile Points (Type A, 360 mm)            |                            |                            |
0650 508A000                8254.000  KG  |       2.90000      23936.60|       7.00000      57778.00|       2.95000       24349.30
  Structural Steel                        |                            |                            |
0660 510A000                 674.000  M3  |     247.37000     166727.38|     330.00000     222420.00|     251.45000      169477.30
  Bridge Substructure Concrete, Class A   |                            |                            |
0670 510C051                          LUMP|  185263.16000     185263.16|  245000.00000     245000.00|  188320.00000      188320.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  107+93.00 E.B.L. (Approx. 493 Cubic     |                            |                            |
  Meters)                                 |                            |                            |
0680 510C052                          LUMP|  183684.21000     183684.21|  245000.00000     245000.00|  186715.00000      186715.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  107+93.00 W.B.L. (Approx. 482 Cubic     |                            |                            |
  Meters)                                 |                            |                            |
0690 510E000                2688.000  M2  |       2.77000       7445.76|       2.06000       5537.28|       2.82000        7580.16
  Grooving Concrete Bridge Decks          |                            |                            |
0700 511A004                  80.000  EACH|     473.68000      37894.40|     400.00000      32000.00|     481.50000       38520.00
  Elastomeric Bearings, Type 4            |                            |                            |
0710 513B017                1396.000  M   |     371.04000     517971.84|     338.50000     472546.00|     384.83000      537222.68
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-1830 (Specialty Item)  |                            |                            |
0720 525A000                1533.000  M3  |     215.79000     330806.07|     260.00000     398580.00|     219.35000      336263.55
  Retaining Wall Concrete                 |                            |                            |
0730 530A000                   5.000  M   |     117.17000        585.85|     100.00000        500.00|     121.68000         608.40
  375 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0740 530A001                1123.000  M   |      83.15000      93377.45|      75.00000      84225.00|      71.11000       79856.53
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0750 530A002                  68.000  M   |     108.10000       7350.80|      88.00000       5984.00|      92.43000        6285.24
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0760 530A003                 148.000  M   |     145.73000      21568.04|     110.00000      16280.00|     123.29000       18246.92
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0770 530A005                  84.000  M   |     214.35000      18005.40|     180.00000      15120.00|     193.33000       16239.72
  1050 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0780 530A012                  48.000  M   |      96.01000       4608.48|      78.00000       3744.00|      77.13000        3702.24
  450 mm Roadway Pipe (Class 4 R.C.)      |                            |                            |
0790 530A013                  60.000  M   |     114.80000       6888.00|      85.00000       5100.00|     100.77000        6046.20
  600 mm Roadway Pipe (Class 4 R.C.)      |                            |                            |
0800 530A016                 104.000  M   |     288.46000      29999.84|     200.00000      20800.00|     244.32000       25409.28
  1050 mm Roadway Pipe (Class 4 R.C.)     |                            |                            |
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0810 530A661                  34.000  M   |     107.99000       3671.66|      93.00000       3162.00|      83.95000        2854.30
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Temporary)                             |                            |                            |
0820 530B001                  53.000  M   |     112.72000       5974.16|      68.00000       3604.00|      88.50000        4690.50
  560 mm Span X 345 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0830 530B003                 118.000  M   |     177.03000      20889.54|     225.00000      26550.00|     144.26000       17022.68
  920 mm Span X 570 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0840 530B004                 127.000  M   |     241.03000      30610.81|     165.00000      20955.00|     191.66000       24340.82
  1110 mm Span X 675 mm Rise Roadway Pipe |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0850 530B007                  26.000  M   |     418.19000      10872.94|     300.00000       7800.00|     314.65000        8180.90
  1650 mm Span X 1015 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0860 530B008                  50.000  M   |     458.72000      22936.00|     325.00000      16250.00|     365.95000       18297.50
  1855 mm Span X 1145 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0870 535A085                  21.000  M   |     142.70000       2996.70|      85.00000       1785.00|     101.75000        2136.75
  600 mm Side Drain Pipe (Class 3 R.C.)   |                            |                            |
0880 600A000                          LUMP| 1506056.02000    1506056.02| 1509000.00000    1509000.00| 1250000.00000     1250000.00
  Mobilization                            |                            |                            |
0890 601A000                   1.000  EACH|    1588.04000       1588.04|    5500.00000       5500.00|    5000.00000        5000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0900 602A000                  49.000  EACH|     233.61000      11446.89|      75.00000       3675.00|      75.90000        3719.10
  Right Of Way Markers                    |                            |                            |
0910 603A002                   1.000  EACH|   20861.96000      20861.96|   30000.00000      30000.00|   35000.00000       35000.00
  Furnishing Type 3 Field Office          |                            |                            |
0920 606A000                 300.000  M   |      38.16000      11448.00|      18.00000       5400.00|      25.13000        7539.00
  150 mm Underdrain Pipe                  |                            |                            |
0930 610C001                1805.000  MTON|      17.88000      32273.40|      20.00000      36100.00|      19.13000       34529.65
  Loose Riprap, Class 2                   |                            |                            |
0940 610D000                1663.000  M2  |       3.83000       6369.29|       1.85000       3076.55|       1.44000        2394.72
  Filter Blanket                          |                            |                            |
0950 614A000                1991.000  M3  |     257.90000     513478.90|     247.00000     491777.00|     262.15000      521940.65
  Slope Paving                            |                            |                            |
0960 614A001                 323.000  M3  |     368.42000     118999.66|     110.00000      35530.00|     374.50000      120963.50
  Slope Paving (Under Bridges)            |                            |                            |
0970 618A000                  41.000  M2  |      58.95000       2416.95|      29.00000       1189.00|      59.92000        2456.72
  Concrete Sidewalk, 100 mm Thick         |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0980 618B002                  82.000  M2  |      47.37000       3884.34|      37.00000       3034.00|      48.15000        3948.30
  Concrete Driveway, 150 mm Thick         |                            |                            |
0990 619A002                  26.000  EACH|     473.68000      12315.68|     300.00000       7800.00|     481.50000       12519.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1000 619A003                   4.000  EACH|     657.90000       2631.60|     300.00000       1200.00|     668.75000        2675.00
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1010 619A004                   5.000  EACH|     789.47000       3947.35|     450.00000       2250.00|     802.50000        4012.50
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1020 619A006                   3.000  EACH|    1210.53000       3631.59|    1000.00000       3000.00|    1230.50000        3691.50
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
1030 619A056                   2.000  EACH|    1842.11000       3684.22|     370.00000        740.00|    1872.50000        3745.00
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
1040 619A127                   2.000  EACH|     947.37000       1894.74|     185.00000        370.00|     963.00000        1926.00
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 2                                 |                            |                            |
1050 619B019                   1.000  EACH|     684.21000        684.21|     245.00000        245.00|     695.50000         695.50
  1110 mm Span, 675 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 1                  |                            |                            |
1060 619B069                   1.000  EACH|    1105.26000       1105.26|     255.00000        255.00|    1123.50000        1123.50
  1110 mm Span, 675 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 2                  |                            |                            |
1070 619B266                   2.000  EACH|     894.74000       1789.48|     135.00000        270.00|     909.50000        1819.00
  560 mm Span, 345 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1 (Double Line)    |                            |                            |
1080 619B268                   1.000  EACH|     947.37000        947.37|     210.00000        210.00|     963.00000         963.00
  920 mm Span, 570 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1 (Double Line)    |                            |                            |
1090 619B269                   2.000  EACH|    1052.63000       2105.26|     245.00000        490.00|    1070.00000        2140.00
  1110 mm Span, 675 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 1 (Double Line)    |                            |                            |
1100 619B283                   1.000  EACH|    1684.21000       1684.21|     210.00000        210.00|    1712.00000        1712.00
  920 mm Span, 570 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 2 (Double Line)    |                            |                            |
1110 620A000                   4.000  M3  |     773.68000       3094.72|    1300.00000       5200.00|     786.45000        3145.80
  Minor Structure Concrete                |                            |                            |
1120 621A000                   6.000  EACH|    2210.53000      13263.18|    1600.00000       9600.00|    2247.00000       13482.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1130 621A001                   1.000  EACH|    2421.05000       2421.05|    1900.00000       1900.00|    2461.00000        2461.00
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
1140 621A005                   1.000  EACH|    2631.58000       2631.58|    2300.00000       2300.00|    2675.00000        2675.00
  Junction Boxes, Type 1                  |                            |                            |
1150 621A016                   2.000  EACH|    2631.58000       5263.16|    2500.00000       5000.00|    2675.00000        5350.00
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
1160 621A022                   1.000  EACH|    3263.16000       3263.16|    2500.00000       2500.00|    3317.00000        3317.00
  Junction Boxes, Type 1 (Modified)       |                            |                            |
1170 621B013                   3.000  EACH|     526.32000       1578.96|     600.00000       1800.00|     535.00000        1605.00
  Junction Box Units, Type 4, 1P Or 5     |                            |                            |
1180 621B034                   1.000  EACH|     652.63000        652.63|     500.00000        500.00|     663.40000         663.40
  Junction Box Units, Type 1 (Modified)   |                            |                            |
1190 621C020                  10.000  EACH|    2631.58000      26315.80|    1500.00000      15000.00|    2675.00000       26750.00
  Inlets, Type Y                          |                            |                            |
1200 621C031                  18.000  EACH|    2105.26000      37894.68|    1700.00000      30600.00|    2140.00000       38520.00
  Inlets, Type S3 (1 Wing)                |                            |                            |
1210 621C033                   1.000  EACH|    2421.05000       2421.05|    1900.00000       1900.00|    2461.00000        2461.00
  Inlets, Type S3 (2 Wing)                |                            |                            |
1220 621C069                   2.000  EACH|    3368.42000       6736.84|    3600.00000       7200.00|    3424.00000        6848.00
  Inlets, Type E3                         |                            |                            |
1230 621C070                   9.000  EACH|    4736.84000      42631.56|    4600.00000      41400.00|    4815.00000       43335.00
  Inlets, Type E4                         |                            |                            |
1240 621C071                  10.000  EACH|    2052.63000      20526.30|    1900.00000      19000.00|    2086.50000       20865.00
  Inlets, Type S3 (1 Wing) (Modified)     |                            |                            |
1250 621D019                  17.000  EACH|     473.68000       8052.56|     500.00000       8500.00|     481.50000        8185.50
  Inlet Units, Type Y                     |                            |                            |
1260 621D020                  21.000  EACH|     473.68000       9947.28|     500.00000      10500.00|     481.50000       10111.50
  Inlet Units, Type S3                    |                            |                            |
1270 621D046                   4.000  EACH|     789.47000       3157.88|     600.00000       2400.00|     802.50000        3210.00
  Inlet Units, Type E3                    |                            |                            |
1280 621D047                  15.000  EACH|     789.47000      11842.05|     600.00000       9000.00|     802.50000       12037.50
  Inlet Units, Type E4                    |                            |                            |
1290 621I000                   2.000  EACH|    2894.74000       5789.48|    4500.00000       9000.00|    2942.50000        5885.00
  Stilling Basins, Type 00                |                            |                            |
1300 623A000                  32.000  M   |      36.84000       1178.88|      77.00000       2464.00|      37.45000        1198.40
  Concrete Gutter                         |                            |                            |
1310 623B000                1328.000  M   |      21.58000      28658.24|      24.00000      31872.00|      21.94000       29136.32
  Concrete Curb, Type N                   |                            |                            |
1320 623B001                  33.000  M   |     100.00000       3300.00|      45.50000       1501.50|     101.65000        3354.45
  Concrete Curb, Type N Special           |                            |                            |
1330 623C000                1954.000  M   |      31.42000      61394.68|      34.00000      66436.00|      31.94000       62410.76
  Combination Curb & Gutter, Type C       |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1340 629A005                  69.000  M   |      93.26000       6434.94|     280.00000      19320.00|      94.81000        6541.89
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Reinforced)                         |                            |                            |
1350 629A023                  26.000  M   |     284.21000       7389.46|     357.00000       9282.00|     288.90000        7511.40
  Concrete Median Or Safety Barrier, Type |                            |                            |
  5 (Special)                             |                            |                            |
1360 629A048                 427.000  M   |     110.53000      47196.31|     107.00000      45689.00|     112.35000       47973.45
  Concrete Median Or Safety Barrier,Type  |                            |                            |
  1 (Reinforced)                          |                            |                            |
1370 629A051                1282.000  M   |     138.16000     177121.12|      88.00000     112816.00|     140.44000      180044.08
  Concrete Median Or Safety Barrier, Type |                            |                            |
  1 (Modified)                            |                            |                            |
1380 629C002                   3.000  EACH|    1578.95000       4736.85|     380.00000       1140.00|    1605.00000        4815.00
  Concrete Median Or Safety Barrier End   |                            |                            |
  Section, (Type TES)                     |                            |                            |
1390 630A000                 693.000  M   |      39.05000      27061.65|      37.10000      25710.30|      39.70000       27512.10
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
1400 630C001                   8.000  EACH|     684.21000       5473.68|     650.00000       5200.00|     695.50000        5564.00
  Guardrail End Anchor, Type 8            |                            |                            |
1410 630C003                   5.000  EACH|    1031.58000       5157.90|     980.00000       4900.00|    1048.60000        5243.00
  Guardrail End Anchor, Type 13           |                            |                            |
1420 630C050                   2.000  EACH|    2000.00000       4000.00|    1900.00000       3800.00|    2033.00000        4066.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
1430 630C070                  11.000  EACH|    1315.79000      14473.69|    1250.00000      13750.00|    1337.50000       14712.50
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1440 634A002                7225.000  M   |      27.07000     195580.75|      45.41000     328087.25|      32.52000      234957.00
  Industrial Fence, 1.83 Meters High      |                            |                            |
1450 634D004                   2.000  EACH|    1068.79000       2137.58|     987.00000       1974.00|     723.90000        1447.80
  Gate, 4.27 Meters Wide, Complete With   |                            |                            |
  Fittings (Without Barbed Wire)          |                            |                            |
1460 641A036                 439.000  M   |     110.80000      48641.20|     159.45000      69998.55|      65.31000       28671.09
  203.2 Millimeter D.I. Water Main Laid   |                            |                            |
1470 641A038                 230.000  M   |     147.97000      34033.10|     200.00000      46000.00|      93.00000       21390.00
  304.8 Millimeter D.I. Water Main Laid   |                            |                            |
1480 641A040                1374.000  M   |     178.95000     245877.30|     218.34000     299999.16|     122.87000      168823.38
  406.4 Millimeter D.I. Water Main Laid   |                            |                            |
1490 641A041                  64.000  M   |     203.32000      13012.48|     234.38000      15000.32|     143.99000        9215.36
  457.2 Millimeter D.I. Water Main Laid   |                            |                            |
1500 641A092                1508.000  M   |     246.54000     371782.32|     238.73000     360004.84|     190.99000      288012.92
  609.6 Millimeter D.I. Water Main Laid   |                            |                            |
1510 641F006                   1.000  EACH|    5318.56000       5318.56|    6500.00000       6500.00|    4769.42000        4769.42
  304.8 Milimeter X 304.8 Milimeter       |                            |                            |
  Tapping Valve & Sleeve                  |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
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                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1520 641F011                   4.000  EACH|    2880.90000      11523.60|    3000.00000      12000.00|    2313.34000        9253.36
  203.2 Millimeter X 203.2 Millimeter     |                            |                            |
  Tapping Valve & Sleeve                  |                            |                            |
1530 641F065                   3.000  EACH|   10000.00000      30000.00|   11667.00000      35001.00|   11133.57000       33400.71
  406.4 Millimeter Tapping Valve And      |                            |                            |
  Sleeve                                  |                            |                            |
1540 641F066                   1.000  EACH|   17368.42000      17368.42|   20000.00000      20000.00|   20770.84000       20770.84
  457.2 Millimeter Tapping Valve And      |                            |                            |
  Sleeve                                  |                            |                            |
1550 641G025                   1.000  EACH|   19556.79000      19556.79|   25000.00000      25000.00|   14372.24000       14372.24
  150 Millimeter Regulator Station        |                            |                            |
1560 641G026                   1.000  EACH|   20110.80000      20110.80|   29000.00000      29000.00|   19638.78000       19638.78
  203.2 Millimeter Regulator Station      |                            |                            |
1570 641J000                   1.000  EACH|    1994.47000       1994.47|    3000.00000       3000.00|    2495.46000        2495.46
  Fire Hydrant                            |                            |                            |
1580 649A007                  33.000  M   |     205.47000       6780.51|     606.00000      19998.00|     167.90000        5540.70
  304.8 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
1590 649A028                 760.000  M   |     234.73000     178394.80|     229.00000     174040.00|     207.15000      157434.00
  406.4 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
1600 649A035                  72.000  M   |       2.78000        200.16|    1806.00000     130032.00|    1225.52000       88237.44
  508 Millimeter Encasement Pipe, Type 2  |                            |                            |
  Installation                            |                            |                            |
1610 649A036                 851.000  M   |       3.05000       2595.55|    1806.00000    1536906.00|    1383.31000     1177196.81
  609.6 Millimeter Encasement Pipe, Type  |                            |                            |
  2 Installation                          |                            |                            |
1620 650A000               13703.000  M3  |      12.19000     167039.57|       3.75000      51386.25|       8.00000      109624.00
  Topsoil                                 |                            |                            |
1630 652A050                  12.000  HA  |     887.53000      10650.36|    1375.00000      16500.00|    1060.52000       12726.24
  Seeding (Mix 1A)                        |                            |                            |
1640 652A053                   2.000  HA  |     887.53000       1775.06|    1525.00000       3050.00|    1107.70000        2215.40
  Seeding (Mix 1E)                        |                            |                            |
1650 652B050                  23.000  HA  |     817.90000      18811.70|    1000.00000      23000.00|     837.71000       19267.33
  Temporary Seeding (Mix 1AT)             |                            |                            |
1660 652C000                  28.000  HA  |      81.05000       2269.40|     162.50000       4550.00|     205.00000        5740.00
  Mowing                                  |                            |                            |
1670 652D050                  12.000  HA  |     817.90000       9814.80|    1300.00000      15600.00|    1026.27000       12315.24
  Seeding In Stubble (Mix 1A)             |                            |                            |
1680 654A001               14516.000  M2  |       4.42000      64160.72|       3.50000      50806.00|       3.90000       56612.40
  Solid Sodding (Bermuda)                 |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1690 656A000                  12.000  HA  |    1094.74000      13136.88|     985.00000      11820.00|     970.72000       11648.64
  Mulching, Class A, Type 1               |                            |                            |
1700 656A001                   2.000  HA  |    1094.74000       2189.48|    1200.00000       2400.00|    1207.14000        2414.28
  Mulching, Class A, Type 2               |                            |                            |
1710 658A001                   2.000  HA  |    4380.72000       8761.44|    1625.00000       3250.00|    3087.50000        6175.00
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
1720 659A000                1000.000  M2  |       3.87000       3870.00|       1.85000       1850.00|       1.92000        1920.00
  Erosion Control Netting, Class A        |                            |                            |
1730 659A001                1000.000  M2  |       3.87000       3870.00|       1.85000       1850.00|       1.92000        1920.00
  Erosion Control Netting, Class B        |                            |                            |
1740 665B000                  23.000  HA  |     819.94000      18858.62|     875.00000      20125.00|     957.45000       22021.35
  Temporary Mulching                      |                            |                            |
1750 665F000                2964.000  EACH|       4.42000      13100.88|       6.50000      19266.00|       5.49000       16272.36
  Hay Bales                               |                            |                            |
1760 665I000               11488.000  MTON|      11.66000     133950.08|      10.25000     117752.00|      20.80000      238950.40
  Temporary Riprap, Class 2               |                            |                            |
1770 665J000                5114.000  M   |       8.77000      44849.78|      12.00000      61368.00|      10.28000       52571.92
  Silt Fence, Type A                      |                            |                            |
1780 665K000                 364.000  M3  |       4.28000       1557.92|      11.00000       4004.00|       8.70000        3166.80
  Drainage Sump Excavation                |                            |                            |
1790 680A000                          LUMP|  240198.79000     240198.79|  285000.00000     285000.00|  200000.00000      200000.00
  Engineering Controls                    |                            |                            |
1800 701C002                  10.000  KM  |     261.58000       2615.80|     253.57000       2535.70|     265.90000        2659.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1810 701C003                  18.000  KM  |     294.21000       5295.78|     285.20000       5133.60|     299.07000        5383.26
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1820 701C004                  10.000  KM  |    1243.16000      12431.60|    1205.10000      12051.00|    1263.67000       12636.70
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
1830 701C005                  18.000  KM  |    3924.21000      70635.78|    3804.08000      68473.44|    3988.96000       71801.28
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1840 701D007                   4.000  KM  |     784.74000       3138.96|     760.71000       3042.84|     797.15000        3188.60
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1850 701D009                   4.000  KM  |     621.05000       2484.20|     602.04000       2408.16|     631.30000        2525.20
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1860 701D014                   2.000  KM  |     621.00000       1242.00|     601.99000       1203.98|     631.25000        1262.50
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1870 701D016                   2.000  KM  |     522.95000       1045.90|     506.94000       1013.88|     531.58000        1063.16
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
1880 701G121                 282.000  M   |       8.63000       2433.66|       8.37000       2360.34|       8.78000        2475.96
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1890 701G125                 282.000  M   |      17.27000       4870.14|      16.75000       4723.50|      17.56000        4951.92
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1900 701G133                 282.000  M   |      17.27000       4870.14|      16.75000       4723.50|      17.56000        4951.92
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1910 702A007                   2.000  KM  |    1473.68000       2947.36|    1428.57000       2857.14|    1498.00000        2996.00
  Broken Yellow, Inverted Profile Traffic |                            |                            |
  Stripe (150mm Wide)                     |                            |                            |
1920 702A008                   9.000  KM  |    2810.53000      25294.77|    2724.49000      24520.41|    2856.90000       25712.10
  Solid White, Inverted Profile Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1930 702A009                  11.000  KM  |    2810.53000      30915.83|    2724.49000      29969.39|    2856.90000       31425.90
  Solid Yellow, Inverted Profile Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1940 702A010                  10.000  KM  |    1473.68000      14736.80|    1428.57000      14285.70|    1498.00000       14980.00
  Broken White, Inverted Profile Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1950 702B001                1050.000  M   |       5.18000       5439.00|       5.02000       5271.00|       5.27000        5533.50
  Dotted Inverted Profile Traffic Stripe  |                            |                            |
  (150 mm Wide)                           |                            |                            |
1960 703A002                 791.000  M2  |      28.32000      22401.12|      27.45000      21712.95|      28.79000       22772.89
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1970 703B002                  56.000  M2  |      34.00000       1904.00|      32.96000       1845.76|      34.57000        1935.92
  Traffic Control Legends, Class 2, Type A|                            |                            |
1980 703C000                  12.000  M2  |      14.26000        171.12|      13.83000        165.96|      14.50000         174.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
1990 703D000                 178.000  M2  |      56.63000      10080.14|      54.90000       9772.20|      57.57000       10247.46
  Temporary Traffic Control Markings(Tape)|                            |                            |
2000 703D002                 178.000  M2  |      17.00000       3026.00|      16.48000       2933.44|      17.28000        3075.84
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
2010 703E002                  26.000  M2  |      21.53000        559.78|      20.87000        542.62|      21.89000         569.14
  Temporary Traffic Control Legends       |                            |                            |
  (Paint)                                 |                            |                            |
2020 705A011                 674.000  EACH|       5.26000       3545.24|       5.10000       3437.40|       5.35000        3605.90
  Pavement Markers, Class C, Type 1-A     |                            |                            |
2030 705A012                  49.000  EACH|       5.26000        257.74|       5.10000        249.90|       5.35000         262.15
  Pavement Markers, Class C, Type 1-B     |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2040 705A023                  24.000  EACH|       5.26000        126.24|       5.10000        122.40|       5.35000         128.40
  Pavement Markers, Class C, Type 2-D     |                            |                            |
2050 705A030                   6.000  EACH|       5.26000         31.56|       5.10000         30.60|       5.35000          32.10
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
2060 705A031                 574.000  EACH|       5.26000       3019.24|       5.10000       2927.40|       5.35000        3070.90
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
2070 705A032                 330.000  EACH|       5.26000       1735.80|       5.10000       1683.00|       5.35000        1765.50
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
2080 705A037                  31.000  EACH|       5.26000        163.06|       5.11000        158.41|       5.35000         165.85
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
2090 707B003                   1.000  EACH|     221.05000        221.05|     200.00000        200.00|     224.70000         224.70
  Type A Hazard Marker Installation       |                            |                            |
2100 710A115                  94.000  M2  |     157.90000      14842.60|     150.00000      14100.00|     160.50000       15087.00
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  MM Thick(Ty III or Ty IV Background)    |                            |                            |
2110 710A116                 114.000  M2  |     263.16000      30000.24|     250.00000      28500.00|     267.50000       30495.00
  Class 2, Alum Multi Flat Sign Panels    |                            |                            |
  3.175 mm Thick or steel Multi Flat Sign |                            |                            |
  Panels 2.657 Thick(Ty III  Or IV        |                            |                            |
  Background)                             |                            |                            |
2120 710A118                  17.000  M2  |     263.16000       4473.72|     250.00000       4250.00|     267.50000        4547.50
  Class 2, Aluminum Flat Sign Panels      |                            |                            |
  3.175 mm Thick Or Steel Flat Sign       |                            |                            |
  Panels2.657 mm Thick(Ty III  Or Ty IV   |                            |                            |
  Background)                             |                            |                            |
2130 710A119                   3.000  M2  |     263.16000        789.48|     250.00000        750.00|     267.50000         802.50
  Class 2A, Alum Flat Sign Panels 3.175   |                            |                            |
  mm Thick Or Steel Flat Sign Panels      |                            |                            |
  2.657 mm Thick (Type III  Or Type IV    |                            |                            |
  Background)                             |                            |                            |
2140 710B001                 314.000  M   |      19.47000       6113.58|      18.50000       5809.00|      19.80000        6217.20
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
2150 710B007                  16.000  M   |     150.00000       2400.00|     142.50000       2280.00|     152.48000        2439.68
  Roadway Sign Post (W150 x 22 Steel Beam)|                            |                            |
2160 710B010                  16.000  M   |     128.42000       2054.72|     122.00000       1952.00|     130.54000        2088.64
  Roadway Sign Post (W150 x 14 Steel Beam)|                            |                            |
2170 710B011                  43.000  M   |     127.37000       5476.91|     121.00000       5203.00|     129.47000        5567.21
  Roadway Sign Post (W150 x 18 Steel Beam)|                            |                            |
2180 710B019                   4.000  M   |      15.79000         63.16|      30.00000        120.00|     129.47000         517.88
  Roadway Sign Post (87.5 mm x 87.5 mm x  |                            |                            |
  6.25 mm Square Tubular Steel)           |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2190 710C000                          LUMP|   12631.58000      12631.58|   12000.00000      12000.00|   12840.00000       12840.00
  Removal Of Existing Roadway Signs       |                            |                            |
2200 711A000                          LUMP|   11578.95000      11578.95|   11000.00000      11000.00|   11770.00000       11770.00
  Roadway Sign Relocation                 |                            |                            |
2210 715A000                          LUMP|   26842.11000      26842.11|   25500.00000      25500.00|   27285.00000       27285.00
  Overhead Roadway Sign Structure         |                            |                            |
  (O.H.S.B. 1)                            |                            |                            |
2220 715A001                          LUMP|   26315.79000      26315.79|   25000.00000      25000.00|   26750.00000       26750.00
  Overhead Roadway Sign Structure         |                            |                            |
  (O.H.S.B. 2)                            |                            |                            |
2230 715A002                          LUMP|   26736.84000      26736.84|   25400.00000      25400.00|   27178.00000       27178.00
  Overhead Roadway Sign Structure         |                            |                            |
  (O.H.S.B. 3)                            |                            |                            |
2240 715A003                          LUMP|   26736.84000      26736.84|   25400.00000      25400.00|   27178.00000       27178.00
  Overhead Roadway Sign Structure         |                            |                            |
  (O.H.S.B. 4)                            |                            |                            |
2250 715A004                          LUMP|   17105.26000      17105.26|   16250.00000      16250.00|   17387.50000       17387.50
  Overhead Roadway Sign Structure (O.H.C. |                            |                            |
  1)                                      |                            |                            |
2260 720A000                   1.000  EACH|   10421.05000      10421.05|   18500.00000      18500.00|   10593.00000       10593.00
  Vehicular Impact Attenuator Assembly    |                            |                            |
  (Quadguard Model No. QS2402Y)           |                            |                            |
2270 720A001                   1.000  EACH|   13898.95000      13898.95|   18500.00000      18500.00|   14128.28000       14128.28
  Vehicular Impact Attenuator Assembly    |                            |                            |
  (Quadguard Model No. QS2404Y)           |                            |                            |
2280 720A002                   1.000  EACH|   17021.05000      17021.05|   18500.00000      18500.00|   17301.90000       17301.90
  Vehicular Impact Attenuator Assembly    |                            |                            |
  (Quadguard Model No. QS3006Y)           |                            |                            |
2290 724A000                1727.000  M   |      14.83000      25611.41|      20.10000      34712.70|      21.51000       37147.77
  Temporary Asphalt Island                |                            |                            |
2300 726A000                 177.000  M   |      10.66000       1886.82|      86.51000      15312.27|     131.25000       23231.25
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
2310 726A001                  13.000  M   |     371.82000       4833.66|     126.35000       1642.55|     131.25000        1706.25
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
2320 726D000                   4.000  EACH|   25705.26000     102821.04|   22000.00000      88000.00|   22000.00000       88000.00
  Portable Impact Attenuator (Quadguard   |                            |                            |
  Model No. QZ2404Y)                      |                            |                            |
2330 730A000                          LUMP|    2564.21000       2564.21|    1500.00000       1500.00|    2640.00000        2640.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Existing I-565 & Maysville Road)  |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2340 730A001                          LUMP|    2670.53000       2670.53|    1550.00000       1550.00|    2750.00000        2750.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (I-565 & Detour Road)              |                            |                            |
2350 730A002                          LUMP|    2340.00000       2340.00|    1550.00000       1550.00|    2409.00000        2409.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Existing U.S. 72 & Detour Road)   |                            |                            |
2360 730C000                          LUMP|    3312.63000       3312.63|    2475.00000       2475.00|    3410.00000        3410.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (U.S. 72 & Ramps A and D1) |                            |                            |
2370 730C001                          LUMP|    2831.58000       2831.58|    2475.00000       2475.00|    2915.00000        2915.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (U.S. 72 & Maysville Road) |                            |                            |
2380 730C002                          LUMP|    3131.58000       3131.58|    2775.00000       2775.00|    3223.00000        3223.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (I-565 & Detour)           |                            |                            |
2390 730C003                          LUMP|    3632.63000       3632.63|    3075.00000       3075.00|    3740.00000        3740.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (U.S. 72 & Detour)         |                            |                            |
2400 730E000                   6.000  EACH|    1617.59000       9705.54|    1175.00000       7050.00|    1665.40000        9992.40
  Metal Traffic Signal Pole Foundation    |                            |                            |
2410 730F000                   2.000  EACH|    3342.02000       6684.04|    3175.00000       6350.00|    3440.80000        6881.60
  Metal Traffic Signal Pole With 11.8 m   |                            |                            |
  Mastarm Assembly                        |                            |                            |
2420 730F001                   1.000  EACH|    4050.39000       4050.39|    4000.00000       4000.00|    4170.10000        4170.10
  Metal Traffic Signal Pole With________  |                            |                            |
  Mast Arm Assembly 15.4 m                |                            |                            |
2430 730F002                   3.000  EACH|    5302.58000      15907.74|    5000.00000      15000.00|    5459.30000       16377.90
  Metal Traffic Signal Pole With________  |                            |                            |
  Mast Arm Assembly 18.0 m                |                            |                            |
2440 730H000                1838.000  M   |      15.82000      29077.16|       5.00000       9190.00|      16.30000       29959.40
  Loop Detector                           |                            |                            |
2450 730I000                1956.000  M   |      10.47000      20479.32|       3.80000       7432.80|      10.78000       21085.68
  Shielded Loop Detector Home-Run Cable   |                            |                            |
2460 730J000                  25.000  EACH|     260.70000       6517.50|     110.00000       2750.00|     268.40000        6710.00
  Loop Detector Amplifier                 |                            |                            |
2470 730K000                  26.000  EACH|     587.63000      15278.38|     370.00000       9620.00|     605.00000       15730.00
  Traffic Signal Junction Box             |                            |                            |
2480 730L012                 607.000  M   |       7.48000       4540.36|       6.75000       4097.25|       7.70000        4673.90
  Non-Metallic Conduit, 27 mm             |                            |                            |
2490 730L015                 497.000  M   |      13.12000       6520.64|      10.00000       4970.00|      13.51000        6714.47
  Non-Metallic Conduit, 53 mm             |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2500 730L031                 510.000  M   |      12.28000       6262.80|      10.75000       5482.50|      12.65000        6451.50
  Metallic Conduit, 21 mm                 |                            |                            |
2510 730L032                 510.000  M   |      14.96000       7629.60|      10.00000       5100.00|      15.40000        7854.00
  Metallic Conduit, 27 mm                 |                            |                            |
2520 730N001                   8.000  EACH|     767.13000       6137.04|     740.00000       5920.00|     789.80000        6318.40
  Luminaire Extension Assembly, 3.7 M     |                            |                            |
2530 730P001                  18.000  EACH|     491.47000       8846.46|     370.00000       6660.00|     506.00000        9108.00
  Vehicular Signal Head, 300 mm 3 Section |                            |                            |
2540 730P002                   3.000  EACH|     737.21000       2211.63|     625.00000       1875.00|     759.00000        2277.00
  Vehicular Signal Head, 300 mm 5 Section |                            |                            |
2550 730R002                   3.000  EACH|   10490.83000      31472.49|    6800.00000      20400.00|   10800.90000       32402.70
  Traffic Controller, Type III, 4 Phase   |                            |                            |
2560 730T000                   8.000  EACH|     767.13000       6137.04|     420.00000       3360.00|     789.80000        6318.40
  Wood Pole                               |                            |                            |
2570 730U000                          LUMP|   30674.74000      30674.74|    5800.00000       5800.00|   31581.00000       31581.00
  Furnishing And Installing ATM Video     |                            |                            |
  Equipment                               |                            |                            |
2580 740B000                 148.000  M2  |     266.79000      39484.92|      86.00000      12728.00|      93.88000       13894.24
  Construction Signs                      |                            |                            |
2590 740C000                   8.000  M2  |     407.88000       3263.04|      95.00000        760.00|     132.89000        1063.12
  Special Construction Signs              |                            |                            |
2600 740D000                 421.000  EACH|      29.98000      12621.58|      33.00000      13893.00|      51.91000       21854.11
  Channelizing Drums                      |                            |                            |
2610 740E000                 100.000  EACH|      10.07000       1007.00|       9.50000        950.00|      17.04000        1704.00
  Cones (900 mm High)                     |                            |                            |
2620 740F002                  43.000  EACH|     236.07000      10151.01|     152.00000       6536.00|     202.00000        8686.00
  Barricades, Type III                    |                            |                            |
2630 740I005                  23.000  EACH|     902.79000      20764.17|      75.00000       1725.00|    1429.79000       32885.17
  Warning Lights, Type B (Detachable Head)|                            |                            |
2640 740L004                  51.000  EACH|     127.28000       6491.28|      17.50000        892.50|      54.99000        2804.49
  Vertical Panel, Type II (Single-Sided)  |                            |                            |
2650 740M000                 100.000  EACH|       1.36000        136.00|       6.25000        625.00|       7.56000         756.00
  Ballast For Cone                        |                            |                            |
2660 741C010                   1.000  EACH|     679.35000        679.35|    4850.00000       4850.00|    5875.00000        5875.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2670 742A001                   2.000  EACH|    2717.94000       5435.88|   19900.00000      39800.00|   27216.00000       54432.00
  Portable Changeable Message Signs, Type |                            |                            |
  2                                       |                            |                            |
2680 745A000                 600.000  HOUR|      27.18000      16308.00|      35.00000      21000.00|      75.00000       45000.00
  Uniformed Police Officer                |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2690 750B261                  16.000  EACH|    8918.12000     142689.92|   11700.00000     187200.00|    9181.70000      146907.20
  Segmented Reflector Luminaire Assembly  |                            |                            |
  With ILD, Double                        |                            |                            |
2700 750B270                  62.000  EACH|    4891.23000     303256.26|    6600.00000     409200.00|    5035.80000      312219.60
  Offset Luminaire Assembly With ILD,     |                            |                            |
  Single                                  |                            |                            |
2710 750B271                  18.000  EACH|    8145.64000     146621.52|   10100.00000     181800.00|    8386.40000      150955.20
  Offset Luminaire Assembly With ILD,     |                            |                            |
  Double                                  |                            |                            |
2720 750C000                   6.000  EACH|    1666.74000      10000.44|     700.00000       4200.00|    1716.00000       10296.00
  Electrical Junction Box, Type 1         |                            |                            |
2730 750C002                  16.000  EACH|     667.77000      10684.32|     650.00000      10400.00|     687.50000       11000.00
  Electrical Junction Box, Type 3         |                            |                            |
2740 750D153                 112.000  M   |      14.96000       1675.52|      13.00000       1456.00|      15.40000        1724.80
  Metallic Conduit, 27 mm                 |                            |                            |
2750 750E004                 112.000  M   |       2.14000        239.68|       1.60000        179.20|       2.20000         246.40
  Conductor, #6 AWG                       |                            |                            |
2760 750E006                 224.000  M   |       3.74000        837.76|       2.90000        649.60|       3.85000         862.40
  Conductor, #2 AWG                       |                            |                            |
2770 750F002                   1.000  EACH|   12767.37000      12767.37|    7500.00000       7500.00|   13145.00000       13145.00
  Lighting Control Center, Type WP        |                            |                            |
2780 750N011                  11.000  EACH|    1401.77000      15419.47|     750.00000       8250.00|    1443.20000       15875.20
  Roadway Pole Foundation, Concrete       |                            |                            |
2790 750N012                  69.000  EACH|     785.30000      54185.70|     650.00000      44850.00|     808.50000       55786.50
  Roadway Pole Foundation, Auger Base     |                            |                            |
2800 750P000                3718.000  M   |      12.61000      46883.98|       7.50000      27885.00|      12.98000       48259.64
  Combined Duct And Cable, 3 #6 AWG       |                            |                            |
2810 750P003                 374.000  M   |      14.96000       5595.04|       8.50000       3179.00|      15.40000        5759.60
  Combined Duct And Cable, 2 #4, 1 #6 AWG |                            |                            |
2820 750P006                 727.000  M   |      17.10000      12431.70|       9.00000       6543.00|      17.60000       12795.20
  Combined Duct And Cable, 2 #2, 1 #6 AWG |                            |                            |
2830 750P009                 934.000  M   |      20.31000      18969.54|      11.00000      10274.00|      20.90000       19520.60
  Combined Duct And Cable, 2 #1/0, 1 #6   |                            |                            |
  AWG                                     |                            |                            |
2840 750P010                 775.000  M   |      22.44000      17391.00|      12.50000       9687.50|      23.10000       17902.50
  Combined Duct And Cable, 2 #2/0, 1 #4   |                            |                            |
  AWG                                     |                            |                            |
2850 756A006                 111.000  M   |      47.01000       5218.11|      40.00000       4440.00|      48.40000        5372.40
  103 mm Electrical Conduit, 1 Line, Type |                            |                            |
  1 Installation                          |                            |                            |
2860 756A022                 117.000  M   |      56.52000       6612.84|      65.00000       7605.00|      58.30000        6821.10
  103 mm Electrical Conduit, 1 Line, Type |                            |                            |
  5 Installation                          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 10016                   |(3) 18024         
                                          |APAC-ALABAMA, INC.          |JONES BROS., INC.           |RACON, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2870 998A000                          LUMP|       1.00000          1.00|       1.00000          1.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 1,270,500.00)                      |                            |                            |
2880 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 18,258,982.91|             $ 18,652,583.15|                $ 19,437,425.08
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 18,258,982.91|             $ 18,652,583.15|                $ 19,437,425.08
====================================================================================================================================
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|  540000.00000     540000.00| 1068000.00000    1068000.00|
  Clearing & Grubbing (Approximately 48   |                            |                            |
  Hectares)                               |                            |                            |
0020 205A001                   1.000  EACH|    5000.00000       5000.00|    9500.00000       9500.00|
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|    5000.00000       5000.00|    4000.00000       4000.00|
  Removal Of Structures, Structure No. 2  |                            |                            |
0040 205A003                   1.000  EACH|    5000.00000       5000.00|     200.00000        200.00|
  Removal Of Structures, Structure No. 3  |                            |                            |
0050 205A004                   1.000  EACH|    5000.00000       5000.00|     200.00000        200.00|
  Removal Of Structures, Structure No. 3A |                            |                            |
0060 205A005                   1.000  EACH|    5000.00000       5000.00|    1500.00000       1500.00|
  Removal Of Structures, Structure No. 3B |                            |                            |
0070 206B000                          LUMP|    5500.00000       5500.00|    1500.00000       1500.00|
  Removal Of Old Box Culvert, Station     |                            |                            |
  Station 14+40                           |                            |                            |
0080 206B001                          LUMP|    3250.00000       3250.00|     950.00000        950.00|
  Removal Of Old Box Culvert, Station     |                            |                            |
  Station 15+25                           |                            |                            |
0090 206C000                  55.000  M2  |     270.00000      14850.00|      10.00000        550.00|
  Removing Concrete Sidewalk              |                            |                            |
0100 206D000                 409.000  M   |      15.09000       6171.81|       6.00000       2454.00|
  Removing Pipe                           |                            |                            |
0110 206D001                 112.000  M   |      12.25000       1372.00|      11.00000       1232.00|
  Removing Guardrail                      |                            |                            |
0120 206D003                 315.000  M   |       7.60000       2394.00|       9.00000       2835.00|
  Removing Curb And Gutter                |                            |                            |
0130 206D009                 235.000  M   |      34.00000       7990.00|      48.75000      11456.25|
  Removing New Jersey Barrier Rail        |                            |                            |
0140 206E000                  27.000  EACH|     200.00000       5400.00|     300.00000       8100.00|
  Removing Headwalls                      |                            |                            |
0150 206E001                   9.000  EACH|     285.00000       2565.00|     300.00000       2700.00|
  Removing Inlets                         |                            |                            |
0160 206E008                   8.000  EACH|     175.00000       1400.00|     125.00000       1000.00|
  Removing Guardrail End Anchor (All Type)|                            |                            |
0170 206E020                   1.000  EACH|    1550.00000       1550.00|    1800.00000       1800.00|
  Removing Existing Overhead Sign         |                            |                            |
  Structure                               |                            |                            |
0180 206E035                   3.000  EACH|     100.00000        300.00|     100.00000        300.00|
  Removing Concrete Picnic Tables         |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 206E041                   1.000  EACH|     950.00000        950.00|     400.00000        400.00|
  Removing Impact Attenuators             |                            |                            |
0200 209A000                   1.000  EACH|     500.00000        500.00|     100.00000        100.00|
  Mailbox Reset, Single                   |                            |                            |
0210 210A000              654295.000  M3  |       8.10000    5299789.50|      11.43000    7478591.85|
  Unclassified Excavation                 |                            |                            |
0220 210D011               17382.000  M3  |       9.75000     169474.50|       5.72000      99425.04|
  Borrow Excavation (A4 Or Better)        |                            |                            |
0230 214A000               15034.000  M3  |      25.75000     387125.50|      18.00000     270612.00|
  Structure Excavation                    |                            |                            |
0240 214B001                2120.000  M3  |      27.00000      57240.00|      12.00000      25440.00|
  Foundation Backfill, Commercial         |                            |                            |
0250 215A000                 390.000  M3  |      15.00000       5850.00|      18.00000       7020.00|
  Unclassified Bridge Excavation          |                            |                            |
0260 215B000                          LUMP|    5000.00000       5000.00|       1.00000          1.00|
  Cofferdams Or Sheeting And Shoring,     |                            |                            |
  Station 107+93.00 E.B.L.                |                            |                            |
0270 215B001                          LUMP|    5000.00000       5000.00|       1.00000          1.00|
  Cofferdams Or Sheeting And Shoring,     |                            |                            |
  Station 107+93.00 W.B.L.                |                            |                            |
0280 224A000                 800.000  M3  |      20.00000      16000.00|      11.43000       9144.00|
  Lime Sink Excavation                    |                            |                            |
0290 224C003                1960.000  MTON|       9.50000      18620.00|       8.00000      15680.00|
  Special Backfill For Lime Sink,ALDOT #57|                            |                            |
0300 224D000                 800.000  M3  |     175.00000     140000.00|     131.00000     104800.00|
  Concrete Seal For Lime Sink             |                            |                            |
0310 230A000                  94.000  RBST|     900.00000      84600.00|     328.00000      30832.00|
  Roadbed Processing                      |                            |                            |
0320 250B000                 120.000  M3  |      50.00000       6000.00|      11.43000       1371.60|
  Treatment Of Hydrocarbon Contaminated   |                            |                            |
  Soil (Specialty Item)                   |                            |                            |
0330 250C000                   3.000  EACH|    5750.00000      17250.00|    1800.00000       5400.00|
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0340 250N000               90850.000  L   |       0.80000      72680.00|       0.55000      49967.50|
  Removal/Disposal Of Tank Contents       |                            |                            |
  (Sludge) (Specialty Item)               |                            |                            |
0350 301A004               69829.000  M2  |       2.58000     180158.82|       2.74000     191331.46|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 100 mm Compacted Thickness |                            |                            |
0360 301A006                 121.000  M2  |       2.89000        349.69|       2.74000        331.54|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 115 mm Compacted Thickness |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0370 301A012              120293.000  M2  |       4.02000     483577.86|       3.26000     392155.18|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0380 401A000              102724.000  M2  |       0.60000      61634.40|       0.31000      31844.44|
  Bituminous Treatment A                  |                            |                            |
0390 401B100               62672.000  M2  |       1.18000      73952.96|       0.98000      61418.56|
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0400 401B108                9035.000  M2  |       1.86000      16805.10|       1.56000      14094.60|
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0410 405A000                6948.000  L   |       0.50000       3474.00|       0.26000       1806.48|
  Tack Coat                               |                            |                            |
0420 408A052                3133.000  M2  |       2.90000       9085.70|       1.00000       3133.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 26 mm Thru 50 mm Thick)  |                            |                            |
0430 408A055                 720.000  M2  |       3.80000       2736.00|       2.20000       1584.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 101 mm Thru 125 mm Thick)|                            |                            |
0440 410B000                   1.000  EACH|    6500.00000       6500.00|    2000.00000       2000.00|
  State Furnished Profilograph            |                            |                            |
0450 410H000                   1.000  EACH|   56500.00000      56500.00|   18500.00000      18500.00|
  Material Remixing Device                |                            |                            |
0460 424A240                5991.000  MTON|      32.77000     196325.07|      38.20000     228856.20|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0470 424A247                 533.000  MTON|      39.48000      21042.84|      43.71000      23297.43|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 19.0 mm        |                            |                            |
  Maximum Aggregate Size Mix, ESAL Range C|                            |                            |
0480 424A280                2505.000  MTON|      37.75000      94563.75|      44.11000     110495.55|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0490 424B241                1775.000  MTON|      22.38000      39724.50|      31.50000      55912.50|
  Superpave Bituminous Concrete Binder    |                            |                            |
  Layer, 25.0 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0500 424B282                6982.000  MTON|      25.23000     176155.86|      34.84000     243252.88|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 424B442               13261.000  MTON|      20.43000     270922.23|      30.56000     405256.16|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size, ESAL Range C                      |                            |                            |
0520 424B447                 100.000  MTON|      32.77000       3277.00|      43.71000       4371.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 12.5 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0530 424C241               17489.000  MTON|      20.43000     357300.27|      30.56000     534463.84|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0540 424C281               15618.000  MTON|      25.23000     394042.14|      34.29000     535541.22|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0550 428B000               31726.000  M   |       0.80000      25380.80|       1.00000      31726.00|
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0560 429B246                  21.000  MTON|      65.00000       1365.00|      57.12000       1199.52|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0570 430B035                  58.000  MTON|      18.00000       1044.00|       8.00000        464.00|
  Aggregate Surfacing (ALDOT #467, #410   |                            |                            |
  Modified, Or #57)                       |                            |                            |
0580 450B000                 276.000  M2  |      78.20000      21583.20|      72.00000      19872.00|
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0590 502A000              112488.000  KG  |       1.45000     163107.60|       1.25000     140610.00|
  Steel Reinforcement                     |                            |                            |
0600 502A001               74912.000  KG  |       1.58000     118360.96|       1.10000      82403.20|
  Steel Reinforcement (Grade 400)         |                            |                            |
0610 502B000                          LUMP|   70060.00000      70060.00|   57200.00000      57200.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 107+93.00 E.B.L.    |                            |                            |
  (Approx. 62342 KG) (Grade 400 MPA)      |                            |                            |
0620 502B001                          LUMP|   70060.00000      70060.00|   56500.00000      56500.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 107+93 W.B.L.       |                            |                            |
  (Approx. 62806 KG) (Grade 400 MPA)      |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0630 505C004                 407.000  M   |     131.10000      53357.70|     110.00000      44770.00|
  Steel Piling (HP 360x108)               |                            |                            |
0640 505G004                  48.000  EACH|     132.25000       6348.00|     102.00000       4896.00|
  Pile Points (Type A, 360 mm)            |                            |                            |
0650 508A000                8254.000  KG  |       5.26000      43416.04|       2.75000      22698.50|
  Structural Steel                        |                            |                            |
0660 510A000                 674.000  M3  |     395.50000     266567.00|     235.00000     158390.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0670 510C051                          LUMP|  276000.00000     276000.00|  176000.00000     176000.00|
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  107+93.00 E.B.L. (Approx. 493 Cubic     |                            |                            |
  Meters)                                 |                            |                            |
0680 510C052                          LUMP|  273000.00000     273000.00|  174500.00000     174500.00|
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  107+93.00 W.B.L. (Approx. 482 Cubic     |                            |                            |
  Meters)                                 |                            |                            |
0690 510E000                2688.000  M2  |       2.88000       7741.44|       2.63000       7069.44|
  Grooving Concrete Bridge Decks          |                            |                            |
0700 511A004                  80.000  EACH|     824.90000      65992.00|     450.00000      36000.00|
  Elastomeric Bearings, Type 4            |                            |                            |
0710 513B017                1396.000  M   |     438.44000     612062.24|     352.49000     492076.04|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-1830 (Specialty Item)  |                            |                            |
0720 525A000                1533.000  M3  |     327.70000     502364.10|     205.00000     314265.00|
  Retaining Wall Concrete                 |                            |                            |
0730 530A000                   5.000  M   |     125.77000        628.85|     126.50000        632.50|
  375 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0740 530A001                1123.000  M   |     131.76000     147966.48|     132.00000     148236.00|
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0750 530A002                  68.000  M   |     153.16000      10414.88|     152.50000      10370.00|
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0760 530A003                 148.000  M   |     180.68000      26740.64|     178.50000      26418.00|
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0770 530A005                  84.000  M   |     242.81000      20396.04|     237.50000      19950.00|
  1050 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0780 530A012                  48.000  M   |     138.09000       6628.32|     139.00000       6672.00|
  450 mm Roadway Pipe (Class 4 R.C.)      |                            |                            |
0790 530A013                  60.000  M   |     161.92000       9715.20|     160.75000       9645.00|
  600 mm Roadway Pipe (Class 4 R.C.)      |                            |                            |
0800 530A016                 104.000  M   |     296.33000      30818.32|     287.00000      29848.00|
  1050 mm Roadway Pipe (Class 4 R.C.)     |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0810 530A661                  34.000  M   |     134.09000       4559.06|     139.00000       4726.00|
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Temporary)                             |                            |                            |
0820 530B001                  53.000  M   |     154.70000       8199.10|     155.00000       8215.00|
  560 mm Span X 345 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0830 530B003                 118.000  M   |     235.69000      27811.42|     205.00000      24190.00|
  920 mm Span X 570 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0840 530B004                 127.000  M   |     322.14000      40911.78|     250.00000      31750.00|
  1110 mm Span X 675 mm Rise Roadway Pipe |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0850 530B007                  26.000  M   |     533.35000      13867.10|     375.00000       9750.00|
  1650 mm Span X 1015 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0860 530B008                  50.000  M   |     578.97000      28948.50|     450.00000      22500.00|
  1855 mm Span X 1145 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0870 535A085                  21.000  M   |     155.87000       3273.27|     152.50000       3202.50|
  600 mm Side Drain Pipe (Class 3 R.C.)   |                            |                            |
0880 600A000                          LUMP|  969690.00000     969690.00|  582000.00000     582000.00|
  Mobilization                            |                            |                            |
0890 601A000                   1.000  EACH|   37500.00000      37500.00|    5500.00000       5500.00|
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0900 602A000                  49.000  EACH|      60.00000       2940.00|     150.00000       7350.00|
  Right Of Way Markers                    |                            |                            |
0910 603A002                   1.000  EACH|   69500.00000      69500.00|   22000.00000      22000.00|
  Furnishing Type 3 Field Office          |                            |                            |
0920 606A000                 300.000  M   |      55.00000      16500.00|       8.20000       2460.00|
  150 mm Underdrain Pipe                  |                            |                            |
0930 610C001                1805.000  MTON|      21.00000      37905.00|      16.00000      28880.00|
  Loose Riprap, Class 2                   |                            |                            |
0940 610D000                1663.000  M2  |       0.85000       1413.55|       2.00000       3326.00|
  Filter Blanket                          |                            |                            |
0950 614A000                1991.000  M3  |     390.00000     776490.00|     245.00000     487795.00|
  Slope Paving                            |                            |                            |
0960 614A001                 323.000  M3  |     345.00000     111435.00|     350.00000     113050.00|
  Slope Paving (Under Bridges)            |                            |                            |
0970 618A000                  41.000  M2  |      26.40000       1082.40|      56.00000       2296.00|
  Concrete Sidewalk, 100 mm Thick         |                            |                            |
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0980 618B002                  82.000  M2  |      30.36000       2489.52|      45.00000       3690.00|
  Concrete Driveway, 150 mm Thick         |                            |                            |
0990 619A002                  26.000  EACH|     510.00000      13260.00|     450.00000      11700.00|
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1000 619A003                   4.000  EACH|     800.00000       3200.00|     625.00000       2500.00|
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1010 619A004                   5.000  EACH|     700.00000       3500.00|     750.00000       3750.00|
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1020 619A006                   3.000  EACH|    1400.00000       4200.00|    1150.00000       3450.00|
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
1030 619A056                   2.000  EACH|    2000.00000       4000.00|    1750.00000       3500.00|
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
1040 619A127                   2.000  EACH|     825.00000       1650.00|     900.00000       1800.00|
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 2                                 |                            |                            |
1050 619B019                   1.000  EACH|    1850.00000       1850.00|     650.00000        650.00|
  1110 mm Span, 675 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 1                  |                            |                            |
1060 619B069                   1.000  EACH|    2200.00000       2200.00|    1050.00000       1050.00|
  1110 mm Span, 675 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 2                  |                            |                            |
1070 619B266                   2.000  EACH|     750.00000       1500.00|     850.00000       1700.00|
  560 mm Span, 345 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1 (Double Line)    |                            |                            |
1080 619B268                   1.000  EACH|     925.00000        925.00|     900.00000        900.00|
  920 mm Span, 570 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1 (Double Line)    |                            |                            |
1090 619B269                   2.000  EACH|    3850.00000       7700.00|    1000.00000       2000.00|
  1110 mm Span, 675 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 1 (Double Line)    |                            |                            |
1100 619B283                   1.000  EACH|    2950.00000       2950.00|    1600.00000       1600.00|
  920 mm Span, 570 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 2 (Double Line)    |                            |                            |
1110 620A000                   4.000  M3  |     450.00000       1800.00|     735.00000       2940.00|
  Minor Structure Concrete                |                            |                            |
1120 621A000                   6.000  EACH|    1550.00000       9300.00|    2100.00000      12600.00|
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
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1130 621A001                   1.000  EACH|    1950.00000       1950.00|    2300.00000       2300.00|
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
1140 621A005                   1.000  EACH|    1500.00000       1500.00|    2500.00000       2500.00|
  Junction Boxes, Type 1                  |                            |                            |
1150 621A016                   2.000  EACH|    1950.00000       3900.00|    2500.00000       5000.00|
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
1160 621A022                   1.000  EACH|    1800.00000       1800.00|    3100.00000       3100.00|
  Junction Boxes, Type 1 (Modified)       |                            |                            |
1170 621B013                   3.000  EACH|     325.00000        975.00|     500.00000       1500.00|
  Junction Box Units, Type 4, 1P Or 5     |                            |                            |
1180 621B034                   1.000  EACH|     375.00000        375.00|     620.00000        620.00|
  Junction Box Units, Type 1 (Modified)   |                            |                            |
1190 621C020                  10.000  EACH|    2000.00000      20000.00|    2500.00000      25000.00|
  Inlets, Type Y                          |                            |                            |
1200 621C031                  18.000  EACH|    1850.00000      33300.00|    2000.00000      36000.00|
  Inlets, Type S3 (1 Wing)                |                            |                            |
1210 621C033                   1.000  EACH|    1950.00000       1950.00|    2300.00000       2300.00|
  Inlets, Type S3 (2 Wing)                |                            |                            |
1220 621C069                   2.000  EACH|    1975.00000       3950.00|    3200.00000       6400.00|
  Inlets, Type E3                         |                            |                            |
1230 621C070                   9.000  EACH|    2100.00000      18900.00|    4500.00000      40500.00|
  Inlets, Type E4                         |                            |                            |
1240 621C071                  10.000  EACH|    2100.00000      21000.00|    1950.00000      19500.00|
  Inlets, Type S3 (1 Wing) (Modified)     |                            |                            |
1250 621D019                  17.000  EACH|     330.00000       5610.00|     450.00000       7650.00|
  Inlet Units, Type Y                     |                            |                            |
1260 621D020                  21.000  EACH|     325.00000       6825.00|     450.00000       9450.00|
  Inlet Units, Type S3                    |                            |                            |
1270 621D046                   4.000  EACH|     350.00000       1400.00|     750.00000       3000.00|
  Inlet Units, Type E3                    |                            |                            |
1280 621D047                  15.000  EACH|     320.00000       4800.00|     750.00000      11250.00|
  Inlet Units, Type E4                    |                            |                            |
1290 621I000                   2.000  EACH|    3250.00000       6500.00|    2750.00000       5500.00|
  Stilling Basins, Type 00                |                            |                            |
1300 623A000                  32.000  M   |      45.00000       1440.00|      35.00000       1120.00|
  Concrete Gutter                         |                            |                            |
1310 623B000                1328.000  M   |      31.50000      41832.00|      20.50000      27224.00|
  Concrete Curb, Type N                   |                            |                            |
1320 623B001                  33.000  M   |      35.00000       1155.00|      95.00000       3135.00|
  Concrete Curb, Type N Special           |                            |                            |
1330 623C000                1954.000  M   |      34.00000      66436.00|      29.85000      58326.90|
  Combination Curb & Gutter, Type C       |                            |                            |
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1340 629A005                  69.000  M   |     325.62000      22467.78|      88.60000       6113.40|
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Reinforced)                         |                            |                            |
1350 629A023                  26.000  M   |     565.80000      14710.80|     270.00000       7020.00|
  Concrete Median Or Safety Barrier, Type |                            |                            |
  5 (Special)                             |                            |                            |
1360 629A048                 427.000  M   |     175.00000      74725.00|     105.00000      44835.00|
  Concrete Median Or Safety Barrier,Type  |                            |                            |
  1 (Reinforced)                          |                            |                            |
1370 629A051                1282.000  M   |     195.00000     249990.00|     131.25000     168262.50|
  Concrete Median Or Safety Barrier, Type |                            |                            |
  1 (Modified)                            |                            |                            |
1380 629C002                   3.000  EACH|     750.00000       2250.00|    1500.00000       4500.00|
  Concrete Median Or Safety Barrier End   |                            |                            |
  Section, (Type TES)                     |                            |                            |
1390 630A000                 693.000  M   |      42.29000      29306.97|      37.10000      25710.30|
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
1400 630C001                   8.000  EACH|     741.00000       5928.00|     650.00000       5200.00|
  Guardrail End Anchor, Type 8            |                            |                            |
1410 630C003                   5.000  EACH|    1117.20000       5586.00|     980.00000       4900.00|
  Guardrail End Anchor, Type 13           |                            |                            |
1420 630C050                   2.000  EACH|    2166.00000       4332.00|    1900.00000       3800.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
1430 630C070                  11.000  EACH|    1425.00000      15675.00|    1250.00000      13750.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1440 634A002                7225.000  M   |      27.93000     201794.25|      25.97000     187633.25|
  Industrial Fence, 1.83 Meters High      |                            |                            |
1450 634D004                   2.000  EACH|    1102.38000       2204.76|    1025.00000       2050.00|
  Gate, 4.27 Meters Wide, Complete With   |                            |                            |
  Fittings (Without Barbed Wire)          |                            |                            |
1460 641A036                 439.000  M   |      53.65000      23552.35|      90.00000      39510.00|
  203.2 Millimeter D.I. Water Main Laid   |                            |                            |
1470 641A038                 230.000  M   |      72.62000      16702.60|     109.15000      25104.50|
  304.8 Millimeter D.I. Water Main Laid   |                            |                            |
1480 641A040                1374.000  M   |     100.69000     138348.06|     133.95000     184047.30|
  406.4 Millimeter D.I. Water Main Laid   |                            |                            |
1490 641A041                  64.000  M   |     117.72000       7534.08|     145.25000       9296.00|
  457.2 Millimeter D.I. Water Main Laid   |                            |                            |
1500 641A092                1508.000  M   |     159.81000     240993.48|     182.00000     274456.00|
  609.6 Millimeter D.I. Water Main Laid   |                            |                            |
1510 641F006                   1.000  EACH|    2850.00000       2850.00|    4100.00000       4100.00|
  304.8 Milimeter X 304.8 Milimeter       |                            |                            |
  Tapping Valve & Sleeve                  |                            |                            |
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1520 641F011                   4.000  EACH|    2350.00000       9400.00|    2375.00000       9500.00|
  203.2 Millimeter X 203.2 Millimeter     |                            |                            |
  Tapping Valve & Sleeve                  |                            |                            |
1530 641F065                   3.000  EACH|    4500.00000      13500.00|    8150.00000      24450.00|
  406.4 Millimeter Tapping Valve And      |                            |                            |
  Sleeve                                  |                            |                            |
1540 641F066                   1.000  EACH|    4250.00000       4250.00|   13325.00000      13325.00|
  457.2 Millimeter Tapping Valve And      |                            |                            |
  Sleeve                                  |                            |                            |
1550 641G025                   1.000  EACH|    8500.00000       8500.00|   11000.00000      11000.00|
  150 Millimeter Regulator Station        |                            |                            |
1560 641G026                   1.000  EACH|    9250.00000       9250.00|    9500.00000       9500.00|
  203.2 Millimeter Regulator Station      |                            |                            |
1570 641J000                   1.000  EACH|    1725.00000       1725.00|    2500.00000       2500.00|
  Fire Hydrant                            |                            |                            |
1580 649A007                  33.000  M   |     220.00000       7260.00|     642.50000      21202.50|
  304.8 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
1590 649A028                 760.000  M   |     150.00000     114000.00|     242.70000     184452.00|
  406.4 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
1600 649A035                  72.000  M   |     400.00000      28800.00|     525.00000      37800.00|
  508 Millimeter Encasement Pipe, Type 2  |                            |                            |
  Installation                            |                            |                            |
1610 649A036                 851.000  M   |     495.00000     421245.00|     525.00000     446775.00|
  609.6 Millimeter Encasement Pipe, Type  |                            |                            |
  2 Installation                          |                            |                            |
1620 650A000               13703.000  M3  |       9.00000     123327.00|       6.50000      89069.50|
  Topsoil                                 |                            |                            |
1630 652A050                  12.000  HA  |     915.42000      10985.04|     851.18000      10214.16|
  Seeding (Mix 1A)                        |                            |                            |
1640 652A053                   2.000  HA  |     915.42000       1830.84|     851.18000       1702.36|
  Seeding (Mix 1E)                        |                            |                            |
1650 652B050                  23.000  HA  |     843.60000      19402.80|     784.40000      18041.20|
  Temporary Seeding (Mix 1AT)             |                            |                            |
1660 652C000                  28.000  HA  |      84.36000       2362.08|      78.44000       2196.32|
  Mowing                                  |                            |                            |
1670 652D050                  12.000  HA  |     843.60000      10123.20|     784.40000       9412.80|
  Seeding In Stubble (Mix 1A)             |                            |                            |
1680 654A001               14516.000  M2  |       4.56000      66192.96|       4.24000      61547.84|
  Solid Sodding (Bermuda)                 |                            |                            |
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1690 656A000                  12.000  HA  |    1126.78000      13521.36|    1047.70000      12572.40|
  Mulching, Class A, Type 1               |                            |                            |
1700 656A001                   2.000  HA  |    1126.78000       2253.56|    1047.70000       2095.40|
  Mulching, Class A, Type 2               |                            |                            |
1710 658A001                   2.000  HA  |    4507.10000       9014.20|    4191.00000       8382.00|
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
1720 659A000                1000.000  M2  |       3.99000       3990.00|       3.71000       3710.00|
  Erosion Control Netting, Class A        |                            |                            |
1730 659A001                1000.000  M2  |       3.99000       3990.00|       3.71000       3710.00|
  Erosion Control Netting, Class B        |                            |                            |
1740 665B000                  23.000  HA  |     843.60000      19402.80|     784.40000      18041.20|
  Temporary Mulching                      |                            |                            |
1750 665F000                2964.000  EACH|       4.56000      13515.84|       5.00000      14820.00|
  Hay Bales                               |                            |                            |
1760 665I000               11488.000  MTON|      16.25000     186680.00|      16.00000     183808.00|
  Temporary Riprap, Class 2               |                            |                            |
1770 665J000                5114.000  M   |      10.26000      52469.64|       9.54000      48787.56|
  Silt Fence, Type A                      |                            |                            |
1780 665K000                 364.000  M3  |      25.00000       9100.00|      10.00000       3640.00|
  Drainage Sump Excavation                |                            |                            |
1790 680A000                          LUMP|  150000.00000     150000.00|  165000.00000     165000.00|
  Engineering Controls                    |                            |                            |
1800 701C002                  10.000  KM  |     240.54000       2405.40|     211.00000       2110.00|
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1810 701C003                  18.000  KM  |     269.04000       4842.72|     236.00000       4248.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1820 701C004                  10.000  KM  |    1983.00000      19830.00|    1740.00000      17400.00|
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
1830 701C005                  18.000  KM  |    4250.00000      76500.00|    3728.00000      67104.00|
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1840 701D007                   4.000  KM  |     850.00000       3400.00|     745.00000       2980.00|
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1850 701D009                   4.000  KM  |     566.00000       2264.00|     497.00000       1988.00|
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1860 701D014                   2.000  KM  |     708.00000       1416.00|     621.00000       1242.00|
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1870 701D016                   2.000  KM  |     567.00000       1134.00|     497.00000        994.00|
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
1880 701G121                 282.000  M   |       6.45000       1818.90|       5.66000       1596.12|
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
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1890 701G125                 282.000  M   |      13.68000       3857.76|      12.00000       3384.00|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1900 701G133                 282.000  M   |      14.36000       4049.52|      12.60000       3553.20|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1910 702A007                   2.000  KM  |    1505.00000       3010.00|    1322.00000       2644.00|
  Broken Yellow, Inverted Profile Traffic |                            |                            |
  Stripe (150mm Wide)                     |                            |                            |
1920 702A008                   9.000  KM  |      31.50000        283.50|    2765.00000      24885.00|
  Solid White, Inverted Profile Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1930 702A009                  11.000  KM  |      31.50000        346.50|    2765.00000      30415.00|
  Solid Yellow, Inverted Profile Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1940 702A010                  10.000  KM  |    1500.00000      15000.00|    1321.00000      13210.00|
  Broken White, Inverted Profile Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1950 702B001                1050.000  M   |     767.00000     805350.00|       6.73000       7066.50|
  Dotted Inverted Profile Traffic Stripe  |                            |                            |
  (150 mm Wide)                           |                            |                            |
1960 703A002                 791.000  M2  |      22.80000      18034.80|      20.00000      15820.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1970 703B002                  56.000  M2  |      34.20000       1915.20|      30.00000       1680.00|
  Traffic Control Legends, Class 2, Type A|                            |                            |
1980 703C000                  12.000  M2  |      36.48000        437.76|      32.00000        384.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
1990 703D000                 178.000  M2  |      61.56000      10957.68|      54.00000       9612.00|
  Temporary Traffic Control Markings(Tape)|                            |                            |
2000 703D002                 178.000  M2  |      15.96000       2840.88|      14.00000       2492.00|
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
2010 703E002                  26.000  M2  |      15.96000        414.96|      14.00000        364.00|
  Temporary Traffic Control Legends       |                            |                            |
  (Paint)                                 |                            |                            |
2020 705A011                 674.000  EACH|       4.56000       3073.44|       4.00000       2696.00|
  Pavement Markers, Class C, Type 1-A     |                            |                            |
2030 705A012                  49.000  EACH|       4.56000        223.44|       4.00000        196.00|
  Pavement Markers, Class C, Type 1-B     |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2040 705A023                  24.000  EACH|       4.56000        109.44|       4.00000         96.00|
  Pavement Markers, Class C, Type 2-D     |                            |                            |
2050 705A030                   6.000  EACH|       5.99000         35.94|       5.25000         31.50|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
2060 705A031                 574.000  EACH|       5.70000       3271.80|       5.00000       2870.00|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
2070 705A032                 330.000  EACH|       5.70000       1881.00|       5.00000       1650.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
2080 705A037                  31.000  EACH|       5.99000        185.69|       5.25000        162.75|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
2090 707B003                   1.000  EACH|     239.40000        239.40|     210.00000        210.00|
  Type A Hazard Marker Installation       |                            |                            |
2100 710A115                  94.000  M2  |     171.00000      16074.00|     150.00000      14100.00|
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  MM Thick(Ty III or Ty IV Background)    |                            |                            |
2110 710A116                 114.000  M2  |     285.00000      32490.00|     250.00000      28500.00|
  Class 2, Alum Multi Flat Sign Panels    |                            |                            |
  3.175 mm Thick or steel Multi Flat Sign |                            |                            |
  Panels 2.657 Thick(Ty III  Or IV        |                            |                            |
  Background)                             |                            |                            |
2120 710A118                  17.000  M2  |     285.00000       4845.00|     250.00000       4250.00|
  Class 2, Aluminum Flat Sign Panels      |                            |                            |
  3.175 mm Thick Or Steel Flat Sign       |                            |                            |
  Panels2.657 mm Thick(Ty III  Or Ty IV   |                            |                            |
  Background)                             |                            |                            |
2130 710A119                   3.000  M2  |     285.00000        855.00|     250.00000        750.00|
  Class 2A, Alum Flat Sign Panels 3.175   |                            |                            |
  mm Thick Or Steel Flat Sign Panels      |                            |                            |
  2.657 mm Thick (Type III  Or Type IV    |                            |                            |
  Background)                             |                            |                            |
2140 710B001                 314.000  M   |      21.09000       6622.26|      18.50000       5809.00|
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
2150 710B007                  16.000  M   |     162.45000       2599.20|     142.50000       2280.00|
  Roadway Sign Post (W150 x 22 Steel Beam)|                            |                            |
2160 710B010                  16.000  M   |     139.08000       2225.28|     122.00000       1952.00|
  Roadway Sign Post (W150 x 14 Steel Beam)|                            |                            |
2170 710B011                  43.000  M   |     137.94000       5931.42|     121.00000       5203.00|
  Roadway Sign Post (W150 x 18 Steel Beam)|                            |                            |
2180 710B019                   4.000  M   |      55.00000        220.00|      55.00000        220.00|
  Roadway Sign Post (87.5 mm x 87.5 mm x  |                            |                            |
  6.25 mm Square Tubular Steel)           |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2190 710C000                          LUMP|   13680.00000      13680.00|   12000.00000      12000.00|
  Removal Of Existing Roadway Signs       |                            |                            |
2200 711A000                          LUMP|   12540.00000      12540.00|   11000.00000      11000.00|
  Roadway Sign Relocation                 |                            |                            |
2210 715A000                          LUMP|   29070.00000      29070.00|   25500.00000      25500.00|
  Overhead Roadway Sign Structure         |                            |                            |
  (O.H.S.B. 1)                            |                            |                            |
2220 715A001                          LUMP|   28500.00000      28500.00|   25000.00000      25000.00|
  Overhead Roadway Sign Structure         |                            |                            |
  (O.H.S.B. 2)                            |                            |                            |
2230 715A002                          LUMP|   28956.00000      28956.00|   25400.00000      25400.00|
  Overhead Roadway Sign Structure         |                            |                            |
  (O.H.S.B. 3)                            |                            |                            |
2240 715A003                          LUMP|   28956.00000      28956.00|   25400.00000      25400.00|
  Overhead Roadway Sign Structure         |                            |                            |
  (O.H.S.B. 4)                            |                            |                            |
2250 715A004                          LUMP|   18525.00000      18525.00|   16250.00000      16250.00|
  Overhead Roadway Sign Structure (O.H.C. |                            |                            |
  1)                                      |                            |                            |
2260 720A000                   1.000  EACH|   20000.00000      20000.00|   21000.00000      21000.00|
  Vehicular Impact Attenuator Assembly    |                            |                            |
  (Quadguard Model No. QS2402Y)           |                            |                            |
2270 720A001                   1.000  EACH|   20000.00000      20000.00|   21000.00000      21000.00|
  Vehicular Impact Attenuator Assembly    |                            |                            |
  (Quadguard Model No. QS2404Y)           |                            |                            |
2280 720A002                   1.000  EACH|   20000.00000      20000.00|   21000.00000      21000.00|
  Vehicular Impact Attenuator Assembly    |                            |                            |
  (Quadguard Model No. QS3006Y)           |                            |                            |
2290 724A000                1727.000  M   |      15.00000      25905.00|      18.50000      31949.50|
  Temporary Asphalt Island                |                            |                            |
2300 726A000                 177.000  M   |     134.61000      23825.97|     133.00000      23541.00|
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
2310 726A001                  13.000  M   |     373.92000       4860.96|     440.00000       5720.00|
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
2320 726D000                   4.000  EACH|    6500.00000      26000.00|   18000.00000      72000.00|
  Portable Impact Attenuator (Quadguard   |                            |                            |
  Model No. QZ2404Y)                      |                            |                            |
2330 730A000                          LUMP|    1710.00000       1710.00|    2400.00000       2400.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Existing I-565 & Maysville Road)  |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 003 -34
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2340 730A001                          LUMP|    1767.00000       1767.00|    2500.00000       2500.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (I-565 & Detour Road)              |                            |                            |
2350 730A002                          LUMP|    1767.00000       1767.00|    2190.00000       2190.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Existing U.S. 72 & Detour Road)   |                            |                            |
2360 730C000                          LUMP|    2821.50000       2821.50|    3100.00000       3100.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (U.S. 72 & Ramps A and D1) |                            |                            |
2370 730C001                          LUMP|    2821.50000       2821.50|    2650.00000       2650.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (U.S. 72 & Maysville Road) |                            |                            |
2380 730C002                          LUMP|    3163.50000       3163.50|    2930.00000       2930.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (I-565 & Detour)           |                            |                            |
2390 730C003                          LUMP|    3505.50000       3505.50|    3400.00000       3400.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (U.S. 72 & Detour)         |                            |                            |
2400 730E000                   6.000  EACH|    1339.50000       8037.00|    1514.00000       9084.00|
  Metal Traffic Signal Pole Foundation    |                            |                            |
2410 730F000                   2.000  EACH|    3619.50000       7239.00|    3128.00000       6256.00|
  Metal Traffic Signal Pole With 11.8 m   |                            |                            |
  Mastarm Assembly                        |                            |                            |
2420 730F001                   1.000  EACH|    4560.00000       4560.00|    3791.00000       3791.00|
  Metal Traffic Signal Pole With________  |                            |                            |
  Mast Arm Assembly 15.4 m                |                            |                            |
2430 730F002                   3.000  EACH|    5700.00000      17100.00|    4963.00000      14889.00|
  Metal Traffic Signal Pole With________  |                            |                            |
  Mast Arm Assembly 18.0 m                |                            |                            |
2440 730H000                1838.000  M   |       5.70000      10476.60|      14.81000      27220.78|
  Loop Detector                           |                            |                            |
2450 730I000                1956.000  M   |       4.33000       8469.48|       9.80000      19168.80|
  Shielded Loop Detector Home-Run Cable   |                            |                            |
2460 730J000                  25.000  EACH|     125.40000       3135.00|     224.00000       5600.00|
  Loop Detector Amplifier                 |                            |                            |
2470 730K000                  26.000  EACH|     421.80000      10966.80|     550.00000      14300.00|
  Traffic Signal Junction Box             |                            |                            |
2480 730L012                 607.000  M   |       7.70000       4673.90|       7.00000       4249.00|
  Non-Metallic Conduit, 27 mm             |                            |                            |
2490 730L015                 497.000  M   |      11.40000       5665.80|      12.28000       6103.16|
  Non-Metallic Conduit, 53 mm             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2500 730L031                 510.000  M   |      12.26000       6252.60|      11.50000       5865.00|
  Metallic Conduit, 21 mm                 |                            |                            |
2510 730L032                 510.000  M   |      11.40000       5814.00|      14.00000       7140.00|
  Metallic Conduit, 27 mm                 |                            |                            |
2520 730N001                   8.000  EACH|     843.60000       6748.80|     718.00000       5744.00|
  Luminaire Extension Assembly, 3.7 M     |                            |                            |
2530 730P001                  18.000  EACH|     421.80000       7592.40|     460.00000       8280.00|
  Vehicular Signal Head, 300 mm 3 Section |                            |                            |
2540 730P002                   3.000  EACH|     712.50000       2137.50|     690.00000       2070.00|
  Vehicular Signal Head, 300 mm 5 Section |                            |                            |
2550 730R002                   3.000  EACH|    7752.00000      23256.00|    9819.00000      29457.00|
  Traffic Controller, Type III, 4 Phase   |                            |                            |
2560 730T000                   8.000  EACH|     478.80000       3830.40|     718.00000       5744.00|
  Wood Pole                               |                            |                            |
2570 730U000                          LUMP|    6612.00000       6612.00|   28710.00000      28710.00|
  Furnishing And Installing ATM Video     |                            |                            |
  Equipment                               |                            |                            |
2580 740B000                 148.000  M2  |     101.46000      15016.08|     100.00000      14800.00|
  Construction Signs                      |                            |                            |
2590 740C000                   8.000  M2  |     102.60000        820.80|     105.00000        840.00|
  Special Construction Signs              |                            |                            |
2600 740D000                 421.000  EACH|      37.62000      15838.02|      52.50000      22102.50|
  Channelizing Drums                      |                            |                            |
2610 740E000                 100.000  EACH|      11.29000       1129.00|      12.00000       1200.00|
  Cones (900 mm High)                     |                            |                            |
2620 740F002                  43.000  EACH|     171.00000       7353.00|     216.00000       9288.00|
  Barricades, Type III                    |                            |                            |
2630 740I005                  23.000  EACH|      82.08000       1887.84|    1500.00000      34500.00|
  Warning Lights, Type B (Detachable Head)|                            |                            |
2640 740L004                  51.000  EACH|      33.63000       1715.13|      58.00000       2958.00|
  Vertical Panel, Type II (Single-Sided)  |                            |                            |
2650 740M000                 100.000  EACH|       7.41000        741.00|       1.00000        100.00|
  Ballast For Cone                        |                            |                            |
2660 741C010                   1.000  EACH|    5700.00000       5700.00|    6500.00000       6500.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2670 742A001                   2.000  EACH|   23940.00000      47880.00|   21000.00000      42000.00|
  Portable Changeable Message Signs, Type |                            |                            |
  2                                       |                            |                            |
2680 745A000                 600.000  HOUR|      20.00000      12000.00|      28.00000      16800.00|
  Uniformed Police Officer                |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2690 750B261                  16.000  EACH|    1333.80000      21340.80|    8347.00000     133552.00|
  Segmented Reflector Luminaire Assembly  |                            |                            |
  With ILD, Double                        |                            |                            |
2700 750B270                  62.000  EACH|    7524.00000     466488.00|    4578.00000     283836.00|
  Offset Luminaire Assembly With ILD,     |                            |                            |
  Single                                  |                            |                            |
2710 750B271                  18.000  EACH|   11514.00000     207252.00|    7624.00000     137232.00|
  Offset Luminaire Assembly With ILD,     |                            |                            |
  Double                                  |                            |                            |
2720 750C000                   6.000  EACH|     798.00000       4788.00|    1560.00000       9360.00|
  Electrical Junction Box, Type 1         |                            |                            |
2730 750C002                  16.000  EACH|     741.00000      11856.00|     625.00000      10000.00|
  Electrical Junction Box, Type 3         |                            |                            |
2740 750D153                 112.000  M   |      14.82000       1659.84|      14.00000       1568.00|
  Metallic Conduit, 27 mm                 |                            |                            |
2750 750E004                 112.000  M   |       1.82000        203.84|       2.00000        224.00|
  Conductor, #6 AWG                       |                            |                            |
2760 750E006                 224.000  M   |       3.31000        741.44|       3.50000        784.00|
  Conductor, #2 AWG                       |                            |                            |
2770 750F002                   1.000  EACH|    8550.00000       8550.00|   11950.00000      11950.00|
  Lighting Control Center, Type WP        |                            |                            |
2780 750N011                  11.000  EACH|     855.00000       9405.00|    1312.00000      14432.00|
  Roadway Pole Foundation, Concrete       |                            |                            |
2790 750N012                  69.000  EACH|     741.00000      51129.00|     735.00000      50715.00|
  Roadway Pole Foundation, Auger Base     |                            |                            |
2800 750P000                3718.000  M   |       8.55000      31788.90|      11.80000      43872.40|
  Combined Duct And Cable, 3 #6 AWG       |                            |                            |
2810 750P003                 374.000  M   |       9.69000       3624.06|      14.00000       5236.00|
  Combined Duct And Cable, 2 #4, 1 #6 AWG |                            |                            |
2820 750P006                 727.000  M   |      10.26000       7459.02|      16.00000      11632.00|
  Combined Duct And Cable, 2 #2, 1 #6 AWG |                            |                            |
2830 750P009                 934.000  M   |      12.54000      11712.36|      19.00000      17746.00|
  Combined Duct And Cable, 2 #1/0, 1 #6   |                            |                            |
  AWG                                     |                            |                            |
2840 750P010                 775.000  M   |      14.25000      11043.75|      21.00000      16275.00|
  Combined Duct And Cable, 2 #2/0, 1 #4   |                            |                            |
  AWG                                     |                            |                            |
2850 756A006                 111.000  M   |      45.60000       5061.60|      44.00000       4884.00|
  103 mm Electrical Conduit, 1 Line, Type |                            |                            |
  1 Installation                          |                            |                            |
2860 756A022                 117.000  M   |      74.10000       8669.70|      53.00000       6201.00|
  103 mm Electrical Conduit, 1 Line, Type |                            |                            |
  5 Installation                          |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 003 -37
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 003                     CONTRACT ID : 20000825003                  COUNTIES : MADISON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 19074                   |(5) 23009                   |                
                                          |S & M EQUIPMENT CO., INC.   |WHITAKER CONTRACTING CORPORA|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2870 998A000                          LUMP|  350000.00000     350000.00|       0.00000          0.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 1,270,500.00)                      |                            |                            |
2880 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 19,864,648.74|             $ 20,020,798.58|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 19,864,648.74|             $ 20,020,798.58|
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
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                                                          VENDOR RANKING
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :  320      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : BR-96(26)
     for constructing the Grade, Drainage, Pavement, Bridges,                                           MG-96(29)
     Signals, UST Removal and Soil Remediation on S.R.#3
     (U.S.#31) from south of S.R.#113 in Flomaton to north of
     C.R.#35.  Length 2.249 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   01059          ADVANCE CONSTRUCTION SERVICES, INC.                                    $  8,395,120.90     100.0000%
   2   18005          GRADY RALLS & SONS, INC.                                               $  9,426,257.40     112.2825%
   3   30003          MCINNIS CORPORATION & S. A. GRAHAM COMPANY, INC.                       $  9,440,720.40     112.4548%
   4   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  9,529,025.57     113.5067%
   5   01018          APAC-ALABAMA, INC.                                                     $ 10,023,488.59     119.3965%
   6   12003          L & A CONTRACTING COMPANY                                              $ 10,447,239.74     124.4441%
   7   01053          ANDERSON COLUMBIA CO., INC.                                            $ 10,679,581.76     127.2117%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
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SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|  453000.00000     453000.00|   75000.00000      75000.00|  230000.00000      230000.00
  Clearing & Grubbing (Approximately 27   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   13000.00000      13000.00|   55000.00000      55000.00|   30000.00000       30000.00
  Removal Of Old Bridge , Station         |                            |                            |
  706+87.04                               |                            |                            |
0030 206A001                          LUMP|   13000.00000      13000.00|   35000.00000      35000.00|   20000.00000       20000.00
  Removal Of Old Bridge ,Station 714+65.64|                            |                            |
0040 206A002                          LUMP|   10000.00000      10000.00|   25000.00000      25000.00|   10000.00000       10000.00
  Removal Of Old Bridge ,Station 35+37.52,|                            |                            |
   CR-35                                  |                            |                            |
0050 206B000                          LUMP|    5000.00000       5000.00|   10000.00000      10000.00|    5000.00000        5000.00
  Removal Of Old Box Culvert , Station    |                            |                            |
  573+00                                  |                            |                            |
0060 206D001                 759.000  LF  |       1.84000       1396.56|       3.75000       2846.25|       1.75000        1328.25
  Removing Guardrail                      |                            |                            |
0070 210A000              132418.000  CYIP|       1.00000     132418.00|       1.42000     188033.56|       1.65000      218489.70
  Unclassified Excavation                 |                            |                            |
0080 210C000               10788.000  CYIP|       1.50000      16182.00|       4.50000      48546.00|       2.00000       21576.00
  Muck Excavation                         |                            |                            |
0090 210D013              211425.000  CYIP|       1.50000     317137.50|       3.65000     771701.25|       3.15000      665988.75
  Borrow Excavation (A-4(0) or Better)    |                            |                            |
0100 214A000                7664.000  CUYD|       2.50000      19160.00|       4.75000      36404.00|       5.00000       38320.00
  Structure Excavation                    |                            |                            |
0110 214B000                1020.000  CUYD|       4.00000       4080.00|      12.00000      12240.00|       5.00000        5100.00
  Foundation Backfill, Local              |                            |                            |
0120 214B001                 364.000  CUYD|      12.00000       4368.00|      36.00000      13104.00|      35.75000       13013.00
  Foundation Backfill, Commercial         |                            |                            |
0130 215A000                1115.000  CUYD|       2.75000       3066.25|       8.00000       8920.00|       5.00000        5575.00
  Unclassified Bridge Excavation          |                            |                            |
0140 215B000                          LUMP|  110000.00000     110000.00|    5000.00000       5000.00|   25000.00000       25000.00
  Cofferdams Or Sheeting And Shoring ,    |                            |                            |
  Sta. 708+90.37                          |                            |                            |
0150 215B001                          LUMP|  110000.00000     110000.00|    5000.00000       5000.00|   25000.00000       25000.00
  Cofferdams Or Sheeting And Shoring ,    |                            |                            |
  Station 709+29.6299                     |                            |                            |
0160 230A000                 183.000  RBST|     225.00000      41175.00|     175.00000      32025.00|     200.00000       36600.00
  Roadbed Processing                      |                            |                            |
0170 250B000                 200.000  CUYD|      55.00000      11000.00|      50.00000      10000.00|      50.00000       10000.00
  Treatment Of Hydrocarbon Contaminated   |                            |                            |
  Soil (Specialty Item)                   |                            |                            |
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0180 250C000                   5.000  EACH|    1800.00000       9000.00|    2500.00000      12500.00|    1700.00000        8500.00
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0190 301A214                1200.000  SYCP|       3.00000       3600.00|       3.65000       4380.00|       4.40000        5280.00
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 4" Compacted Thickness      |                            |                            |
0200 301A220               11417.000  SYCP|       2.75000      31396.75|       4.26000      48636.42|       4.40000       50234.80
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 5.5" Compacted Thickness    |                            |                            |
0210 301A222              184540.000  SYCP|       3.10000     572074.00|       4.65000     858111.00|       4.40000      811976.00
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 6" Compacted Thickness      |                            |                            |
0220 401A000               76534.000  SYCP|       0.42000      32144.28|       0.43000      32909.62|       0.40000       30613.60
  Bituminous Treatment A                  |                            |                            |
0230 401B100               11538.000  SYCP|       1.12000      12922.56|       1.53000      17653.14|       1.10000       12691.80
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0240 405A000                2579.000  GAL |       3.80000       9800.20|       0.98000       2527.42|       3.75000        9671.25
  Tack Coat                               |                            |                            |
0250 408A052                3069.000  SY  |       2.30000       7058.70|       2.22000       6813.18|       2.25000        6905.25
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0260 410B000                   1.000  EACH|     660.00000        660.00|     229.16000        229.16|     650.00000         650.00
  State Furnished Profilograph            |                            |                            |
0270 429A260                4455.000  TON |      45.75000     203816.25|      46.57000     207469.35|      43.75000      194906.25
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0280 429B261               18598.000  TON |      41.20000     766237.60|      43.04000     800457.92|      39.25000      729971.50
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range D                            |                            |                            |
0290 429B265                  50.000  TON |      70.50000       3525.00|      27.67000       1383.50|      67.25000        3362.50
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0300 429B269                2262.000  TON |      41.75000      94438.50|      41.19000      93171.78|      39.75000       89914.50
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0310 429C260               13387.000  TON |      40.43000     541236.41|      42.97000     575239.39|      38.50000      515399.50
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range D                                 |                            |                            |
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0320 430B040                1800.000  TCIP|      15.00000      27000.00|      26.00000      46800.00|      26.00000       46800.00
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0330 502A000              299329.000  LB  |       0.50000     149664.50|       0.65000     194563.85|       0.60000      179597.40
  Steel Reinforcement                     |                            |                            |
0340 502B001                          LUMP|   48000.00000      48000.00|   80000.00000      80000.00|   79000.00000       79000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure , Station 709+10, Left   |                            |                            |
  Lane, Approximately 117000 Lbs.         |                            |                            |
0350 502B002                          LUMP|   48000.00000      48000.00|   80000.00000      80000.00|   79000.00000       79000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure , Station 709+10, Right  |                            |                            |
  Lane, Approximately 117000 Lbs.         |                            |                            |
0360 505A002                   2.000  EACH|    2500.00000       5000.00|    3500.00000       7000.00|    1500.00000        3000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0370 505A019                   2.000  EACH|   12700.00000      25400.00|   10000.00000      20000.00|   18000.00000       36000.00
  Concrete Test Piles (24 Inches Square)  |                            |                            |
0380 505B049                   2.000  EACH|   15500.00000      31000.00|   15000.00000      30000.00|   15000.00000       30000.00
  Static Loading Tests (24 Inches Square) |                            |                            |
0390 505B057                   2.000  EACH|    2600.00000       5200.00|    1500.00000       3000.00|    1500.00000        3000.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0400 505C002                3100.000  LF  |      24.50000      75950.00|      28.00000      86800.00|      30.00000       93000.00
  Steel Piling (HP 12x53)                 |                            |                            |
0410 505C019                4020.000  LF  |      87.50000     351750.00|      70.00000     281400.00|     110.00000      442200.00
  Concrete Piling (24 Inches Square)      |                            |                            |
0420 505I000                5270.000  SQFT|      12.00000      63240.00|      18.00000      94860.00|       8.00000       42160.00
  Temporary Steel Sheet Piling            |                            |                            |
0430 508A000               20740.000  LB  |       1.75000      36295.00|       2.75000      57035.00|       3.00000       62220.00
  Structural Steel                        |                            |                            |
0440 510A000                1073.000  CUYD|     475.00000     509675.00|     375.00000     402375.00|     350.00000      375550.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0450 510C052                          LUMP|  225000.00000     225000.00|  280000.00000     280000.00|  280000.00000      280000.00
  Bridge Concrete Superstructure, Station |                            |                            |
  709+10, Left Lane, Approximately 488 Cu.|                            |                            |
   Yds.                                   |                            |                            |
0460 510C053                          LUMP|  225000.00000     225000.00|  280000.00000     280000.00|  280000.00000      280000.00
  Bridge Concrete Superstructure, ,       |                            |                            |
  Station 709+10, Right Lane,             |                            |                            |
  Approximately 488 Cu. Yd.               |                            |                            |
0470 510E000                3200.000  SQYD|       2.50000       8000.00|       3.00000       9600.00|       3.00000        9600.00
  Grooving Concrete Bridge Decks          |                            |                            |
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0480 511A001                 120.000  EACH|      55.00000       6600.00|      75.00000       9000.00|     100.00000       12000.00
  Elastomeric Bearings, Type 2            |                            |                            |
0490 513B005                4740.000  LF  |      78.00000     369720.00|      80.00000     379200.00|      85.00000      402900.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0500 524A011                 770.000  CUYD|     190.00000     146300.00|     290.00000     223300.00|     290.00000      223300.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0510 530A001                2447.000  LF  |      17.45000      42700.15|      21.00000      51387.00|      19.00000       46493.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A002                 452.000  LF  |      22.30000      10079.60|      27.00000      12204.00|      36.00000       16272.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0530 530A003                 265.000  LF  |      31.50000       8347.50|      38.00000      10070.00|      55.00000       14575.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0540 530A006                 290.000  LF  |      66.00000      19140.00|      75.00000      21750.00|     122.00000       35380.00
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0550 530A800                  22.000  LF  |      30.00000        660.00|      18.00000        396.00|      25.00000         550.00
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
0560 530B005                  82.000  LF  |      72.50000       5945.00|      71.00000       5822.00|     110.00000        9020.00
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0570 530B007                 261.000  LF  |      88.25000      23033.25|      97.00000      25317.00|     150.00000       39150.00
  65" Span, 40" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0580 535A031                 289.000  LF  |      25.75000       7441.75|      21.00000       6069.00|      25.00000        7225.00
  18" Side Drain Pipe (P.C.)              |                            |                            |
0590 535A032                 100.000  LF  |      38.00000       3800.00|      27.00000       2700.00|      38.00000        3800.00
  24" Side Drain Pipe (P.C.)              |                            |                            |
0600 535A070                  42.000  LF  |      49.35000       2072.70|      38.00000       1596.00|      55.00000        2310.00
  30" Side Drain Pipe (Class 2 R.C.)      |                            |                            |
0610 535A341                  30.000  LF  |      29.50000        885.00|      21.00000        630.00|      30.00000         900.00
  18" Side Drain Pipe (P.C.)(Extension)   |                            |                            |
0620 535B069                  32.000  LF  |      36.00000       1152.00|      31.00000        992.00|      45.00000        1440.00
  29" Span, 18" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0630 535B071                  49.000  LF  |      51.25000       2511.25|      55.00000       2695.00|      90.00000        4410.00
  44" Span, 27" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0640 535B073                  77.000  LF  |      76.00000       5852.00|      75.00000       5775.00|     140.00000       10780.00
  59" Span, 36" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
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0650 535B074                  58.000  LF  |      85.00000       4930.00|      91.00000       5278.00|     155.00000        8990.00
  65" Span, 40" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0660 535B075                 110.000  LF  |     100.00000      11000.00|     116.00000      12760.00|     185.00000       20350.00
  73" Span, 45" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0670 600A000                          LUMP|  440000.00000     440000.00|  503015.52000     503015.52|  565450.00000      565450.00
  Mobilization                            |                            |                            |
0680 602A000                 110.000  EACH|      38.00000       4180.00|      65.00000       7150.00|      90.00000        9900.00
  Right Of Way Markers                    |                            |                            |
0690 605B000                   1.000  EACH|    1500.00000       1500.00|     510.00000        510.00|    1000.00000        1000.00
  Special Underdrain Outlet, Type A       |                            |                            |
0700 605D000                 280.000  LF  |      25.75000       7210.00|      10.90000       3052.00|      17.50000        4900.00
  Special Drain (Aggregate Filled)        |                            |                            |
0710 606A000                5000.000  LF  |       1.00000       5000.00|       6.00000      30000.00|       8.75000       43750.00
  6" Underdrain Pipe                      |                            |                            |
0720 610C001                9850.000  TON |      28.00000     275800.00|      26.00000     256100.00|      26.00000      256100.00
  Loose Riprap, Class 2                   |                            |                            |
0730 610D003               41942.000  SQYD|       1.25000      52427.50|       2.75000     115340.50|       2.75000      115340.50
  Filter Blanket, Geotextile              |                            |                            |
0740 614A000                2896.000  CUYD|     185.50000     537208.00|     195.00000     564720.00|     195.00000      564720.00
  Slope Paving                            |                            |                            |
0750 619A002                  10.000  EACH|     450.00000       4500.00|     500.00000       5000.00|     500.00000        5000.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0760 619A003                   8.000  EACH|     525.00000       4200.00|     600.00000       4800.00|     600.00000        4800.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0770 619A004                   4.000  EACH|     900.00000       3600.00|     875.00000       3500.00|     875.00000        3500.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0780 619A101                  11.000  EACH|     450.00000       4950.00|     500.00000       5500.00|     500.00000        5500.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0790 619A102                   4.000  EACH|     525.00000       2100.00|     600.00000       2400.00|     600.00000        2400.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0800 619A103                   2.000  EACH|     900.00000       1800.00|     875.00000       1750.00|     875.00000        1750.00
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0810 619A231                   2.000  EACH|    2800.00000       5600.00|    3750.00000       7500.00|    3750.00000        7500.00
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |
  (Double Line)                           |                            |                            |
0820 619B070                   2.000  EACH|    1650.00000       3300.00|    1800.00000       3600.00|    1800.00000        3600.00
  51" Span, 31" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
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0830 619B072                   4.000  EACH|    2500.00000      10000.00|    2900.00000      11600.00|    2900.00000       11600.00
  65" Span, 40" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
0840 619B117                   2.000  EACH|     650.00000       1300.00|     600.00000       1200.00|     600.00000        1200.00
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0850 619B119                   2.000  EACH|    1125.00000       2250.00|     875.00000       1750.00|     875.00000        1750.00
  44" Span, 27" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0860 619B146                   2.000  EACH|    2100.00000       4200.00|    2550.00000       5100.00|    2550.00000        5100.00
  59" Span, 36" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0870 619B147                   2.000  EACH|    2700.00000       5400.00|    2600.00000       5200.00|    2600.00000        5200.00
  65" Span, 40" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0880 619B149                   4.000  EACH|    3100.00000      12400.00|    2975.00000      11900.00|    2975.00000       11900.00
  73" Span, 45" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0890 620A000                   1.000  CUYD|     500.00000        500.00|    1000.00000       1000.00|    1000.00000        1000.00
  Minor Structure Concrete                |                            |                            |
0900 621A000                   4.000  EACH|    1875.00000       7500.00|    2150.00000       8600.00|    2150.00000        8600.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0910 621A005                   5.000  EACH|    1875.00000       9375.00|    2150.00000      10750.00|    2150.00000       10750.00
  Junction Boxes, Type 1                  |                            |                            |
0920 621A016                   1.000  EACH|    2400.00000       2400.00|    2850.00000       2850.00|    2850.00000        2850.00
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0930 621B000                   5.000  EACH|     650.00000       3250.00|     500.00000       2500.00|     500.00000        2500.00
  Junction Box Units, Type 1, 1P Or 5     |                            |                            |
0940 621B005                   2.000  EACH|     650.00000       1300.00|     500.00000       1000.00|     500.00000        1000.00
  Junction Box Units, Type 1              |                            |                            |
0950 621C015                   5.000  EACH|    1700.00000       8500.00|    2000.00000      10000.00|    2000.00000       10000.00
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0960 621C017                   2.000  EACH|    1900.00000       3800.00|    2150.00000       4300.00|    2150.00000        4300.00
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0970 621C020                  10.000  EACH|    1600.00000      16000.00|    1850.00000      18500.00|    1850.00000       18500.00
  Inlets, Type Y                          |                            |                            |
0980 621C027                   1.000  EACH|    2000.00000       2000.00|    1800.00000       1800.00|    1800.00000        1800.00
  Inlets, Type C                          |                            |                            |
0990 621D015                   8.000  EACH|    1100.00000       8800.00|     500.00000       4000.00|     500.00000        4000.00
  Inlet Units, Type S1 Or S3              |                            |                            |
1000 621D019                   9.000  EACH|     775.00000       6975.00|     425.00000       3825.00|     425.00000        3825.00
  Inlet Units, Type Y                     |                            |                            |
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1010 621G005                   1.000  EACH|     650.00000        650.00|     500.00000        500.00|     500.00000         500.00
  Inlet Grates, Type B                    |                            |                            |
1020 623A000                 272.000  LF  |      15.00000       4080.00|      12.00000       3264.00|      15.00000        4080.00
  Concrete Gutter                         |                            |                            |
1030 623C000                2067.000  LF  |      10.50000      21703.50|       8.00000      16536.00|      15.25000       31521.75
  Combination Curb & Gutter, Type C       |                            |                            |
1040 630A000                5300.000  LF  |      12.00000      63600.00|      11.50000      60950.00|      12.00000       63600.00
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
1050 630C001                   2.000  EACH|     575.00000       1150.00|     665.00000       1330.00|     550.00000        1100.00
  Guardrail End Anchor, Type 8            |                            |                            |
1060 630C003                   4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00|     975.00000        3900.00
  Guardrail End Anchor, Type 13           |                            |                            |
1070 630C070                   8.000  EACH|    1400.00000      11200.00|    1600.00000      12800.00|    1375.00000       11000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1080 635A002                2425.000  LF  |       5.50000      13337.50|       8.75000      21218.75|       6.25000       15156.25
  Woven Wire Fence (Wood Posts)           |                            |                            |
1090 650A000                9586.000  CYIP|       3.68000      35276.48|       6.75000      64705.50|       4.50000       43137.00
  Topsoil                                 |                            |                            |
1100 650B000               14809.000  CYIP|       2.00000      29618.00|       4.85000      71823.65|       3.00000       44427.00
  Topsoil From Stockpiles                 |                            |                            |
1110 652A057                  14.000  ACRE|     400.00000       5600.00|     445.00000       6230.00|     470.00000        6580.00
  Seeding (Mix 3A)                        |                            |                            |
1120 652A061                   2.000  ACRE|     400.00000        800.00|     445.00000        890.00|     460.00000         920.00
  Seeding (Mix 3E)                        |                            |                            |
1130 652B055                   7.000  ACRE|     300.00000       2100.00|     350.00000       2450.00|     275.00000        1925.00
  Temporary Seeding (Mix 3AT)             |                            |                            |
1140 652C000                  16.000  ACRE|      40.00000        640.00|      65.00000       1040.00|      67.00000        1072.00
  Mowing                                  |                            |                            |
1150 652D057                   7.000  ACRE|     300.00000       2100.00|     200.00000       1400.00|     290.00000        2030.00
  Seeding In Stubble (Mix 3A)             |                            |                            |
1160 654A001               37806.000  SQYD|       2.25000      85063.50|       2.25000      85063.50|       2.60000       98295.60
  Solid Sodding (Bermuda)                 |                            |                            |
1170 656A000                  21.000  ACRE|     400.00000       8400.00|     425.00000       8925.00|     460.00000        9660.00
  Mulching, Class A, Type 1               |                            |                            |
1180 656A001                   2.000  ACRE|     400.00000        800.00|     425.00000        850.00|     465.00000         930.00
  Mulching, Class A, Type 2               |                            |                            |
1190 659A000               18903.000  SQYD|       0.85000      16067.55|       1.75000      33080.25|       1.65000       31189.95
  Erosion Control Netting, Class A        |                            |                            |
1200 665A000                   7.000  ACRE|     300.00000       2100.00|     300.00000       2100.00|     270.00000        1890.00
  Temporary Seeding                       |                            |                            |
1210 665B000                   7.000  ACRE|     100.00000        700.00|     400.00000       2800.00|     260.00000        1820.00
  Temporary Mulching                      |                            |                            |
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1220 665C000                1200.000  LF  |      12.00000      14400.00|      18.00000      21600.00|      13.50000       16200.00
  15" Temporary Pipe                      |                            |                            |
1230 665E000                 600.000  SQYD|       1.00000        600.00|       0.20000        120.00|       2.50000        1500.00
  Polyethylene                            |                            |                            |
1240 665F000                 500.000  EACH|       3.50000       1750.00|       5.00000       2500.00|       6.00000        3000.00
  Hay Bales                               |                            |                            |
1250 665G000                  90.000  EACH|       5.00000        450.00|       2.00000        180.00|       6.00000         540.00
  Sand Bags                               |                            |                            |
1260 665H000                   2.000  EACH|     300.00000        600.00|     750.00000       1500.00|     250.00000         500.00
  Erosion Control Check Dams, Type 1      |                            |                            |
1270 665H001                   7.000  EACH|     300.00000       2100.00|    1200.00000       8400.00|     400.00000        2800.00
  Erosion Control Check Dams, Type 2      |                            |                            |
1280 665I000                 587.000  TON |      10.00000       5870.00|      30.00000      17610.00|      26.00000       15262.00
  Temporary Riprap, Class 2               |                            |                            |
1290 665J000               23635.000  LF  |       2.00000      47270.00|       3.50000      82722.50|       3.75000       88631.25
  Silt Fence, Type A                      |                            |                            |
1300 665K000                  85.000  CUYD|      15.00000       1275.00|       8.00000        680.00|      20.00000        1700.00
  Drainage Sump Excavation                |                            |                            |
1310 665L000                 300.000  LF  |      10.00000       3000.00|      10.00000       3000.00|      20.00000        6000.00
  Floating Basin Boom                     |                            |                            |
1320 666A001                  27.000  ACRE|      50.00000       1350.00|      25.00000        675.00|      40.00000        1080.00
  Pest Control Treatment                  |                            |                            |
1330 680A000                          LUMP|  125000.00000     125000.00|   49000.00000      49000.00|  142500.00000      142500.00
  Engineering Controls                    |                            |                            |
1340 701A028                   6.000  MILE|    1400.00000       8400.00|    1363.00000       8178.00|    1363.00000        8178.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
1350 701A032                   2.000  MILE|    1400.00000       2800.00|    1363.00000       2726.00|    1363.00000        2726.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
1360 701A041                   3.000  MILE|     960.00000       2880.00|     915.00000       2745.00|     915.00000        2745.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1370 701A046                   1.000  MILE|     960.00000        960.00|     915.00000        915.00|     915.00000         915.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1380 701A048                   6.000  MILE|    1625.00000       9750.00|    1550.00000       9300.00|    1550.00000        9300.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1390 701B009                1975.000  LF  |       0.75000       1481.25|       0.07000        138.25|       0.72000        1422.00
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
1400 701C002                   1.000  MILE|     325.00000        325.00|     320.00000        320.00|     320.00000         320.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1410 701C003                  10.000  MILE|     375.00000       3750.00|     360.00000       3600.00|     360.00000        3600.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1420 701C005                   1.000  MILE|    5900.00000       5900.00|    5668.00000       5668.00|    5668.00000        5668.00
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1430 701C008                   1.000  MILE|     425.00000        425.00|     400.00000        400.00|     400.00000         400.00
  Broken Temporary Traffic Stripe (Dotted |                            |                            |
  Paint)                                  |                            |                            |
1440 701D007                   5.000  MILE|    1260.00000       6300.00|    1200.00000       6000.00|    1200.00000        6000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1450 701D014                   1.000  MILE|    1050.00000       1050.00|    1000.00000       1000.00|    1000.00000        1000.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1460 701G125                1600.000  LF  |       3.37000       5392.00|       3.21000       5136.00|       3.21000        5136.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1470 701G129                1600.000  LF  |       1.38000       2208.00|       1.32000       2112.00|       1.32000        2112.00
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1480 701G133                1600.000  LF  |       3.56000       5696.00|       3.39000       5424.00|       3.39000        5424.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1490 703A002                5010.000  SQFT|       1.89000       9468.90|       1.80000       9018.00|       1.80000        9018.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1500 703B002                 226.000  SQFT|       2.94000        664.44|       2.80000        632.80|       2.80000         632.80
  Traffic Control Legends, Class 2, Type A|                            |                            |
1510 703C000                 180.000  SQFT|       2.10000        378.00|       2.00000        360.00|       2.00000         360.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
1520 703C001                  90.000  SQFT|       2.63000        236.70|       2.50000        225.00|       2.50000         225.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
1530 703D002                 180.000  SQFT|       1.37000        246.60|       1.30000        234.00|       1.30000         234.00
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
1540 705A014                 649.000  EACH|       4.20000       2725.80|       4.00000       2596.00|       4.00000        2596.00
  Pavement Markers, Class C, Type 2-B     |                            |                            |
1550 705A030                  20.000  EACH|       5.15000        103.00|       4.90000         98.00|       4.90000          98.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1560 705A031                1626.000  EACH|       4.94000       8032.44|       4.70000       7642.20|       4.70000        7642.20
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
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1570 705A032                 532.000  EACH|       4.94000       2628.08|       4.70000       2500.40|       4.70000        2500.40
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1580 705A037                 266.000  EACH|       5.15000       1369.90|       4.90000       1303.40|       4.90000        1303.40
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1590 710A115                 411.000  SQFT|      18.90000       7767.90|      18.00000       7398.00|      18.00000        7398.00
  Class 4, Aluminum Flat Sign Panels      |                            |                            |
  0.08" Thick Or Steel Flat Sign Panels   |                            |                            |
  14 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1600 710A118                   8.000  SQFT|      21.00000        168.00|      20.00000        160.00|      20.00000         160.00
  Class 2, Aluminum Flat Sign Panels      |                            |                            |
  0.125" Thick Or Steel Flat Sign Panels  |                            |                            |
  12 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1610 710B001                 585.000  LF  |       6.30000       3685.50|       6.00000       3510.00|       6.00000        3510.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1620 710C000                          LUMP|    2730.00000       2730.00|    2600.00000       2600.00|    2600.00000        2600.00
  Removal Of Existing Roadway Signs       |                            |                            |
1630 713A000                  25.000  LF  |     110.00000       2750.00|      85.00000       2125.00|     100.00000        2500.00
  Permanent Barricades                    |                            |                            |
1640 726A000                1960.000  LF  |      36.00000      70560.00|      27.00000      52920.00|      25.50000       49980.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1650 726A001                 120.000  LF  |     100.00000      12000.00|      25.00000       3000.00|      20.00000        2400.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
1660 730A000                          LUMP|    1350.00000       1350.00|    1500.00000       1500.00|    1300.00000        1300.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy. 31 @ AL Hwy. 113)         |                            |                            |
1670 730A001                          LUMP|    1350.00000       1350.00|    1500.00000       1500.00|    1300.00000        1300.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy 31 @ Fannie Road)          |                            |                            |
1680 730A002                          LUMP|    1350.00000       1350.00|    1500.00000       1500.00|    1300.00000        1300.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy. 31 @ Co. Rd. 35)          |                            |                            |
1690 730C000                          LUMP|    2600.00000       2600.00|    2500.00000       2500.00|    2500.00000        2500.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US Hwy. 31 @ AL Hwy. 113) |                            |                            |
1700 730G000                   4.000  EACH|    6900.00000      27600.00|    6800.00000      27200.00|    6800.00000       27200.00
  Traffic Signal Strain Pole              |                            |                            |
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1710 730H000                1340.000  LF  |       3.15000       4221.00|       3.00000       4020.00|       3.00000        4020.00
  Loop Detector                           |                            |                            |
1720 730I000                1680.000  LF  |       1.32000       2217.60|       1.25000       2100.00|       1.25000        2100.00
  Shielded Loop Detector Home-Run Cable   |                            |                            |
1730 730J000                   7.000  EACH|     110.00000        770.00|     106.02000        742.14|     106.00000         742.00
  Loop Detector Amplifier                 |                            |                            |
1740 730K000                   3.000  EACH|     340.00000       1020.00|     325.00000        975.00|     325.00000         975.00
  Traffic Signal Junction Box             |                            |                            |
1750 730L000                  25.000  LF  |       4.20000        105.00|       4.00000        100.00|       4.00000         100.00
  3/4", Metallic, Conduit                 |                            |                            |
1760 730L002                  25.000  LF  |       5.10000        127.50|       4.85000        121.25|       4.85000         121.25
  1", Metallic, Conduit                   |                            |                            |
1770 730L003                 100.000  LF  |       2.10000        210.00|       2.00000        200.00|       2.00000         200.00
  1", Non-Metallic, Conduit               |                            |                            |
1780 730L005                 260.000  LF  |       3.15000        819.00|       3.00000        780.00|       3.00000         780.00
  2", Non-Metallic, Conduit               |                            |                            |
1790 730L007                 180.000  LF  |       6.30000       1134.00|       6.00000       1080.00|       6.00000        1080.00
  3", Non-Metallic, Conduit               |                            |                            |
1800 730N000                   4.000  EACH|     665.00000       2660.00|     650.00000       2600.00|     650.00000        2600.00
  Luminaire Extension Assembly, 12 Foot   |                            |                            |
1810 730P001                   5.000  EACH|     435.00000       2175.00|     425.00000       2125.00|     425.00000        2125.00
  Vehicular Signal Head, 12 Inch 3 Section|                            |                            |
1820 730P002                   1.000  EACH|     750.00000        750.00|     700.00000        700.00|     700.00000         700.00
  Vehicular Signal Head, 12 Inch 5 Section|                            |                            |
1830 730R003                   1.000  EACH|    9975.00000       9975.00|    9500.00000       9500.00|    9500.00000        9500.00
  Traffic Controller, Type III, 8 Phase   |                            |                            |
1840 740B000                 548.000  SQFT|       6.00000       3288.00|      15.00000       8220.00|      10.00000        5480.00
  Construction Signs                      |                            |                            |
1850 740D000                 225.000  EACH|      40.00000       9000.00|      55.00000      12375.00|      50.00000       11250.00
  Channelizing Drums                      |                            |                            |
1860 740E000                  75.000  EACH|      10.00000        750.00|      15.00000       1125.00|      15.00000        1125.00
  Cones (36 Inches High)                  |                            |                            |
1870 740F002                  16.000  EACH|     190.00000       3040.00|     250.00000       4000.00|     250.00000        4000.00
  Barricades, Type III                    |                            |                            |
1880 740I005                   6.000  EACH|      85.00000        510.00|     700.00000       4200.00|     720.00000        4320.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
1890 740L004                 150.000  EACH|      40.00000       6000.00|      45.00000       6750.00|      75.00000       11250.00
  Vertical Panel Type II, Single-Sided    |                            |                            |
1900 740M000                  75.000  EACH|       6.00000        450.00|       7.00000        525.00|       5.00000         375.00
  Weight For Cone                         |                            |                            |
1910 741C010                   4.000  EACH|    3500.00000      14000.00|    5000.00000      20000.00|    6000.00000       24000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01059                   |(2) 18005                   |(3) 30003         
                                          |ADVANCE CONSTRUCTION SERVICE|GRADY RALLS & SONS, INC.    |MCINNIS CORP. & S. A. GRAHAM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1920 998A000                          LUMP|       1.00000          1.00|  141000.00000     141000.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 639,000.00)                        |                            |                            |
1930 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
1940 726D000       AA1         6.000  EACH|   13500.00000      81000.00|   13300.00000      79800.00|   13500.00000       81000.00
  Portable Impact Attenuator Quadguard    |                            |                            |
  Model No. QZ2405Y Unidirectional)       |                            |                            |
1950 726D001       AA2         6.000  EACH|                            |                            |
  Portable Impact Attenuator (TRACC)      |                            |                            |
     SECTION TOTALS                       |             $  8,395,120.90|             $  9,426,257.40|                $  9,440,720.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  8,395,120.90|             $  9,426,257.40|                $  9,440,720.40
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 03001                   |(5) 01018                   |(6) 12003         
                                          |CLARK CONSTRUCTION CO., INC.|APAC-ALABAMA, INC.          |L & A CONTRACTING COMPANY   
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|  225000.00000     225000.00|  352000.00000     352000.00|  350000.00000      350000.00
  Clearing & Grubbing (Approximately 27   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   75000.00000      75000.00|   90000.00000      90000.00|  160000.00000      160000.00
  Removal Of Old Bridge , Station         |                            |                            |
  706+87.04                               |                            |                            |
0030 206A001                          LUMP|   20000.00000      20000.00|   35000.00000      35000.00|   52000.00000       52000.00
  Removal Of Old Bridge ,Station 714+65.64|                            |                            |
0040 206A002                          LUMP|   10000.00000      10000.00|   11000.00000      11000.00|   62000.00000       62000.00
  Removal Of Old Bridge ,Station 35+37.52,|                            |                            |
   CR-35                                  |                            |                            |
0050 206B000                          LUMP|   10000.00000      10000.00|    3000.00000       3000.00|   35000.00000       35000.00
  Removal Of Old Box Culvert , Station    |                            |                            |
  573+00                                  |                            |                            |
0060 206D001                 759.000  LF  |       3.75000       2846.25|       1.75000       1328.25|       1.03000         781.77
  Removing Guardrail                      |                            |                            |
0070 210A000              132418.000  CYIP|       1.85000     244973.30|       2.00000     264836.00|       5.17000      684601.06
  Unclassified Excavation                 |                            |                            |
0080 210C000               10788.000  CYIP|       4.50000      48546.00|       4.00000      43152.00|       4.01000       43259.88
  Muck Excavation                         |                            |                            |
0090 210D013              211425.000  CYIP|       3.65000     771701.25|       4.00000     845700.00|       4.50000      951412.50
  Borrow Excavation (A-4(0) or Better)    |                            |                            |
0100 214A000                7664.000  CUYD|       4.75000      36404.00|       4.29000      32878.56|       4.61000       35331.04
  Structure Excavation                    |                            |                            |
0110 214B000                1020.000  CUYD|      12.00000      12240.00|       7.00000       7140.00|      12.50000       12750.00
  Foundation Backfill, Local              |                            |                            |
0120 214B001                 364.000  CUYD|      35.75000      13013.00|      35.75000      13013.00|      36.64000       13336.96
  Foundation Backfill, Commercial         |                            |                            |
0130 215A000                1115.000  CUYD|       8.00000       8920.00|      36.00000      40140.00|       9.05000       10090.75
  Unclassified Bridge Excavation          |                            |                            |
0140 215B000                          LUMP|    5000.00000       5000.00|  105000.00000     105000.00|   30000.00000       30000.00
  Cofferdams Or Sheeting And Shoring ,    |                            |                            |
  Sta. 708+90.37                          |                            |                            |
0150 215B001                          LUMP|    5000.00000       5000.00|  105000.00000     105000.00|   68000.00000       68000.00
  Cofferdams Or Sheeting And Shoring ,    |                            |                            |
  Station 709+29.6299                     |                            |                            |
0160 230A000                 183.000  RBST|     150.00000      27450.00|     290.00000      53070.00|     250.00000       45750.00
  Roadbed Processing                      |                            |                            |
0170 250B000                 200.000  CUYD|      50.00000      10000.00|      54.60000      10920.00|      51.25000       10250.00
  Treatment Of Hydrocarbon Contaminated   |                            |                            |
  Soil (Specialty Item)                   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 03001                   |(5) 01018                   |(6) 12003         
                                          |CLARK CONSTRUCTION CO., INC.|APAC-ALABAMA, INC.          |L & A CONTRACTING COMPANY   
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 250C000                   5.000  EACH|    2500.00000      12500.00|    2100.00000      10500.00|    1742.50000        8712.50
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0190 301A214                1200.000  SYCP|       3.65000       4380.00|       3.45000       4140.00|       7.50000        9000.00
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 4" Compacted Thickness      |                            |                            |
0200 301A220               11417.000  SYCP|       4.26000      48636.42|       3.55000      40530.35|       3.00000       34251.00
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 5.5" Compacted Thickness    |                            |                            |
0210 301A222              184540.000  SYCP|       4.65000     858111.00|       3.70000     682798.00|       4.00000      738160.00
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 6" Compacted Thickness      |                            |                            |
0220 401A000               76534.000  SYCP|       0.40000      30613.60|       0.40000      30613.60|       0.41000       31378.94
  Bituminous Treatment A                  |                            |                            |
0230 401B100               11538.000  SYCP|       1.10000      12691.80|       1.10000      12691.80|       1.13000       13037.94
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0240 405A000                2579.000  GAL |       3.75000       9671.25|       3.75000       9671.25|       3.84000        9903.36
  Tack Coat                               |                            |                            |
0250 408A052                3069.000  SY  |       2.25000       6905.25|       2.25000       6905.25|       2.31000        7089.39
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0260 410B000                   1.000  EACH|     650.00000        650.00|     650.00000        650.00|     666.25000         666.25
  State Furnished Profilograph            |                            |                            |
0270 429A260                4455.000  TON |      43.75000     194906.25|      43.75000     194906.25|      44.84000      199762.20
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0280 429B261               18598.000  TON |      39.25000     729971.50|      39.25000     729971.50|      40.23000      748197.54
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range D                            |                            |                            |
0290 429B265                  50.000  TON |      67.25000       3362.50|      67.25000       3362.50|      68.93000        3446.50
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0300 429B269                2262.000  TON |      39.75000      89914.50|      39.75000      89914.50|      40.74000       92153.88
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0310 429C260               13387.000  TON |      38.50000     515399.50|      38.50000     515399.50|      39.46000      528251.02
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range D                                 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 03001                   |(5) 01018                   |(6) 12003         
                                          |CLARK CONSTRUCTION CO., INC.|APAC-ALABAMA, INC.          |L & A CONTRACTING COMPANY   
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 430B040                1800.000  TCIP|      27.00000      48600.00|      21.00000      37800.00|      20.00000       36000.00
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0330 502A000              299329.000  LB  |       0.50000     149664.50|       0.41000     122724.89|       0.52000      155651.08
  Steel Reinforcement                     |                            |                            |
0340 502B001                          LUMP|   60000.00000      60000.00|   47000.00000      47000.00|    6084.00000        6084.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure , Station 709+10, Left   |                            |                            |
  Lane, Approximately 117000 Lbs.         |                            |                            |
0350 502B002                          LUMP|   60000.00000      60000.00|   47000.00000      47000.00|    6084.00000        6084.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure , Station 709+10, Right  |                            |                            |
  Lane, Approximately 117000 Lbs.         |                            |                            |
0360 505A002                   2.000  EACH|    3500.00000       7000.00|    2300.00000       4600.00|    5064.12000       10128.24
  Steel Test Piles (HP 12x53)             |                            |                            |
0370 505A019                   2.000  EACH|   10000.00000      20000.00|   12630.00000      25260.00|    5835.67000       11671.34
  Concrete Test Piles (24 Inches Square)  |                            |                            |
0380 505B049                   2.000  EACH|   15000.00000      30000.00|   15000.00000      30000.00|    5000.00000       10000.00
  Static Loading Tests (24 Inches Square) |                            |                            |
0390 505B057                   2.000  EACH|    1500.00000       3000.00|    2500.00000       5000.00|    5000.00000       10000.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0400 505C002                3100.000  LF  |      28.00000      86800.00|      24.15000      74865.00|      21.24000       65844.00
  Steel Piling (HP 12x53)                 |                            |                            |
0410 505C019                4020.000  LF  |      65.00000     261300.00|      87.15000     350343.00|      51.20000      205824.00
  Concrete Piling (24 Inches Square)      |                            |                            |
0420 505I000                5270.000  SQFT|      18.00000      94860.00|      11.77000      62027.90|      20.00000      105400.00
  Temporary Steel Sheet Piling            |                            |                            |
0430 508A000               20740.000  LB  |       2.50000      51850.00|       1.50000      31110.00|       1.97000       40857.80
  Structural Steel                        |                            |                            |
0440 510A000                1073.000  CUYD|     330.00000     354090.00|     450.00000     482850.00|     350.02000      375571.46
  Bridge Substructure Concrete, Class A   |                            |                            |
0450 510C052                          LUMP|  270000.00000     270000.00|  219000.00000     219000.00|  214500.40000      214500.40
  Bridge Concrete Superstructure, Station |                            |                            |
  709+10, Left Lane, Approximately 488 Cu.|                            |                            |
   Yds.                                   |                            |                            |
0460 510C053                          LUMP|  270000.00000     270000.00|  219000.00000     219000.00|  214500.40000      214500.40
  Bridge Concrete Superstructure, ,       |                            |                            |
  Station 709+10, Right Lane,             |                            |                            |
  Approximately 488 Cu. Yd.               |                            |                            |
0470 510E000                3200.000  SQYD|       2.00000       6400.00|       2.25000       7200.00|       1.79000        5728.00
  Grooving Concrete Bridge Decks          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 03001                   |(5) 01018                   |(6) 12003         
                                          |CLARK CONSTRUCTION CO., INC.|APAC-ALABAMA, INC.          |L & A CONTRACTING COMPANY   
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 511A001                 120.000  EACH|      75.00000       9000.00|      50.00000       6000.00|      57.00000        6840.00
  Elastomeric Bearings, Type 2            |                            |                            |
0490 513B005                4740.000  LF  |      80.00000     379200.00|      75.00000     355500.00|      70.01000      331847.40
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0500 524A011                 770.000  CUYD|     290.00000     223300.00|     290.00000     223300.00|     348.50000      268345.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0510 530A001                2447.000  LF  |      21.00000      51387.00|      19.75000      48328.25|      25.69000       62863.43
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A002                 452.000  LF  |      27.00000      12204.00|      26.00000      11752.00|      35.72000       16145.44
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0530 530A003                 265.000  LF  |      38.00000      10070.00|      34.50000       9142.50|      43.15000       11434.75
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0540 530A006                 290.000  LF  |      75.00000      21750.00|      73.25000      21242.50|      88.16000       25566.40
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0550 530A800                  22.000  LF  |      18.00000        396.00|      14.25000        313.50|      25.06000         551.32
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
0560 530B005                  82.000  LF  |      71.00000       5822.00|      60.00000       4920.00|      77.73000        6373.86
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0570 530B007                 261.000  LF  |      97.00000      25317.00|      90.50000      23620.50|     114.18000       29800.98
  65" Span, 40" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0580 535A031                 289.000  LF  |      21.00000       6069.00|      19.75000       5707.75|      25.39000        7337.71
  18" Side Drain Pipe (P.C.)              |                            |                            |
0590 535A032                 100.000  LF  |      27.00000       2700.00|      26.00000       2600.00|      40.63000        4063.00
  24" Side Drain Pipe (P.C.)              |                            |                            |
0600 535A070                  42.000  LF  |      38.00000       1596.00|      34.50000       1449.00|      51.00000        2142.00
  30" Side Drain Pipe (Class 2 R.C.)      |                            |                            |
0610 535A341                  30.000  LF  |      21.00000        630.00|      23.75000        712.50|      25.39000         761.70
  18" Side Drain Pipe (P.C.)(Extension)   |                            |                            |
0620 535B069                  32.000  LF  |      31.00000        992.00|      77.75000       2488.00|      40.87000        1307.84
  29" Span, 18" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0630 535B071                  49.000  LF  |      55.00000       2695.00|      49.05000       2403.45|      91.57000        4486.93
  44" Span, 27" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0640 535B073                  77.000  LF  |      75.00000       5775.00|      74.05000       5701.85|     103.24000        7949.48
  59" Span, 36" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 03001                   |(5) 01018                   |(6) 12003         
                                          |CLARK CONSTRUCTION CO., INC.|APAC-ALABAMA, INC.          |L & A CONTRACTING COMPANY   
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0650 535B074                  58.000  LF  |      91.00000       5278.00|      90.50000       5249.00|     128.91000        7476.78
  65" Span, 40" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0660 535B075                 110.000  LF  |     116.00000      12760.00|     113.25000      12457.50|     154.74000       17021.40
  73" Span, 45" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0670 600A000                          LUMP|  900000.00000     900000.00| 1135666.00000    1135666.00|  750000.00000      750000.00
  Mobilization                            |                            |                            |
0680 602A000                 110.000  EACH|      65.00000       7150.00|      80.00000       8800.00|      98.18000       10799.80
  Right Of Way Markers                    |                            |                            |
0690 605B000                   1.000  EACH|     510.00000        510.00|     350.00000        350.00|     512.50000         512.50
  Special Underdrain Outlet, Type A       |                            |                            |
0700 605D000                 280.000  LF  |      10.90000       3052.00|      15.00000       4200.00|      12.30000        3444.00
  Special Drain (Aggregate Filled)        |                            |                            |
0710 606A000                5000.000  LF  |       6.00000      30000.00|       8.00000      40000.00|       8.97000       44850.00
  6" Underdrain Pipe                      |                            |                            |
0720 610C001                9850.000  TON |      26.00000     256100.00|      28.75000     283187.50|      30.75000      302887.50
  Loose Riprap, Class 2                   |                            |                            |
0730 610D003               41942.000  SQYD|       2.75000     115340.50|       2.42000     101499.64|       2.05000       85981.10
  Filter Blanket, Geotextile              |                            |                            |
0740 614A000                2896.000  CUYD|     195.00000     564720.00|     195.00000     564720.00|     232.89000      674449.44
  Slope Paving                            |                            |                            |
0750 619A002                  10.000  EACH|     500.00000       5000.00|     500.00000       5000.00|     512.50000        5125.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0760 619A003                   8.000  EACH|     600.00000       4800.00|     600.00000       4800.00|     615.00000        4920.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0770 619A004                   4.000  EACH|     875.00000       3500.00|     875.00000       3500.00|     896.88000        3587.52
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0780 619A101                  11.000  EACH|     500.00000       5500.00|     500.00000       5500.00|     512.50000        5637.50
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0790 619A102                   4.000  EACH|     600.00000       2400.00|     600.00000       2400.00|     615.00000        2460.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0800 619A103                   2.000  EACH|     875.00000       1750.00|     875.00000       1750.00|     896.88000        1793.76
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0810 619A231                   2.000  EACH|    3750.00000       7500.00|    3750.00000       7500.00|    3843.75000        7687.50
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |
  (Double Line)                           |                            |                            |
0820 619B070                   2.000  EACH|    1800.00000       3600.00|    1800.00000       3600.00|    1845.00000        3690.00
  51" Span, 31" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
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     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
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====================================================================================================================================
                                          |(4) 03001                   |(5) 01018                   |(6) 12003         
                                          |CLARK CONSTRUCTION CO., INC.|APAC-ALABAMA, INC.          |L & A CONTRACTING COMPANY   
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0830 619B072                   4.000  EACH|    2900.00000      11600.00|    2900.00000      11600.00|    2972.50000       11890.00
  65" Span, 40" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
0840 619B117                   2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     615.00000        1230.00
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0850 619B119                   2.000  EACH|     875.00000       1750.00|     875.00000       1750.00|     896.88000        1793.76
  44" Span, 27" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0860 619B146                   2.000  EACH|    2550.00000       5100.00|    2550.00000       5100.00|    2613.75000        5227.50
  59" Span, 36" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0870 619B147                   2.000  EACH|    2600.00000       5200.00|    2600.00000       5200.00|    2665.00000        5330.00
  65" Span, 40" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0880 619B149                   4.000  EACH|    2975.00000      11900.00|    2975.00000      11900.00|    3049.38000       12197.52
  73" Span, 45" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0890 620A000                   1.000  CUYD|    1000.00000       1000.00|    1000.00000       1000.00|    1025.00000        1025.00
  Minor Structure Concrete                |                            |                            |
0900 621A000                   4.000  EACH|    2150.00000       8600.00|    2150.00000       8600.00|    2203.75000        8815.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0910 621A005                   5.000  EACH|    2150.00000      10750.00|    2150.00000      10750.00|    2203.75000       11018.75
  Junction Boxes, Type 1                  |                            |                            |
0920 621A016                   1.000  EACH|    2850.00000       2850.00|    2850.00000       2850.00|    2921.25000        2921.25
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0930 621B000                   5.000  EACH|     500.00000       2500.00|     500.00000       2500.00|     512.50000        2562.50
  Junction Box Units, Type 1, 1P Or 5     |                            |                            |
0940 621B005                   2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     512.50000        1025.00
  Junction Box Units, Type 1              |                            |                            |
0950 621C015                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|    2050.00000       10250.00
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0960 621C017                   2.000  EACH|    2150.00000       4300.00|    2150.00000       4300.00|    2203.75000        4407.50
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0970 621C020                  10.000  EACH|    1850.00000      18500.00|    1850.00000      18500.00|    1896.25000       18962.50
  Inlets, Type Y                          |                            |                            |
0980 621C027                   1.000  EACH|    1800.00000       1800.00|    1800.00000       1800.00|    1845.00000        1845.00
  Inlets, Type C                          |                            |                            |
0990 621D015                   8.000  EACH|     500.00000       4000.00|     500.00000       4000.00|     512.50000        4100.00
  Inlet Units, Type S1 Or S3              |                            |                            |
1000 621D019                   9.000  EACH|     425.00000       3825.00|     425.00000       3825.00|     435.63000        3920.67
  Inlet Units, Type Y                     |                            |                            |
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1010 621G005                   1.000  EACH|     500.00000        500.00|     500.00000        500.00|     512.50000         512.50
  Inlet Grates, Type B                    |                            |                            |
1020 623A000                 272.000  LF  |      13.50000       3672.00|      12.00000       3264.00|      22.55000        6133.60
  Concrete Gutter                         |                            |                            |
1030 623C000                2067.000  LF  |      13.00000      26871.00|      12.00000      24804.00|      25.63000       52977.21
  Combination Curb & Gutter, Type C       |                            |                            |
1040 630A000                5300.000  LF  |      10.00000      53000.00|      12.00000      63600.00|      10.25000       54325.00
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
1050 630C001                   2.000  EACH|     550.00000       1100.00|     550.00000       1100.00|     563.75000        1127.50
  Guardrail End Anchor, Type 8            |                            |                            |
1060 630C003                   4.000  EACH|     950.00000       3800.00|     975.00000       3900.00|     973.75000        3895.00
  Guardrail End Anchor, Type 13           |                            |                            |
1070 630C070                   8.000  EACH|    1250.00000      10000.00|    1375.00000      11000.00|    1281.25000       10250.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1080 635A002                2425.000  LF  |       8.75000      21218.75|       3.75000       9093.75|       6.41000       15544.25
  Woven Wire Fence (Wood Posts)           |                            |                            |
1090 650A000                9586.000  CYIP|       6.75000      64705.50|       0.01000         95.86|       7.14000       68444.04
  Topsoil                                 |                            |                            |
1100 650B000               14809.000  CYIP|       4.85000      71823.65|       2.50000      37022.50|       5.02000       74341.18
  Topsoil From Stockpiles                 |                            |                            |
1110 652A057                  14.000  ACRE|     445.00000       6230.00|     300.00000       4200.00|     481.75000        6744.50
  Seeding (Mix 3A)                        |                            |                            |
1120 652A061                   2.000  ACRE|     445.00000        890.00|     300.00000        600.00|     471.50000         943.00
  Seeding (Mix 3E)                        |                            |                            |
1130 652B055                   7.000  ACRE|     350.00000       2450.00|     300.00000       2100.00|     281.88000        1973.16
  Temporary Seeding (Mix 3AT)             |                            |                            |
1140 652C000                  16.000  ACRE|      65.00000       1040.00|      40.00000        640.00|      68.68000        1098.88
  Mowing                                  |                            |                            |
1150 652D057                   7.000  ACRE|     200.00000       1400.00|     300.00000       2100.00|     297.25000        2080.75
  Seeding In Stubble (Mix 3A)             |                            |                            |
1160 654A001               37806.000  SQYD|       2.25000      85063.50|       3.00000     113418.00|       2.67000      100942.02
  Solid Sodding (Bermuda)                 |                            |                            |
1170 656A000                  21.000  ACRE|     425.00000       8925.00|     400.00000       8400.00|     471.50000        9901.50
  Mulching, Class A, Type 1               |                            |                            |
1180 656A001                   2.000  ACRE|     425.00000        850.00|     450.00000        900.00|     476.63000         953.26
  Mulching, Class A, Type 2               |                            |                            |
1190 659A000               18903.000  SQYD|       1.75000      33080.25|       3.00000      56709.00|       1.69000       31946.07
  Erosion Control Netting, Class A        |                            |                            |
1200 665A000                   7.000  ACRE|     300.00000       2100.00|     300.00000       2100.00|     276.75000        1937.25
  Temporary Seeding                       |                            |                            |
1210 665B000                   7.000  ACRE|     400.00000       2800.00|     400.00000       2800.00|     266.50000        1865.50
  Temporary Mulching                      |                            |                            |
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1220 665C000                1200.000  LF  |      18.00000      21600.00|      16.25000      19500.00|      13.98000       16776.00
  15" Temporary Pipe                      |                            |                            |
1230 665E000                 600.000  SQYD|       0.20000        120.00|       2.00000       1200.00|       0.93000         558.00
  Polyethylene                            |                            |                            |
1240 665F000                 500.000  EACH|       5.00000       2500.00|       6.00000       3000.00|       3.08000        1540.00
  Hay Bales                               |                            |                            |
1250 665G000                  90.000  EACH|       2.00000        180.00|       6.00000        540.00|       2.94000         264.60
  Sand Bags                               |                            |                            |
1260 665H000                   2.000  EACH|     750.00000       1500.00|    1000.00000       2000.00|     662.73000        1325.46
  Erosion Control Check Dams, Type 1      |                            |                            |
1270 665H001                   7.000  EACH|    1200.00000       8400.00|     750.00000       5250.00|     859.09000        6013.63
  Erosion Control Check Dams, Type 2      |                            |                            |
1280 665I000                 587.000  TON |      30.00000      17610.00|      30.00000      17610.00|      25.63000       15044.81
  Temporary Riprap, Class 2               |                            |                            |
1290 665J000               23635.000  LF  |       3.50000      82722.50|       3.00000      70905.00|       4.36000      103048.60
  Silt Fence, Type A                      |                            |                            |
1300 665K000                  85.000  CUYD|       8.00000        680.00|      10.00000        850.00|       5.00000         425.00
  Drainage Sump Excavation                |                            |                            |
1310 665L000                 300.000  LF  |      10.00000       3000.00|      14.50000       4350.00|      20.00000        6000.00
  Floating Basin Boom                     |                            |                            |
1320 666A001                  27.000  ACRE|      25.00000        675.00|      15.00000        405.00|      30.00000         810.00
  Pest Control Treatment                  |                            |                            |
1330 680A000                          LUMP|   24000.00000      24000.00|   60000.00000      60000.00|  180000.00000      180000.00
  Engineering Controls                    |                            |                            |
1340 701A028                   6.000  MILE|    1363.00000       8178.00|    1363.00000       8178.00|    1397.08000        8382.48
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
1350 701A032                   2.000  MILE|    1363.00000       2726.00|    1363.00000       2726.00|    1397.08000        2794.16
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
1360 701A041                   3.000  MILE|     915.00000       2745.00|     915.00000       2745.00|     937.88000        2813.64
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1370 701A046                   1.000  MILE|     915.00000        915.00|     915.00000        915.00|     937.88000         937.88
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1380 701A048                   6.000  MILE|    1550.00000       9300.00|    1550.00000       9300.00|    1588.75000        9532.50
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1390 701B009                1975.000  LF  |       0.72000       1422.00|       0.72000       1422.00|       0.74000        1461.50
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
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1400 701C002                   1.000  MILE|     320.00000        320.00|     320.00000        320.00|     328.00000         328.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1410 701C003                  10.000  MILE|     360.00000       3600.00|     360.00000       3600.00|     369.00000        3690.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1420 701C005                   1.000  MILE|    5668.00000       5668.00|    5668.00000       5668.00|    5809.70000        5809.70
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1430 701C008                   1.000  MILE|     400.00000        400.00|     400.00000        400.00|     410.00000         410.00
  Broken Temporary Traffic Stripe (Dotted |                            |                            |
  Paint)                                  |                            |                            |
1440 701D007                   5.000  MILE|    1200.00000       6000.00|    1200.00000       6000.00|    1230.00000        6150.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1450 701D014                   1.000  MILE|    1000.00000       1000.00|    1000.00000       1000.00|    1025.00000        1025.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1460 701G125                1600.000  LF  |       3.21000       5136.00|       3.21000       5136.00|       3.29000        5264.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1470 701G129                1600.000  LF  |       1.32000       2112.00|       1.32000       2112.00|       1.35000        2160.00
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1480 701G133                1600.000  LF  |       3.39000       5424.00|       3.39000       5424.00|       3.47000        5552.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1490 703A002                5010.000  SQFT|       1.80000       9018.00|       1.80000       9018.00|       1.85000        9268.50
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1500 703B002                 226.000  SQFT|       2.80000        632.80|       2.80000        632.80|       2.87000         648.62
  Traffic Control Legends, Class 2, Type A|                            |                            |
1510 703C000                 180.000  SQFT|       2.00000        360.00|       2.00000        360.00|       2.05000         369.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
1520 703C001                  90.000  SQFT|       2.50000        225.00|       2.50000        225.00|       2.56000         230.40
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
1530 703D002                 180.000  SQFT|       1.30000        234.00|       1.30000        234.00|       1.33000         239.40
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
1540 705A014                 649.000  EACH|       4.00000       2596.00|       4.00000       2596.00|       4.10000        2660.90
  Pavement Markers, Class C, Type 2-B     |                            |                            |
1550 705A030                  20.000  EACH|       4.90000         98.00|       4.90000         98.00|       5.02000         100.40
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1560 705A031                1626.000  EACH|       4.70000       7642.20|       4.70000       7642.20|       4.82000        7837.32
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
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1570 705A032                 532.000  EACH|       4.70000       2500.40|       4.70000       2500.40|       4.82000        2564.24
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1580 705A037                 266.000  EACH|       4.90000       1303.40|       4.90000       1303.40|       5.02000        1335.32
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1590 710A115                 411.000  SQFT|      18.00000       7398.00|      18.00000       7398.00|      18.45000        7582.95
  Class 4, Aluminum Flat Sign Panels      |                            |                            |
  0.08" Thick Or Steel Flat Sign Panels   |                            |                            |
  14 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1600 710A118                   8.000  SQFT|      20.00000        160.00|      20.00000        160.00|      20.50000         164.00
  Class 2, Aluminum Flat Sign Panels      |                            |                            |
  0.125" Thick Or Steel Flat Sign Panels  |                            |                            |
  12 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1610 710B001                 585.000  LF  |       6.00000       3510.00|       6.00000       3510.00|       6.15000        3597.75
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1620 710C000                          LUMP|    2600.00000       2600.00|    2600.00000       2600.00|    2665.00000        2665.00
  Removal Of Existing Roadway Signs       |                            |                            |
1630 713A000                  25.000  LF  |     100.00000       2500.00|     100.00000       2500.00|     108.00000        2700.00
  Permanent Barricades                    |                            |                            |
1640 726A000                1960.000  LF  |      26.50000      51940.00|      26.50000      51940.00|      27.16000       53233.60
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1650 726A001                 120.000  LF  |      20.00000       2400.00|      20.00000       2400.00|      20.50000        2460.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
1660 730A000                          LUMP|    1500.00000       1500.00|    1300.00000       1300.00|    1332.50000        1332.50
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy. 31 @ AL Hwy. 113)         |                            |                            |
1670 730A001                          LUMP|    1500.00000       1500.00|    1300.00000       1300.00|    1332.50000        1332.50
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy 31 @ Fannie Road)          |                            |                            |
1680 730A002                          LUMP|    1500.00000       1500.00|    1300.00000       1300.00|    1332.50000        1332.50
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy. 31 @ Co. Rd. 35)          |                            |                            |
1690 730C000                          LUMP|    2500.00000       2500.00|    2500.00000       2500.00|    2562.50000        2562.50
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US Hwy. 31 @ AL Hwy. 113) |                            |                            |
1700 730G000                   4.000  EACH|    6800.00000      27200.00|    6800.00000      27200.00|    6970.00000       27880.00
  Traffic Signal Strain Pole              |                            |                            |
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1710 730H000                1340.000  LF  |       3.00000       4020.00|       3.00000       4020.00|       3.08000        4127.20
  Loop Detector                           |                            |                            |
1720 730I000                1680.000  LF  |       1.25000       2100.00|       1.25000       2100.00|       1.28000        2150.40
  Shielded Loop Detector Home-Run Cable   |                            |                            |
1730 730J000                   7.000  EACH|     106.00000        742.00|     106.00000        742.00|     108.65000         760.55
  Loop Detector Amplifier                 |                            |                            |
1740 730K000                   3.000  EACH|     325.00000        975.00|     325.00000        975.00|     333.13000         999.39
  Traffic Signal Junction Box             |                            |                            |
1750 730L000                  25.000  LF  |       4.00000        100.00|       4.00000        100.00|       4.10000         102.50
  3/4", Metallic, Conduit                 |                            |                            |
1760 730L002                  25.000  LF  |       4.85000        121.25|       4.85000        121.25|       4.97000         124.25
  1", Metallic, Conduit                   |                            |                            |
1770 730L003                 100.000  LF  |       2.00000        200.00|       2.00000        200.00|       2.05000         205.00
  1", Non-Metallic, Conduit               |                            |                            |
1780 730L005                 260.000  LF  |       3.00000        780.00|       3.00000        780.00|       3.08000         800.80
  2", Non-Metallic, Conduit               |                            |                            |
1790 730L007                 180.000  LF  |       6.00000       1080.00|       6.00000       1080.00|       6.15000        1107.00
  3", Non-Metallic, Conduit               |                            |                            |
1800 730N000                   4.000  EACH|     650.00000       2600.00|     650.00000       2600.00|     666.25000        2665.00
  Luminaire Extension Assembly, 12 Foot   |                            |                            |
1810 730P001                   5.000  EACH|     425.00000       2125.00|     425.00000       2125.00|     435.63000        2178.15
  Vehicular Signal Head, 12 Inch 3 Section|                            |                            |
1820 730P002                   1.000  EACH|     700.00000        700.00|     700.00000        700.00|     717.50000         717.50
  Vehicular Signal Head, 12 Inch 5 Section|                            |                            |
1830 730R003                   1.000  EACH|    9500.00000       9500.00|    9500.00000       9500.00|    9737.50000        9737.50
  Traffic Controller, Type III, 8 Phase   |                            |                            |
1840 740B000                 548.000  SQFT|      12.00000       6576.00|       8.50000       4658.00|       8.61000        4718.28
  Construction Signs                      |                            |                            |
1850 740D000                 225.000  EACH|      55.00000      12375.00|      93.13000      20954.25|      46.13000       10379.25
  Channelizing Drums                      |                            |                            |
1860 740E000                  75.000  EACH|      20.00000       1500.00|      19.96000       1497.00|      11.28000         846.00
  Cones (36 Inches High)                  |                            |                            |
1870 740F002                  16.000  EACH|     350.00000       5600.00|     190.00000       3040.00|     194.75000        3116.00
  Barricades, Type III                    |                            |                            |
1880 740I005                   6.000  EACH|     300.00000       1800.00|     720.00000       4320.00|     717.50000        4305.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
1890 740L004                 150.000  EACH|      55.00000       8250.00|      38.01000       5701.50|      51.25000        7687.50
  Vertical Panel Type II, Single-Sided    |                            |                            |
1900 740M000                  75.000  EACH|       8.00000        600.00|      13.30000        997.50|       5.13000         384.75
  Weight For Cone                         |                            |                            |
1910 741C010                   4.000  EACH|    6000.00000      24000.00|    5701.66000      22806.64|    5125.00000       20500.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 03001                   |(5) 01018                   |(6) 12003         
                                          |CLARK CONSTRUCTION CO., INC.|APAC-ALABAMA, INC.          |L & A CONTRACTING COMPANY   
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1920 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|   25000.00000       25000.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 639,000.00)                        |                            |                            |
1930 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
1940 726D000       AA1         6.000  EACH|   13300.00000      79800.00|   13500.00000      81000.00|   13632.50000       81795.00
  Portable Impact Attenuator Quadguard    |                            |                            |
  Model No. QZ2405Y Unidirectional)       |                            |                            |
1950 726D001       AA2         6.000  EACH|                            |                            |
  Portable Impact Attenuator (TRACC)      |                            |                            |
     SECTION TOTALS                       |             $  9,529,025.57|             $ 10,023,488.59|                $ 10,447,239.74
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,529,025.57|             $ 10,023,488.59|                $ 10,447,239.74
====================================================================================================================================
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     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   75000.00000      75000.00|                            |
  Clearing & Grubbing (Approximately 27   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   90000.00000      90000.00|                            |
  Removal Of Old Bridge , Station         |                            |                            |
  706+87.04                               |                            |                            |
0030 206A001                          LUMP|   35000.00000      35000.00|                            |
  Removal Of Old Bridge ,Station 714+65.64|                            |                            |
0040 206A002                          LUMP|   12000.00000      12000.00|                            |
  Removal Of Old Bridge ,Station 35+37.52,|                            |                            |
   CR-35                                  |                            |                            |
0050 206B000                          LUMP|   10000.00000      10000.00|                            |
  Removal Of Old Box Culvert , Station    |                            |                            |
  573+00                                  |                            |                            |
0060 206D001                 759.000  LF  |       2.00000       1518.00|                            |
  Removing Guardrail                      |                            |                            |
0070 210A000              132418.000  CYIP|       2.50000     331045.00|                            |
  Unclassified Excavation                 |                            |                            |
0080 210C000               10788.000  CYIP|       4.00000      43152.00|                            |
  Muck Excavation                         |                            |                            |
0090 210D013              211425.000  CYIP|       3.30000     697702.50|                            |
  Borrow Excavation (A-4(0) or Better)    |                            |                            |
0100 214A000                7664.000  CUYD|       4.00000      30656.00|                            |
  Structure Excavation                    |                            |                            |
0110 214B000                1020.000  CUYD|      15.00000      15300.00|                            |
  Foundation Backfill, Local              |                            |                            |
0120 214B001                 364.000  CUYD|      36.00000      13104.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0130 215A000                1115.000  CUYD|      36.00000      40140.00|                            |
  Unclassified Bridge Excavation          |                            |                            |
0140 215B000                          LUMP|  110000.00000     110000.00|                            |
  Cofferdams Or Sheeting And Shoring ,    |                            |                            |
  Sta. 708+90.37                          |                            |                            |
0150 215B001                          LUMP|  110000.00000     110000.00|                            |
  Cofferdams Or Sheeting And Shoring ,    |                            |                            |
  Station 709+29.6299                     |                            |                            |
0160 230A000                 183.000  RBST|     200.00000      36600.00|                            |
  Roadbed Processing                      |                            |                            |
0170 250B000                 200.000  CUYD|     100.00000      20000.00|                            |
  Treatment Of Hydrocarbon Contaminated   |                            |                            |
  Soil (Specialty Item)                   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 250C000                   5.000  EACH|    6000.00000      30000.00|                            |
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0190 301A214                1200.000  SYCP|      12.00000      14400.00|                            |
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 4" Compacted Thickness      |                            |                            |
0200 301A220               11417.000  SYCP|       5.00000      57085.00|                            |
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 5.5" Compacted Thickness    |                            |                            |
0210 301A222              184540.000  SYCP|       5.30000     978062.00|                            |
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Road Mixed, 6" Compacted Thickness      |                            |                            |
0220 401A000               76534.000  SYCP|       0.40000      30613.60|                            |
  Bituminous Treatment A                  |                            |                            |
0230 401B100               11538.000  SYCP|       1.30000      14999.40|                            |
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0240 405A000                2579.000  GAL |       1.30000       3352.70|                            |
  Tack Coat                               |                            |                            |
0250 408A052                3069.000  SY  |       4.00000      12276.00|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0260 410B000                   1.000  EACH|    5000.00000       5000.00|                            |
  State Furnished Profilograph            |                            |                            |
0270 429A260                4455.000  TON |      54.00000     240570.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0280 429B261               18598.000  TON |      50.00000     929900.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range D                            |                            |                            |
0290 429B265                  50.000  TON |     100.00000       5000.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0300 429B269                2262.000  TON |      52.00000     117624.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0310 429C260               13387.000  TON |      48.00000     642576.00|                            |
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range D                                 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 430B040                1800.000  TCIP|      30.00000      54000.00|                            |
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0330 502A000              299329.000  LB  |       0.44000     131704.76|                            |
  Steel Reinforcement                     |                            |                            |
0340 502B001                          LUMP|   50000.00000      50000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure , Station 709+10, Left   |                            |                            |
  Lane, Approximately 117000 Lbs.         |                            |                            |
0350 502B002                          LUMP|   50000.00000      50000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure , Station 709+10, Right  |                            |                            |
  Lane, Approximately 117000 Lbs.         |                            |                            |
0360 505A002                   2.000  EACH|    2500.00000       5000.00|                            |
  Steel Test Piles (HP 12x53)             |                            |                            |
0370 505A019                   2.000  EACH|   14000.00000      28000.00|                            |
  Concrete Test Piles (24 Inches Square)  |                            |                            |
0380 505B049                   2.000  EACH|   16000.00000      32000.00|                            |
  Static Loading Tests (24 Inches Square) |                            |                            |
0390 505B057                   2.000  EACH|    2600.00000       5200.00|                            |
  Static Loading Tests (HP 12x53)         |                            |                            |
0400 505C002                3100.000  LF  |      26.00000      80600.00|                            |
  Steel Piling (HP 12x53)                 |                            |                            |
0410 505C019                4020.000  LF  |      92.00000     369840.00|                            |
  Concrete Piling (24 Inches Square)      |                            |                            |
0420 505I000                5270.000  SQFT|      14.00000      73780.00|                            |
  Temporary Steel Sheet Piling            |                            |                            |
0430 508A000               20740.000  LB  |       1.50000      31110.00|                            |
  Structural Steel                        |                            |                            |
0440 510A000                1073.000  CUYD|     470.00000     504310.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0450 510C052                          LUMP|  230000.00000     230000.00|                            |
  Bridge Concrete Superstructure, Station |                            |                            |
  709+10, Left Lane, Approximately 488 Cu.|                            |                            |
   Yds.                                   |                            |                            |
0460 510C053                          LUMP|  230000.00000     230000.00|                            |
  Bridge Concrete Superstructure, ,       |                            |                            |
  Station 709+10, Right Lane,             |                            |                            |
  Approximately 488 Cu. Yd.               |                            |                            |
0470 510E000                3200.000  SQYD|       5.00000      16000.00|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 511A001                 120.000  EACH|      50.00000       6000.00|                            |
  Elastomeric Bearings, Type 2            |                            |                            |
0490 513B005                4740.000  LF  |      77.00000     364980.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0500 524A011                 770.000  CUYD|     300.00000     231000.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0510 530A001                2447.000  LF  |      28.00000      68516.00|                            |
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A002                 452.000  LF  |      38.00000      17176.00|                            |
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0530 530A003                 265.000  LF  |      55.00000      14575.00|                            |
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0540 530A006                 290.000  LF  |     102.00000      29580.00|                            |
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0550 530A800                  22.000  LF  |      45.00000        990.00|                            |
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
0560 530B005                  82.000  LF  |     107.00000       8774.00|                            |
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0570 530B007                 261.000  LF  |     144.00000      37584.00|                            |
  65" Span, 40" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0580 535A031                 289.000  LF  |      23.00000       6647.00|                            |
  18" Side Drain Pipe (P.C.)              |                            |                            |
0590 535A032                 100.000  LF  |      24.00000       2400.00|                            |
  24" Side Drain Pipe (P.C.)              |                            |                            |
0600 535A070                  42.000  LF  |      78.00000       3276.00|                            |
  30" Side Drain Pipe (Class 2 R.C.)      |                            |                            |
0610 535A341                  30.000  LF  |      22.00000        660.00|                            |
  18" Side Drain Pipe (P.C.)(Extension)   |                            |                            |
0620 535B069                  32.000  LF  |      42.00000       1344.00|                            |
  29" Span, 18" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0630 535B071                  49.000  LF  |     117.00000       5733.00|                            |
  44" Span, 27" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0640 535B073                  77.000  LF  |     106.00000       8162.00|                            |
  59" Span, 36" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 010 -30
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0650 535B074                  58.000  LF  |     161.00000       9338.00|                            |
  65" Span, 40" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0660 535B075                 110.000  LF  |     168.00000      18480.00|                            |
  73" Span, 45" Rise Side Drain Pipe      |                            |                            |
  (Class 2 R.C.)                          |                            |                            |
0670 600A000                          LUMP| 1000000.00000    1000000.00|                            |
  Mobilization                            |                            |                            |
0680 602A000                 110.000  EACH|      52.00000       5720.00|                            |
  Right Of Way Markers                    |                            |                            |
0690 605B000                   1.000  EACH|     530.00000        530.00|                            |
  Special Underdrain Outlet, Type A       |                            |                            |
0700 605D000                 280.000  LF  |      13.00000       3640.00|                            |
  Special Drain (Aggregate Filled)        |                            |                            |
0710 606A000                5000.000  LF  |      10.00000      50000.00|                            |
  6" Underdrain Pipe                      |                            |                            |
0720 610C001                9850.000  TON |      29.00000     285650.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0730 610D003               41942.000  SQYD|       3.00000     125826.00|                            |
  Filter Blanket, Geotextile              |                            |                            |
0740 614A000                2896.000  CUYD|     200.00000     579200.00|                            |
  Slope Paving                            |                            |                            |
0750 619A002                  10.000  EACH|     500.00000       5000.00|                            |
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0760 619A003                   8.000  EACH|     600.00000       4800.00|                            |
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0770 619A004                   4.000  EACH|     875.00000       3500.00|                            |
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0780 619A101                  11.000  EACH|     500.00000       5500.00|                            |
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0790 619A102                   4.000  EACH|     600.00000       2400.00|                            |
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0800 619A103                   2.000  EACH|     875.00000       1750.00|                            |
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0810 619A231                   2.000  EACH|    3800.00000       7600.00|                            |
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |
  (Double Line)                           |                            |                            |
0820 619B070                   2.000  EACH|    1800.00000       3600.00|                            |
  51" Span, 31" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0830 619B072                   4.000  EACH|    3000.00000      12000.00|                            |
  65" Span, 40" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
0840 619B117                   2.000  EACH|     600.00000       1200.00|                            |
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0850 619B119                   2.000  EACH|     875.00000       1750.00|                            |
  44" Span, 27" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0860 619B146                   2.000  EACH|    2600.00000       5200.00|                            |
  59" Span, 36" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0870 619B147                   2.000  EACH|    2600.00000       5200.00|                            |
  65" Span, 40" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0880 619B149                   4.000  EACH|    3000.00000      12000.00|                            |
  73" Span, 45" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0890 620A000                   1.000  CUYD|    1000.00000       1000.00|                            |
  Minor Structure Concrete                |                            |                            |
0900 621A000                   4.000  EACH|    2200.00000       8800.00|                            |
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0910 621A005                   5.000  EACH|    2200.00000      11000.00|                            |
  Junction Boxes, Type 1                  |                            |                            |
0920 621A016                   1.000  EACH|    3000.00000       3000.00|                            |
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0930 621B000                   5.000  EACH|     500.00000       2500.00|                            |
  Junction Box Units, Type 1, 1P Or 5     |                            |                            |
0940 621B005                   2.000  EACH|     500.00000       1000.00|                            |
  Junction Box Units, Type 1              |                            |                            |
0950 621C015                   5.000  EACH|    2200.00000      11000.00|                            |
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0960 621C017                   2.000  EACH|    2200.00000       4400.00|                            |
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0970 621C020                  10.000  EACH|    2000.00000      20000.00|                            |
  Inlets, Type Y                          |                            |                            |
0980 621C027                   1.000  EACH|    2000.00000       2000.00|                            |
  Inlets, Type C                          |                            |                            |
0990 621D015                   8.000  EACH|     500.00000       4000.00|                            |
  Inlet Units, Type S1 Or S3              |                            |                            |
1000 621D019                   9.000  EACH|     500.00000       4500.00|                            |
  Inlet Units, Type Y                     |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1010 621G005                   1.000  EACH|     500.00000        500.00|                            |
  Inlet Grates, Type B                    |                            |                            |
1020 623A000                 272.000  LF  |      10.00000       2720.00|                            |
  Concrete Gutter                         |                            |                            |
1030 623C000                2067.000  LF  |      10.00000      20670.00|                            |
  Combination Curb & Gutter, Type C       |                            |                            |
1040 630A000                5300.000  LF  |      11.00000      58300.00|                            |
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
1050 630C001                   2.000  EACH|     550.00000       1100.00|                            |
  Guardrail End Anchor, Type 8            |                            |                            |
1060 630C003                   4.000  EACH|    1000.00000       4000.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
1070 630C070                   8.000  EACH|    1300.00000      10400.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1080 635A002                2425.000  LF  |       6.50000      15762.50|                            |
  Woven Wire Fence (Wood Posts)           |                            |                            |
1090 650A000                9586.000  CYIP|       6.00000      57516.00|                            |
  Topsoil                                 |                            |                            |
1100 650B000               14809.000  CYIP|       2.30000      34060.70|                            |
  Topsoil From Stockpiles                 |                            |                            |
1110 652A057                  14.000  ACRE|     490.00000       6860.00|                            |
  Seeding (Mix 3A)                        |                            |                            |
1120 652A061                   2.000  ACRE|     480.00000        960.00|                            |
  Seeding (Mix 3E)                        |                            |                            |
1130 652B055                   7.000  ACRE|     290.00000       2030.00|                            |
  Temporary Seeding (Mix 3AT)             |                            |                            |
1140 652C000                  16.000  ACRE|      70.00000       1120.00|                            |
  Mowing                                  |                            |                            |
1150 652D057                   7.000  ACRE|     300.00000       2100.00|                            |
  Seeding In Stubble (Mix 3A)             |                            |                            |
1160 654A001               37806.000  SQYD|       3.00000     113418.00|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
1170 656A000                  21.000  ACRE|     470.00000       9870.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
1180 656A001                   2.000  ACRE|     470.00000        940.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
1190 659A000               18903.000  SQYD|       1.70000      32135.10|                            |
  Erosion Control Netting, Class A        |                            |                            |
1200 665A000                   7.000  ACRE|     280.00000       1960.00|                            |
  Temporary Seeding                       |                            |                            |
1210 665B000                   7.000  ACRE|     270.00000       1890.00|                            |
  Temporary Mulching                      |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1220 665C000                1200.000  LF  |      18.00000      21600.00|                            |
  15" Temporary Pipe                      |                            |                            |
1230 665E000                 600.000  SQYD|       1.00000        600.00|                            |
  Polyethylene                            |                            |                            |
1240 665F000                 500.000  EACH|       5.00000       2500.00|                            |
  Hay Bales                               |                            |                            |
1250 665G000                  90.000  EACH|       5.00000        450.00|                            |
  Sand Bags                               |                            |                            |
1260 665H000                   2.000  EACH|     600.00000       1200.00|                            |
  Erosion Control Check Dams, Type 1      |                            |                            |
1270 665H001                   7.000  EACH|     900.00000       6300.00|                            |
  Erosion Control Check Dams, Type 2      |                            |                            |
1280 665I000                 587.000  TON |      28.00000      16436.00|                            |
  Temporary Riprap, Class 2               |                            |                            |
1290 665J000               23635.000  LF  |       3.00000      70905.00|                            |
  Silt Fence, Type A                      |                            |                            |
1300 665K000                  85.000  CUYD|      15.00000       1275.00|                            |
  Drainage Sump Excavation                |                            |                            |
1310 665L000                 300.000  LF  |      15.00000       4500.00|                            |
  Floating Basin Boom                     |                            |                            |
1320 666A001                  27.000  ACRE|      15.00000        405.00|                            |
  Pest Control Treatment                  |                            |                            |
1330 680A000                          LUMP|  125000.00000     125000.00|                            |
  Engineering Controls                    |                            |                            |
1340 701A028                   6.000  MILE|    1400.00000       8400.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
1350 701A032                   2.000  MILE|    1400.00000       2800.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
1360 701A041                   3.000  MILE|     920.00000       2760.00|                            |
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1370 701A046                   1.000  MILE|     920.00000        920.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1380 701A048                   6.000  MILE|    1600.00000       9600.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1390 701B009                1975.000  LF  |       0.80000       1580.00|                            |
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1400 701C002                   1.000  MILE|     330.00000        330.00|                            |
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1410 701C003                  10.000  MILE|     360.00000       3600.00|                            |
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1420 701C005                   1.000  MILE|    5700.00000       5700.00|                            |
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1430 701C008                   1.000  MILE|     420.00000        420.00|                            |
  Broken Temporary Traffic Stripe (Dotted |                            |                            |
  Paint)                                  |                            |                            |
1440 701D007                   5.000  MILE|    1250.00000       6250.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1450 701D014                   1.000  MILE|    1100.00000       1100.00|                            |
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1460 701G125                1600.000  LF  |       3.30000       5280.00|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1470 701G129                1600.000  LF  |       1.40000       2240.00|                            |
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1480 701G133                1600.000  LF  |       3.50000       5600.00|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1490 703A002                5010.000  SQFT|       2.00000      10020.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1500 703B002                 226.000  SQFT|       3.00000        678.00|                            |
  Traffic Control Legends, Class 2, Type A|                            |                            |
1510 703C000                 180.000  SQFT|       2.10000        378.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
1520 703C001                  90.000  SQFT|       2.60000        234.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
1530 703D002                 180.000  SQFT|       1.30000        234.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
1540 705A014                 649.000  EACH|       4.00000       2596.00|                            |
  Pavement Markers, Class C, Type 2-B     |                            |                            |
1550 705A030                  20.000  EACH|       5.00000        100.00|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1560 705A031                1626.000  EACH|       5.00000       8130.00|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1570 705A032                 532.000  EACH|       5.00000       2660.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1580 705A037                 266.000  EACH|       5.00000       1330.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1590 710A115                 411.000  SQFT|      19.00000       7809.00|                            |
  Class 4, Aluminum Flat Sign Panels      |                            |                            |
  0.08" Thick Or Steel Flat Sign Panels   |                            |                            |
  14 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1600 710A118                   8.000  SQFT|      21.00000        168.00|                            |
  Class 2, Aluminum Flat Sign Panels      |                            |                            |
  0.125" Thick Or Steel Flat Sign Panels  |                            |                            |
  12 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1610 710B001                 585.000  LF  |       6.30000       3685.50|                            |
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1620 710C000                          LUMP|    2700.00000       2700.00|                            |
  Removal Of Existing Roadway Signs       |                            |                            |
1630 713A000                  25.000  LF  |     130.00000       3250.00|                            |
  Permanent Barricades                    |                            |                            |
1640 726A000                1960.000  LF  |      21.00000      41160.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1650 726A001                 120.000  LF  |      16.00000       1920.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
1660 730A000                          LUMP|    1300.00000       1300.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy. 31 @ AL Hwy. 113)         |                            |                            |
1670 730A001                          LUMP|    1300.00000       1300.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy 31 @ Fannie Road)          |                            |                            |
1680 730A002                          LUMP|    1300.00000       1300.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (US Hwy. 31 @ Co. Rd. 35)          |                            |                            |
1690 730C000                          LUMP|    2500.00000       2500.00|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US Hwy. 31 @ AL Hwy. 113) |                            |                            |
1700 730G000                   4.000  EACH|    7000.00000      28000.00|                            |
  Traffic Signal Strain Pole              |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 010 -36
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1710 730H000                1340.000  LF  |       3.00000       4020.00|                            |
  Loop Detector                           |                            |                            |
1720 730I000                1680.000  LF  |       1.30000       2184.00|                            |
  Shielded Loop Detector Home-Run Cable   |                            |                            |
1730 730J000                   7.000  EACH|     110.00000        770.00|                            |
  Loop Detector Amplifier                 |                            |                            |
1740 730K000                   3.000  EACH|     330.00000        990.00|                            |
  Traffic Signal Junction Box             |                            |                            |
1750 730L000                  25.000  LF  |       4.20000        105.00|                            |
  3/4", Metallic, Conduit                 |                            |                            |
1760 730L002                  25.000  LF  |      10.00000        250.00|                            |
  1", Metallic, Conduit                   |                            |                            |
1770 730L003                 100.000  LF  |       2.10000        210.00|                            |
  1", Non-Metallic, Conduit               |                            |                            |
1780 730L005                 260.000  LF  |       3.10000        806.00|                            |
  2", Non-Metallic, Conduit               |                            |                            |
1790 730L007                 180.000  LF  |       6.30000       1134.00|                            |
  3", Non-Metallic, Conduit               |                            |                            |
1800 730N000                   4.000  EACH|     700.00000       2800.00|                            |
  Luminaire Extension Assembly, 12 Foot   |                            |                            |
1810 730P001                   5.000  EACH|     500.00000       2500.00|                            |
  Vehicular Signal Head, 12 Inch 3 Section|                            |                            |
1820 730P002                   1.000  EACH|     750.00000        750.00|                            |
  Vehicular Signal Head, 12 Inch 5 Section|                            |                            |
1830 730R003                   1.000  EACH|   10000.00000      10000.00|                            |
  Traffic Controller, Type III, 8 Phase   |                            |                            |
1840 740B000                 548.000  SQFT|      15.00000       8220.00|                            |
  Construction Signs                      |                            |                            |
1850 740D000                 225.000  EACH|      80.00000      18000.00|                            |
  Channelizing Drums                      |                            |                            |
1860 740E000                  75.000  EACH|      10.00000        750.00|                            |
  Cones (36 Inches High)                  |                            |                            |
1870 740F002                  16.000  EACH|     300.00000       4800.00|                            |
  Barricades, Type III                    |                            |                            |
1880 740I005                   6.000  EACH|    1100.00000       6600.00|                            |
  Warning Lights, Type B (Detachable Head)|                            |                            |
1890 740L004                 150.000  EACH|     130.00000      19500.00|                            |
  Vertical Panel Type II, Single-Sided    |                            |                            |
1900 740M000                  75.000  EACH|       5.00000        375.00|                            |
  Weight For Cone                         |                            |                            |
1910 741C010                   4.000  EACH|    6000.00000      24000.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 010                     CONTRACT ID : 20000825010                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 01053                   |                            |                
                                          |ANDERSON COLUMBIA CO., INC. |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1920 998A000                          LUMP|    1000.00000       1000.00|                            |
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 639,000.00)                        |                            |                            |
1930 999 000                4500.000  HOUR|       0.80000       3600.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
1940 726D000       AA1         6.000  EACH|   14000.00000      84000.00|                            |
  Portable Impact Attenuator Quadguard    |                            |                            |
  Model No. QZ2405Y Unidirectional)       |                            |                            |
1950 726D001       AA2         6.000  EACH|                            |                            |
  Portable Impact Attenuator (TRACC)      |                            |                            |
     SECTION TOTALS                       |             $ 10,679,581.76|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 10,679,581.76|                            |
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 011 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :  230      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : BRF-98(32)
     for constructing the Resurfacing and Bridge Replacement                                            NH-98(33)
     (Grade, Drain, Pave, and Bridge) on S.R. #13 (U.S. #43) from
     the Mobile County Line to a point just north of Poll Bayou.
     Length - 0.761 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   23034          T.L. WALLACE CONSTRUCTION,  INC.                                       $  2,040,243.64     100.0000%
   2   18005          GRADY RALLS & SONS, INC.                                               $  2,180,279.30     106.8636%
   3   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  2,206,896.61     108.1682%
   4   13053          MCINNIS CORPORATION                                                    $  2,238,717.22     109.7279%
   5   14008          NEWELL & BUSH, INC.                                                    $  2,504,535.66     122.7566%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 23034                   |(2) 18005                   |(3) 03001         
                                          |T.L. WALLACE CONSTRUCTION,  |GRADY RALLS & SONS, INC.    |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Roadway                                                             
                                          |                            |                            |
0010 201A000                          LUMP|  150000.00000     150000.00|   65000.00000      65000.00|  130000.00000      130000.00
  Clearing & Grubbing (Approximately 24   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|   15000.00000      15000.00|   30000.00000       30000.00
  Removal Of Old Bridge Station 52+79.6   |                            |                            |
0030 206A001                          LUMP|    5000.00000       5000.00|    8000.00000       8000.00|   15000.00000       15000.00
  Removal Of Old Bridge Station 62+93.7   |                            |                            |
0040 206C016                  80.000  SQYD|       4.50000        360.00|      12.00000        960.00|      12.00000         960.00
  Removing Concrete Slope Paving (Under   |                            |                            |
  Bridges)                                |                            |                            |
0050 206D001                1613.000  LF  |       1.50000       2419.50|       1.50000       2419.50|       1.50000        2419.50
  Removing Guardrail                      |                            |                            |
0060 206E008                  17.000  EACH|      95.00000       1615.00|      95.00000       1615.00|      95.00000        1615.00
  Removing Guardrail End Anchor (All Type)|                            |                            |
0070 210A000                3232.000  CYIP|       3.30000      10665.60|       3.75000      12120.00|       3.75000       12120.00
  Unclassified Excavation                 |                            |                            |
0080 210D000               19897.000  CYIP|       4.60000      91526.20|       8.10000     161165.70|       8.10000      161165.70
  Borrow Excavation                       |                            |                            |
0090 210D021                2188.000  CYIP|       5.30000      11596.40|       8.25000      18051.00|       8.25000       18051.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A4 or Better)              |                            |                            |
0100 401A000                3237.000  SYCP|       0.47000       1521.39|       0.45000       1456.65|       0.47000        1521.39
  Bituminous Treatment A                  |                            |                            |
0110 405A000                1088.000  GAL |       1.07000       1164.16|       1.02000       1109.76|       1.08000        1175.04
  Tack Coat                               |                            |                            |
0120 424A260                1810.000  TON |      48.32000      87459.20|      45.90000      83079.00|      48.42000       87640.20
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0130 424A266                 250.000  TON |      53.68000      13420.00|      51.00000      12750.00|      53.80000       13450.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
0140 424B461                 364.000  TON |      54.02000      19663.28|      51.32000      18680.48|      54.14000       19706.96
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range D                       |                            |                            |
0150 424B465                 250.000  TON |      75.00000      18750.00|      27.67000       6917.50|      55.00000       13750.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 23034                   |(2) 18005                   |(3) 03001         
                                          |T.L. WALLACE CONSTRUCTION,  |GRADY RALLS & SONS, INC.    |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B469                 500.000  TON |      47.69000      23845.00|      45.31000      22655.00|      47.80000       23900.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
0170 424C260                1613.000  TON |      54.77000      88344.01|      52.03000      83924.39|      54.89000       88537.57
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range D                            |                            |                            |
0180 428B000               20706.000  LF  |       0.10000       2070.60|       0.09000       1863.54|       0.09000        1863.54
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0190 430B000                 230.000  TNCP|      26.00000       5980.00|      28.00000       6440.00|      28.00000        6440.00
  Aggregate Surfacing (AHD #467 Or #57)   |                            |                            |
0200 450B000                 214.000  SQYD|      70.00000      14980.00|      75.00000      16050.00|      80.00000       17120.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0210 502A000               18100.000  LB  |       0.50000       9050.00|       0.65000      11765.00|       0.50000        9050.00
  Steel Reinforcement                     |                            |                            |
0220 502B000                          LUMP|   74750.00000      74750.00|   95000.00000      95000.00|   75000.00000       75000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 52+39.0,            |                            |                            |
  Approximately 149,500 Lbs.              |                            |                            |
0230 502B001                          LUMP|   21950.00000      21950.00|   25000.00000      25000.00|   22000.00000       22000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 62+88.0,            |                            |                            |
  Approximately 43,900 Lbs.               |                            |                            |
0240 505A000                   2.000  EACH|    3500.00000       7000.00|    2500.00000       5000.00|    3000.00000        6000.00
  Steel Test Piles (HP 10x42)             |                            |                            |
0250 505A004                   2.000  EACH|    4000.00000       8000.00|    3500.00000       7000.00|    3500.00000        7000.00
  Steel Test Piles (HP 14x73)             |                            |                            |
0260 505B055                   2.000  EACH|     100.00000        200.00|    1500.00000       3000.00|    1500.00000        3000.00
  Static Loading Tests (HP 10x42)         |                            |                            |
0270 505B059                   2.000  EACH|     100.00000        200.00|    1500.00000       3000.00|    1500.00000        3000.00
  Static Loading Tests (HP 14x73)         |                            |                            |
0280 505C000                1450.000  LF  |      23.75000      34437.50|      21.00000      30450.00|      21.00000       30450.00
  Steel Piling (HP 10x42)                 |                            |                            |
0290 505C004                4690.000  LF  |      34.25000     160632.50|      29.00000     136010.00|      29.00000      136010.00
  Steel Piling (HP 14x73)                 |                            |                            |
0300 508A000                5430.000  LB  |       3.00000      16290.00|       2.75000      14932.50|       2.75000       14932.50
  Structural Steel                        |                            |                            |
0310 510A000                 261.000  CUYD|     535.00000     139635.00|     375.00000      97875.00|     325.00000       84825.00
  Bridge Substructure Concrete, Class A   |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 23034                   |(2) 18005                   |(3) 03001         
                                          |T.L. WALLACE CONSTRUCTION,  |GRADY RALLS & SONS, INC.    |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 510C051                          LUMP|  216220.00000     216220.00|  315000.00000     315000.00|  265000.00000      265000.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  52+39.0, Approximately 569 Cu. Yds.     |                            |                            |
0330 510C052                          LUMP|   61560.00000      61560.00|   80000.00000      80000.00|   75000.00000       75000.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  62+88.0, Approximately 162 Cu. Yds.     |                            |                            |
0340 510E000                2296.000  SQYD|       1.85000       4247.60|       3.00000       6888.00|       1.96000        4500.16
  Grooving Concrete Bridge Decks          |                            |                            |
0350 511A001                 168.000  EACH|      30.00000       5040.00|      50.00000       8400.00|      50.00000        8400.00
  Elastomeric Bearings, Type 2            |                            |                            |
0360 513B003                3374.000  LF  |      42.00000     141708.00|      63.00000     212562.00|      55.00000      185570.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0370 530A494                 559.000  LF  |      20.00000      11180.00|      20.00000      11180.00|      20.00000       11180.00
  18" Roadway Pipe (14 Gauge C.M.)        |                            |                            |
  (Temporary)                             |                            |                            |
0380 600A000                          LUMP|  100000.00000     100000.00|  155814.23000     155814.23|  200000.00000      200000.00
  Mobilization                            |                            |                            |
0390 606A000                 500.000  LF  |      10.00000       5000.00|       7.00000       3500.00|       7.00000        3500.00
  6" Underdrain Pipe                      |                            |                            |
0400 610C001                4932.000  TON |      33.00000     162756.00|      29.00000     143028.00|      29.00000      143028.00
  Loose Riprap, Class 2                   |                            |                            |
0410 610D003                3340.000  SQYD|       2.00000       6680.00|       1.50000       5010.00|       1.50000        5010.00
  Filter Blanket, Geotextile              |                            |                            |
0420 614A001                  19.000  CUYD|     265.00000       5035.00|     250.00000       4750.00|     250.00000        4750.00
  Slope Paving (Under Bridges)            |                            |                            |
0430 619A002                   4.000  EACH|     450.00000       1800.00|     475.00000       1900.00|     600.00000        2400.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0440 621A057                   3.000  EACH|    1400.00000       4200.00|    1400.00000       4200.00|    1850.00000        5550.00
  Junction Boxes, Type Partial            |                            |                            |
0450 621C068                   3.000  EACH|    1400.00000       4200.00|    1800.00000       5400.00|    2000.00000        6000.00
  Inlets, Type Y (Partial)                |                            |                            |
0460 630A000                 525.000  LF  |      13.50000       7087.50|      13.50000       7087.50|      13.50000        7087.50
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0470 630C003                   4.000  EACH|     950.00000       3800.00|     950.00000       3800.00|     950.00000        3800.00
  Guardrail End Anchor, Type 13           |                            |                            |
0480 630C070                   8.000  EACH|    1500.00000      12000.00|    1500.00000      12000.00|    1500.00000       12000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0482 631C000                 909.000  LF  |       4.50000       4090.50|       4.50000       4090.50|       4.50000        4090.50
  Steel Beam Guardrail Class A, Type 1    |                            |                            |
  Reset                                   |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 23034                   |(2) 18005                   |(3) 03001         
                                          |T.L. WALLACE CONSTRUCTION,  |GRADY RALLS & SONS, INC.    |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0484 631E010                   2.000  EACH|    2000.00000       4000.00|    2000.00000       4000.00|    2000.00000        4000.00
  Guardrail End Anchor, Ty 10 Series,     |                            |                            |
  Reset                                   |                            |                            |
0486 631F000                 120.000  LF  |       5.50000        660.00|       5.50000        660.00|       5.50000         660.00
  Steel Beam Guardrail Class A, Type 1    |                            |                            |
  Relocated                               |                            |                            |
0490 650A000                 511.000  CYIP|       5.00000       2555.00|       9.00000       4599.00|       9.00000        4599.00
  Topsoil                                 |                            |                            |
0500 650B000                1641.000  CYIP|       3.30000       5415.30|       7.25000      11897.25|       7.25000       11897.25
  Topsoil From Stockpiles                 |                            |                            |
0510 652B055                  11.000  ACRE|     600.00000       6600.00|     300.00000       3300.00|     300.00000        3300.00
  Temporary Seeding (Mix 3AT)             |                            |                            |
0520 652D057                  11.000  ACRE|     600.00000       6600.00|     275.00000       3025.00|     275.00000        3025.00
  Seeding In Stubble (Mix 3A)             |                            |                            |
0530 656A000                  22.000  ACRE|     400.00000       8800.00|     495.00000      10890.00|     495.00000       10890.00
  Mulching, Class A, Type 1               |                            |                            |
0540 665B000                  18.000  ACRE|     400.00000       7200.00|     495.00000       8910.00|     495.00000        8910.00
  Temporary Mulching                      |                            |                            |
0550 665F000                 550.000  EACH|       8.00000       4400.00|       6.00000       3300.00|       6.00000        3300.00
  Hay Bales                               |                            |                            |
0560 665I000                 200.000  TON |      33.00000       6600.00|      35.00000       7000.00|      35.00000        7000.00
  Temporary Riprap, Class 2               |                            |                            |
0570 665J000                4000.000  LF  |       3.00000      12000.00|       3.85000      15400.00|       3.85000       15400.00
  Silt Fence, Type A                      |                            |                            |
0580 665K000                 700.000  CUYD|       2.40000       1680.00|       4.00000       2800.00|       4.00000        2800.00
  Drainage Sump Excavation                |                            |                            |
0590 665L000                 200.000  LF  |      17.00000       3400.00|      10.00000       2000.00|      10.00000        2000.00
  Floating Basin Boom                     |                            |                            |
0600 666A001                  22.000  ACRE|      30.00000        660.00|      45.00000        990.00|      45.00000         990.00
  Pest Control Treatment                  |                            |                            |
0610 680A000                          LUMP|   30000.00000      30000.00|   10500.00000      10500.00|    5500.00000        5500.00
  Engineering Controls                    |                            |                            |
0620 701A028                   1.000  MILE|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0630 701A032                   1.000  MILE|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0640 701A041                   1.000  MILE|    1000.00000       1000.00|    1000.00000       1000.00|    1000.00000        1000.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 23034                   |(2) 18005                   |(3) 03001         
                                          |T.L. WALLACE CONSTRUCTION,  |GRADY RALLS & SONS, INC.    |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0650 701C002                   1.000  MILE|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0660 701C003                   1.000  MILE|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0670 701D008                   1.000  MILE|    1300.00000       1300.00|    1300.00000       1300.00|    1300.00000        1300.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0680 701D015                   1.000  MILE|    1000.00000       1000.00|    1000.00000       1000.00|    1000.00000        1000.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0690 701E003                1104.000  LF  |       1.50000       1656.00|       1.50000       1656.00|       1.50000        1656.00
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
0700 701G121                 574.000  LF  |       2.38000       1366.12|       2.38000       1366.12|       2.38000        1366.12
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0710 701G125                 574.000  LF  |       4.32000       2479.68|       4.32000       2479.68|       4.32000        2479.68
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0720 701G133                 574.000  LF  |       4.50000       2583.00|       4.50000       2583.00|       4.50000        2583.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0730 701H002                1104.000  LF  |       0.50000        552.00|       0.50000        552.00|       0.50000         552.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0740 705A011                 626.000  EACH|       4.00000       2504.00|       4.00000       2504.00|       4.00000        2504.00
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0750 705A012                 158.000  EACH|       4.00000        632.00|       4.00000        632.00|       4.00000         632.00
  Pavement Markers, Class C, Type 1-B     |                            |                            |
0760 705A022                   2.000  EACH|       4.00000          8.00|       4.00000          8.00|       4.00000           8.00
  Pavement Markers, Class C, Type 2-C     |                            |                            |
0770 705A024                 295.000  EACH|       4.00000       1180.00|       4.00000       1180.00|       4.00000        1180.00
  Pavement Markers, Class C, Type 2-E     |                            |                            |
0780 705A030                  24.000  EACH|       5.25000        126.00|       5.25000        126.00|       5.25000         126.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0790 705A031                  86.000  EACH|       5.00000        430.00|       5.00000        430.00|       5.00000         430.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0800 707G001                  71.000  EACH|      15.00000       1065.00|       5.00000        355.00|       5.00000         355.00
  Barrier Rail Mounted Delineator         |                            |                            |
  (Bi-Directional)                        |                            |                            |
0810 726A000                2800.000  LF  |      33.00000      92400.00|      24.00000      67200.00|      24.00000       67200.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
0820 740B000                 734.000  SQFT|       8.40000       6165.60|      15.00000      11010.00|      12.00000        8808.00
  Construction Signs                      |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 23034                   |(2) 18005                   |(3) 03001         
                                          |T.L. WALLACE CONSTRUCTION,  |GRADY RALLS & SONS, INC.    |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0830 740D000                 200.000  EACH|      45.00000       9000.00|      60.00000      12000.00|      55.00000       11000.00
  Channelizing Drums                      |                            |                            |
0840 740E000                  50.000  EACH|      11.00000        550.00|      45.00000       2250.00|      20.00000        1000.00
  Cones (36 Inches High)                  |                            |                            |
0850 740F002                   8.000  EACH|     190.00000       1520.00|     300.00000       2400.00|     350.00000        2800.00
  Barricades, Type III                    |                            |                            |
0860 740I005                   4.000  EACH|     650.00000       2600.00|     475.00000       1900.00|     275.00000        1100.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
0870 740M000                  50.000  EACH|       5.00000        250.00|      12.00000        600.00|       8.00000         400.00
  Weight For Cone                         |                            |                            |
0880 741C010                   2.000  EACH|    4800.00000       9600.00|    5000.00000      10000.00|    7500.00000       15000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0890 998A000                          LUMP|       0.00000          0.00|    8000.00000       8000.00|    8000.00000        8000.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 85,000.00)                         |                            |                            |
0900 999 000                 720.000  HOUR|       0.80000        576.00|       0.80000        576.00|       0.80000         576.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  2,040,243.64|             $  2,180,279.30|                $  2,206,896.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,040,243.64|             $  2,180,279.30|                $  2,206,896.61
====================================================================================================================================
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     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
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                                          |(4) 13053                   |(5) 14008                   |                
                                          |MCINNIS CORPORATION         |NEWELL & BUSH, INC.         |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Roadway                                                             
                                          |                            |                            |
0010 201A000                          LUMP|  100800.00000     100800.00|   60000.00000      60000.00|
  Clearing & Grubbing (Approximately 24   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   67000.00000      67000.00|   45000.00000      45000.00|
  Removal Of Old Bridge Station 52+79.6   |                            |                            |
0030 206A001                          LUMP|   20000.00000      20000.00|   20000.00000      20000.00|
  Removal Of Old Bridge Station 62+93.7   |                            |                            |
0040 206C016                  80.000  SQYD|       3.00000        240.00|      25.00000       2000.00|
  Removing Concrete Slope Paving (Under   |                            |                            |
  Bridges)                                |                            |                            |
0050 206D001                1613.000  LF  |       2.00000       3226.00|       2.25000       3629.25|
  Removing Guardrail                      |                            |                            |
0060 206E008                  17.000  EACH|     125.00000       2125.00|     150.00000       2550.00|
  Removing Guardrail End Anchor (All Type)|                            |                            |
0070 210A000                3232.000  CYIP|       5.00000      16160.00|       5.50000      17776.00|
  Unclassified Excavation                 |                            |                            |
0080 210D000               19897.000  CYIP|       8.50000     169124.50|       9.50000     189021.50|
  Borrow Excavation                       |                            |                            |
0090 210D021                2188.000  CYIP|       7.00000      15316.00|       7.50000      16410.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A4 or Better)              |                            |                            |
0100 401A000                3237.000  SYCP|       0.45000       1456.65|       0.67000       2168.79|
  Bituminous Treatment A                  |                            |                            |
0110 405A000                1088.000  GAL |       1.02000       1109.76|       0.80000        870.40|
  Tack Coat                               |                            |                            |
0120 424A260                1810.000  TON |      45.90000      83079.00|      55.00000      99550.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0130 424A266                 250.000  TON |      51.00000      12750.00|      75.00000      18750.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
0140 424B461                 364.000  TON |      51.32000      18680.48|      63.00000      22932.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range D                       |                            |                            |
0150 424B465                 250.000  TON |     130.00000      32500.00|      75.00000      18750.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 14008                   |                
                                          |MCINNIS CORPORATION         |NEWELL & BUSH, INC.         |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B469                 500.000  TON |      45.31000      22655.00|      55.00000      27500.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
0170 424C260                1613.000  TON |      52.03000      83924.39|      54.00000      87102.00|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range D                            |                            |                            |
0180 428B000               20706.000  LF  |       0.09000       1863.54|       0.12000       2484.72|
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0190 430B000                 230.000  TNCP|      28.00000       6440.00|      30.00000       6900.00|
  Aggregate Surfacing (AHD #467 Or #57)   |                            |                            |
0200 450B000                 214.000  SQYD|      67.00000      14338.00|      75.00000      16050.00|
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0210 502A000               18100.000  LB  |       0.64000      11584.00|       0.60000      10860.00|
  Steel Reinforcement                     |                            |                            |
0220 502B000                          LUMP|  110680.00000     110680.00|   85000.00000      85000.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 52+39.0,            |                            |                            |
  Approximately 149,500 Lbs.              |                            |                            |
0230 502B001                          LUMP|   34096.00000      34096.00|   26500.00000      26500.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 62+88.0,            |                            |                            |
  Approximately 43,900 Lbs.               |                            |                            |
0240 505A000                   2.000  EACH|    2400.00000       4800.00|    3500.00000       7000.00|
  Steel Test Piles (HP 10x42)             |                            |                            |
0250 505A004                   2.000  EACH|    2800.00000       5600.00|    4500.00000       9000.00|
  Steel Test Piles (HP 14x73)             |                            |                            |
0260 505B055                   2.000  EACH|     500.00000       1000.00|    3000.00000       6000.00|
  Static Loading Tests (HP 10x42)         |                            |                            |
0270 505B059                   2.000  EACH|     600.00000       1200.00|    3500.00000       7000.00|
  Static Loading Tests (HP 14x73)         |                            |                            |
0280 505C000                1450.000  LF  |      24.00000      34800.00|      21.00000      30450.00|
  Steel Piling (HP 10x42)                 |                            |                            |
0290 505C004                4690.000  LF  |      32.00000     150080.00|      37.50000     175875.00|
  Steel Piling (HP 14x73)                 |                            |                            |
0300 508A000                5430.000  LB  |       3.10000      16833.00|       3.60000      19548.00|
  Structural Steel                        |                            |                            |
0310 510A000                 261.000  CUYD|     288.00000      75168.00|     480.00000     125280.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 14008                   |                
                                          |MCINNIS CORPORATION         |NEWELL & BUSH, INC.         |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 510C051                          LUMP|  220203.00000     220203.00|  275000.00000     275000.00|
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  52+39.0, Approximately 569 Cu. Yds.     |                            |                            |
0330 510C052                          LUMP|   64000.00000      64000.00|   90000.00000      90000.00|
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  62+88.0, Approximately 162 Cu. Yds.     |                            |                            |
0340 510E000                2296.000  SQYD|       1.85000       4247.60|       2.50000       5740.00|
  Grooving Concrete Bridge Decks          |                            |                            |
0350 511A001                 168.000  EACH|     100.00000      16800.00|      50.00000       8400.00|
  Elastomeric Bearings, Type 2            |                            |                            |
0360 513B003                3374.000  LF  |      65.00000     219310.00|      57.00000     192318.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0370 530A494                 559.000  LF  |      30.00000      16770.00|      32.00000      17888.00|
  18" Roadway Pipe (14 Gauge C.M.)        |                            |                            |
  (Temporary)                             |                            |                            |
0380 600A000                          LUMP|   95500.00000      95500.00|  210000.00000     210000.00|
  Mobilization                            |                            |                            |
0390 606A000                 500.000  LF  |       7.00000       3500.00|       7.50000       3750.00|
  6" Underdrain Pipe                      |                            |                            |
0400 610C001                4932.000  TON |      31.00000     152892.00|      33.00000     162756.00|
  Loose Riprap, Class 2                   |                            |                            |
0410 610D003                3340.000  SQYD|       3.00000      10020.00|       3.50000      11690.00|
  Filter Blanket, Geotextile              |                            |                            |
0420 614A001                  19.000  CUYD|     200.00000       3800.00|     300.00000       5700.00|
  Slope Paving (Under Bridges)            |                            |                            |
0430 619A002                   4.000  EACH|     550.00000       2200.00|     600.00000       2400.00|
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0440 621A057                   3.000  EACH|    2000.00000       6000.00|    2200.00000       6600.00|
  Junction Boxes, Type Partial            |                            |                            |
0450 621C068                   3.000  EACH|    2000.00000       6000.00|    2200.00000       6600.00|
  Inlets, Type Y (Partial)                |                            |                            |
0460 630A000                 525.000  LF  |      16.00000       8400.00|      17.00000       8925.00|
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0470 630C003                   4.000  EACH|    1000.00000       4000.00|    1200.00000       4800.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0480 630C070                   8.000  EACH|    1525.00000      12200.00|    1600.00000      12800.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0482 631C000                 909.000  LF  |       8.50000       7726.50|       9.00000       8181.00|
  Steel Beam Guardrail Class A, Type 1    |                            |                            |
  Reset                                   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 14008                   |                
                                          |MCINNIS CORPORATION         |NEWELL & BUSH, INC.         |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0484 631E010                   2.000  EACH|     400.00000        800.00|     425.00000        850.00|
  Guardrail End Anchor, Ty 10 Series,     |                            |                            |
  Reset                                   |                            |                            |
0486 631F000                 120.000  LF  |       8.00000        960.00|       9.00000       1080.00|
  Steel Beam Guardrail Class A, Type 1    |                            |                            |
  Relocated                               |                            |                            |
0490 650A000                 511.000  CYIP|       7.00000       3577.00|       7.50000       3832.50|
  Topsoil                                 |                            |                            |
0500 650B000                1641.000  CYIP|      12.00000      19692.00|      13.00000      21333.00|
  Topsoil From Stockpiles                 |                            |                            |
0510 652B055                  11.000  ACRE|     600.00000       6600.00|     650.00000       7150.00|
  Temporary Seeding (Mix 3AT)             |                            |                            |
0520 652D057                  11.000  ACRE|     600.00000       6600.00|     650.00000       7150.00|
  Seeding In Stubble (Mix 3A)             |                            |                            |
0530 656A000                  22.000  ACRE|     600.00000      13200.00|     650.00000      14300.00|
  Mulching, Class A, Type 1               |                            |                            |
0540 665B000                  18.000  ACRE|     600.00000      10800.00|     650.00000      11700.00|
  Temporary Mulching                      |                            |                            |
0550 665F000                 550.000  EACH|      10.00000       5500.00|      12.00000       6600.00|
  Hay Bales                               |                            |                            |
0560 665I000                 200.000  TON |      31.00000       6200.00|      33.00000       6600.00|
  Temporary Riprap, Class 2               |                            |                            |
0570 665J000                4000.000  LF  |       3.00000      12000.00|       4.00000      16000.00|
  Silt Fence, Type A                      |                            |                            |
0580 665K000                 700.000  CUYD|       5.00000       3500.00|       5.00000       3500.00|
  Drainage Sump Excavation                |                            |                            |
0590 665L000                 200.000  LF  |      20.00000       4000.00|      20.00000       4000.00|
  Floating Basin Boom                     |                            |                            |
0600 666A001                  22.000  ACRE|      75.00000       1650.00|      75.00000       1650.00|
  Pest Control Treatment                  |                            |                            |
0610 680A000                          LUMP|   33000.00000      33000.00|   20000.00000      20000.00|
  Engineering Controls                    |                            |                            |
0620 701A028                   1.000  MILE|    2000.00000       2000.00|    2100.00000       2100.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0630 701A032                   1.000  MILE|    2000.00000       2000.00|    2100.00000       2100.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0640 701A041                   1.000  MILE|    1000.00000       1000.00|    1100.00000       1100.00|
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 14008                   |                
                                          |MCINNIS CORPORATION         |NEWELL & BUSH, INC.         |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0650 701C002                   1.000  MILE|     500.00000        500.00|     550.00000        550.00|
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0660 701C003                   1.000  MILE|     500.00000        500.00|     550.00000        550.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0670 701D008                   1.000  MILE|    1300.00000       1300.00|    1450.00000       1450.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0680 701D015                   1.000  MILE|    1000.00000       1000.00|    1100.00000       1100.00|
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0690 701E003                1104.000  LF  |       1.50000       1656.00|       1.75000       1932.00|
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
0700 701G121                 574.000  LF  |       2.38000       1366.12|       2.65000       1521.10|
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0710 701G125                 574.000  LF  |       4.32000       2479.68|       4.75000       2726.50|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0720 701G133                 574.000  LF  |       4.50000       2583.00|       5.00000       2870.00|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0730 701H002                1104.000  LF  |       0.50000        552.00|       0.60000        662.40|
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0740 705A011                 626.000  EACH|       4.00000       2504.00|       4.50000       2817.00|
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0750 705A012                 158.000  EACH|       4.00000        632.00|       4.50000        711.00|
  Pavement Markers, Class C, Type 1-B     |                            |                            |
0760 705A022                   2.000  EACH|       4.00000          8.00|       4.50000          9.00|
  Pavement Markers, Class C, Type 2-C     |                            |                            |
0770 705A024                 295.000  EACH|       4.00000       1180.00|       4.50000       1327.50|
  Pavement Markers, Class C, Type 2-E     |                            |                            |
0780 705A030                  24.000  EACH|       5.25000        126.00|       6.00000        144.00|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0790 705A031                  86.000  EACH|       5.00000        430.00|       5.50000        473.00|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0800 707G001                  71.000  EACH|      15.00000       1065.00|      15.00000       1065.00|
  Barrier Rail Mounted Delineator         |                            |                            |
  (Bi-Directional)                        |                            |                            |
0810 726A000                2800.000  LF  |      24.00000      67200.00|      36.00000     100800.00|
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
0820 740B000                 734.000  SQFT|      23.00000      16882.00|      25.00000      18350.00|
  Construction Signs                      |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 011                     CONTRACT ID : 20000825011                  COUNTIES : WASHINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 14008                   |                
                                          |MCINNIS CORPORATION         |NEWELL & BUSH, INC.         |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0830 740D000                 200.000  EACH|      65.00000      13000.00|      70.00000      14000.00|
  Channelizing Drums                      |                            |                            |
0840 740E000                  50.000  EACH|      20.00000       1000.00|      22.00000       1100.00|
  Cones (36 Inches High)                  |                            |                            |
0850 740F002                   8.000  EACH|     350.00000       2800.00|     375.00000       3000.00|
  Barricades, Type III                    |                            |                            |
0860 740I005                   4.000  EACH|     400.00000       1600.00|     425.00000       1700.00|
  Warning Lights, Type B (Detachable Head)|                            |                            |
0870 740M000                  50.000  EACH|      10.00000        500.00|      11.00000        550.00|
  Weight For Cone                         |                            |                            |
0880 741C010                   2.000  EACH|    6000.00000      12000.00|    6500.00000      13000.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0890 998A000                          LUMP|       0.00000          0.00|    5000.00000       5000.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 85,000.00)                         |                            |                            |
0900 999 000                 720.000  HOUR|       0.80000        576.00|       0.80000        576.00|
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  2,238,717.22|             $  2,504,535.66|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,238,717.22|             $  2,504,535.66|
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 012                     CONTRACT ID : 20000825012                  COUNTIES : AUTAUGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :  120      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : BR-0123(102 )
     for constructing the Bridge Replacement on C.R.#37 at Little
     Mulberry Creek south of Billingsley.  Length 0.120 km
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   14005          G. W. NORRELL CONTRACTING COMPANY, INC.                                $    562,295.68     100.0000%
   2   13053          MCINNIS CORPORATION                                                    $    610,987.37     108.6594%
   3   14008          NEWELL & BUSH, INC.                                                    $    705,039.00     125.3858%
   4   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $    713,779.80     126.9402%
   5   13021          MURPHREE BRIDGE CORPORATION                                            $    801,051.16     142.4608%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 012                     CONTRACT ID : 20000825012                  COUNTIES : AUTAUGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 06
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 14005                   |(2) 13053                   |(3) 14008         
                                          |G. W. NORRELL CONTRACTING CO|MCINNIS CORPORATION         |NEWELL & BUSH, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|     500.00000        500.00|   40000.00000      40000.00|   10000.00000       10000.00
  Clearing & Grubbing (Approximately 0.75 |                            |                            |
  hectares)                               |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|   45000.00000      45000.00|   20000.00000       20000.00
  Removal Of Old Bridge, Station STA      |                            |                            |
  112+78.84                               |                            |                            |
0030 502A000               10900.000  KG  |       1.00000      10900.00|       1.36000      14824.00|       1.15000       12535.00
  Steel Reinforcement                     |                            |                            |
0040 502B000                          LUMP|   45000.00000      45000.00|   57000.00000      57000.00|   51000.00000       51000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA 112+64.84 (APPROX.   |                            |                            |
  42120 KILOGRAMS)                        |                            |                            |
0050 505A002                   2.000  EACH|    2000.00000       4000.00|    2700.00000       5400.00|    3000.00000        6000.00
  Steel Test Piles (HP 310x79)            |                            |                            |
0060 505B057                   2.000  EACH|    1000.00000       2000.00|     500.00000       1000.00|    3500.00000        7000.00
  Static Loading Tests (HP 310x79)        |                            |                            |
0070 505C002                 685.000  M   |      85.00000      58225.00|      85.31000      58437.35|     100.00000       68500.00
  Steel Piling (HP 310x79)                |                            |                            |
0080 508A000                5820.000  KG  |       3.75000      21825.00|       4.52000      26306.40|       5.00000       29100.00
  Structural Steel                        |                            |                            |
0090 510A000                 137.000  M3  |     400.00000      54800.00|     280.00000      38360.00|     500.00000       68500.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0100 510C051                          LUMP|  117200.00000     117200.00|  111300.00000     111300.00|  175000.00000      175000.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  112+64.84(APPROX. 293 CUBIC METERS)     |                            |                            |
0110 510E000                 936.000  M2  |       2.88000       2695.68|       3.06000       2864.16|       4.00000        3744.00
  Grooving Concrete Bridge Decks          |                            |                            |
0120 511A001                 100.000  EACH|     100.00000      10000.00|      70.00000       7000.00|      85.00000        8500.00
  Elastomeric Bearings, Type 2            |                            |                            |
0130 513B003                 594.000  M   |     250.00000     148500.00|     162.09000      96281.46|     175.00000      103950.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IM (Specialty Item)       |                            |                            |
0140 600A000                          LUMP|    5000.00000       5000.00|   33000.00000      33000.00|   60000.00000       60000.00
  Mobilization                            |                            |                            |
0150 610C001                1130.000  MTON|      30.00000      33900.00|      23.00000      25990.00|      30.00000       33900.00
  Loose Riprap, Class 2                   |                            |                            |
0160 610D003                 820.000  M2  |       5.00000       4100.00|       2.40000       1968.00|       3.00000        2460.00
  Filter Blanket, Geotextile              |                            |                            |
0170 630C003                   4.000  EACH|     975.00000       3900.00|     975.00000       3900.00|    1300.00000        5200.00
  Guardrail End Anchor, Type 13           |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 012                     CONTRACT ID : 20000825012                  COUNTIES : AUTAUGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 06
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 14005                   |(2) 13053                   |(3) 14008         
                                          |G. W. NORRELL CONTRACTING CO|MCINNIS CORPORATION         |NEWELL & BUSH, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 630C070                   4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00|    2000.00000        8000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0190 665F000                 200.000  EACH|       2.00000        400.00|       4.00000        800.00|      11.00000        2200.00
  Hay Bales                               |                            |                            |
0200 665J000                 480.000  M   |       5.00000       2400.00|      19.70000       9456.00|      15.00000        7200.00
  Silt Fence, Type A                      |                            |                            |
0210 680A000                          LUMP|    3000.00000       3000.00|   20000.00000      20000.00|   12000.00000       12000.00
  Engineering Controls                    |                            |                            |
0220 740B000                  25.000  M2  |     150.00000       3750.00|     140.00000       3500.00|     170.00000        4250.00
  Construction Signs                      |                            |                            |
0230 740F002                   8.000  EACH|     400.00000       3200.00|     250.00000       2000.00|     350.00000        2800.00
  Barricades, Type III                    |                            |                            |
0240 740I005                   2.000  EACH|     500.00000       1000.00|     300.00000        600.00|     350.00000         700.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
0250 998A000                          LUMP|    5000.00000       5000.00|       0.00000          0.00|    2500.00000        2500.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 41,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    562,295.68|             $    610,987.37|                $    705,039.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    562,295.68|             $    610,987.37|                $    705,039.00
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 012 -4
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 012                     CONTRACT ID : 20000825012                  COUNTIES : AUTAUGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 06
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 03001                   |(5) 13021                   |                
                                          |CLARK CONSTRUCTION CO., INC.|MURPHREE BRIDGE CORPORATION |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   30000.00000      30000.00|    5000.00000       5000.00|
  Clearing & Grubbing (Approximately 0.75 |                            |                            |
  hectares)                               |                            |                            |
0020 206A000                          LUMP|   35000.00000      35000.00|   21000.00000      21000.00|
  Removal Of Old Bridge, Station STA      |                            |                            |
  112+78.84                               |                            |                            |
0030 502A000               10900.000  KG  |       1.10000      11990.00|       1.30000      14170.00|
  Steel Reinforcement                     |                            |                            |
0040 502B000                          LUMP|   45000.00000      45000.00|   44000.00000      44000.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA 112+64.84 (APPROX.   |                            |                            |
  42120 KILOGRAMS)                        |                            |                            |
0050 505A002                   2.000  EACH|    3500.00000       7000.00|    2600.00000       5200.00|
  Steel Test Piles (HP 310x79)            |                            |                            |
0060 505B057                   2.000  EACH|    1500.00000       3000.00|    2000.00000       4000.00|
  Static Loading Tests (HP 310x79)        |                            |                            |
0070 505C002                 685.000  M   |      79.00000      54115.00|      85.00000      58225.00|
  Steel Piling (HP 310x79)                |                            |                            |
0080 508A000                5820.000  KG  |       5.50000      32010.00|       4.50000      26190.00|
  Structural Steel                        |                            |                            |
0090 510A000                 137.000  M3  |     450.00000      61650.00|     837.00000     114669.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0100 510C051                          LUMP|  191000.00000     191000.00|  233290.00000     233290.00|
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  112+64.84(APPROX. 293 CUBIC METERS)     |                            |                            |
0110 510E000                 936.000  M2  |       3.05000       2854.80|       3.06000       2864.16|
  Grooving Concrete Bridge Decks          |                            |                            |
0120 511A001                 100.000  EACH|      50.00000       5000.00|     105.00000      10500.00|
  Elastomeric Bearings, Type 2            |                            |                            |
0130 513B003                 594.000  M   |     180.00000     106920.00|     182.00000     108108.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IM (Specialty Item)       |                            |                            |
0140 600A000                          LUMP|   70000.00000      70000.00|   80000.00000      80000.00|
  Mobilization                            |                            |                            |
0150 610C001                1130.000  MTON|      23.00000      25990.00|      23.00000      25990.00|
  Loose Riprap, Class 2                   |                            |                            |
0160 610D003                 820.000  M2  |       3.00000       2460.00|       4.50000       3690.00|
  Filter Blanket, Geotextile              |                            |                            |
0170 630C003                   4.000  EACH|    1000.00000       4000.00|     925.00000       3700.00|
  Guardrail End Anchor, Type 13           |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 012 -5
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 012                     CONTRACT ID : 20000825012                  COUNTIES : AUTAUGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 06
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 03001                   |(5) 13021                   |                
                                          |CLARK CONSTRUCTION CO., INC.|MURPHREE BRIDGE CORPORATION |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 630C070                   4.000  EACH|    1600.00000       6400.00|    1500.00000       6000.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0190 665F000                 200.000  EACH|       5.00000       1000.00|       6.00000       1200.00|
  Hay Bales                               |                            |                            |
0200 665J000                 480.000  M   |      13.00000       6240.00|       6.00000       2880.00|
  Silt Fence, Type A                      |                            |                            |
0210 680A000                          LUMP|    5000.00000       5000.00|   15000.00000      15000.00|
  Engineering Controls                    |                            |                            |
0220 740B000                  25.000  M2  |     150.00000       3750.00|      95.00000       2375.00|
  Construction Signs                      |                            |                            |
0230 740F002                   8.000  EACH|     350.00000       2800.00|     180.00000       1440.00|
  Barricades, Type III                    |                            |                            |
0240 740I005                   2.000  EACH|     300.00000        600.00|     280.00000        560.00|
  Warning Lights, Type B (Detachable Head)|                            |                            |
0250 998A000                          LUMP|       0.00000          0.00|   11000.00000      11000.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 41,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    713,779.80|             $    801,051.16|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    713,779.80|             $    801,051.16|
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 013 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 013                     CONTRACT ID : 20000825013                  COUNTIES : COLBERT
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPNU-1700(23)
     for constructing the Resurfacing, Traffic Stripe, and
     Guardrail on C.R. #20 from S.R. #2 (U.S. #72) to Water
     Street in Cherokee.  Length - 4.597 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   02035          BURGREEN CONTRACTING COMPANY, INC.                                     $    219,260.92     100.0000%
   2   19074          S & M EQUIPMENT CO., INC.                                              $    226,471.46     103.2885%
   3   01018          APAC-ALABAMA, INC.                                                     $    238,242.73     108.6571%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 013 -2
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 013                     CONTRACT ID : 20000825013                  COUNTIES : COLBERT
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 02
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 02035                   |(2) 19074                   |(3) 01018         
                                          |BURGREEN CONTRACTING CO., IN|S & M EQUIPMENT CO., INC.   |APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 401B108               53947.000  SYCP|       0.71000      38302.37|       0.77000      41539.19|       0.70000       37762.90
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0020 405A000                1625.000  GAL |       0.75000       1218.75|       1.15000       1868.75|       1.06000        1722.50
  Tack Coat                               |                            |                            |
0030 429A201                4327.000  TON |      32.00000     138464.00|      29.19000     126305.13|      35.00000      151445.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0040 429A207                 100.000  TON |      30.00000       3000.00|      42.00000       4200.00|      28.00000        2800.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0050 600A000                          LUMP|    4000.00000       4000.00|    7500.00000       7500.00|    8560.00000        8560.00
  Mobilization                            |                            |                            |
0060 630A000                 188.000  LF  |      16.00000       3008.00|      15.00000       2820.00|      19.00000        3572.00
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0070 630C070                   4.000  EACH|    1750.00000       7000.00|    1575.00000       6300.00|    1600.00000        6400.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0080 701A031                  10.000  MILE|     895.00000       8950.00|    1030.40000      10304.00|     920.00000        9200.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0090 701A035                   5.000  MILE|     995.00000       4975.00|    1165.50000       5827.50|    1050.00000        5250.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0100 701A045                   4.000  MILE|     540.00000       2160.00|     678.00000       2712.00|     600.00000        2400.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0110 701C000                   4.000  MILE|     395.00000       1580.00|     448.00000       1792.00|     400.00000        1600.00
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                   5.000  MILE|     445.00000       2225.00|     452.00000       2260.00|     400.00000        2000.00
  Solid Temporary Traffic Stripe          |                            |                            |
0130 703A002                 280.000  SQFT|       2.25000        630.00|       3.40000        952.00|       3.00000         840.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0140 705A032                 161.000  EACH|       4.80000        772.80|       5.65000        909.65|       5.00000         805.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0150 705A037                 373.000  EACH|       5.00000       1865.00|       5.88000       2193.24|       5.25000        1958.25
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 013                     CONTRACT ID : 20000825013                  COUNTIES : COLBERT
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 02
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 02035                   |(2) 19074                   |(3) 01018         
                                          |BURGREEN CONTRACTING CO., IN|S & M EQUIPMENT CO., INC.   |APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 740B000                 222.000  SQFT|       5.00000       1110.00|      14.00000       3108.00|       8.14000        1807.08
  Construction Signs                      |                            |                            |
0170 740E000                  60.000  EACH|       0.00000          0.00|      14.00000        840.00|       1.00000          60.00
  Cones (36 Inches High)                  |                            |                            |
0180 740M000                  60.000  EACH|       0.00000          0.00|       9.00000        540.00|       1.00000          60.00
  Weight For Cone                         |                            |                            |
0190 998A000                          LUMP|       0.00000          0.00|    4500.00000       4500.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 10,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    219,260.92|             $    226,471.46|                $    238,242.73
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    219,260.92|             $    226,471.46|                $    238,242.73
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 014 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 014                     CONTRACT ID : 20000825014                  COUNTIES : COOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPNU-1900(19)
     for constructing the Resurfacing, Traffic Stripe, and
     Guardrail on C.R. #66 from C.R. #49 at Mt. Olive to the City
     Limits of Goodwater.  Length - 4.609 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   01018          APAC-ALABAMA, INC.                                                     $    198,902.33     100.0000%
   2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    213,895.38     107.5378%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 014                     CONTRACT ID : 20000825014                  COUNTIES : COOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 04013                   |                
                                          |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 405A000                1500.000  GAL |       0.00000          0.00|       0.87000       1305.00|
  Tack Coat                               |                            |                            |
0020 429A201                3914.000  TON |      32.93000     128888.02|      31.22000     122195.08|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0030 429A204                 300.000  TON |       0.00000          0.00|      42.28000      12684.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Patching, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0040 429A206                 950.000  TON |      32.26000      30647.00|      38.27000      36356.50|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0050 600A000                          LUMP|    1000.00000       1000.00|    4059.52000       4059.52|
  Mobilization                            |                            |                            |
0060 630A000                 125.000  LF  |      19.43000       2428.75|      19.78000       2472.50|
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0070 630C022                   4.000  EACH|    1984.50000       7938.00|    2021.50000       8086.00|
  Guardrail End Anchor, Type Special      |                            |                            |
0080 630C070                   8.000  EACH|    1260.00000      10080.00|    1283.51000      10268.08|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0090 701A004                   9.000  MILE|     304.50000       2740.50|     310.17000       2791.53|
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0100 701A008                   1.000  MILE|     199.50000        199.50|     203.23000        203.23|
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0110 701A012                   8.000  MILE|     336.00000       2688.00|     342.27000       2738.16|
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0120 701C000                   2.000  MILE|     325.50000        651.00|     331.57000        663.14|
  Broken Temporary Traffic Stripe         |                            |                            |
0130 701C001                  16.000  MILE|     409.50000       6552.00|     417.13000       6674.08|
  Solid Temporary Traffic Stripe          |                            |                            |
0140 703A000                 144.000  SQFT|       2.10000        302.40|       2.14000        308.16|
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
0150 740B000                 212.000  SQFT|       8.93000       1893.16|       9.07000       1922.84|
  Construction Signs                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 014                     CONTRACT ID : 20000825014                  COUNTIES : COOSA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 04013                   |                
                                          |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 740E000                  50.000  EACH|       7.88000        394.00|       1.15000         57.50|
  Cones (36 Inches High)                  |                            |                            |
0170 740O000                   1.000  EACH|    2500.00000       2500.00|    1108.90000       1108.90|
  Pilot Car                               |                            |                            |
0180 998A000                          LUMP|       0.00000          0.00|       1.16000          1.16|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 10,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    198,902.33|             $    213,895.38|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    198,902.33|             $    213,895.38|
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 015 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 015                     CONTRACT ID : 20000825015                  COUNTIES : COVINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPNU-2012(102)
     for constructing the Planing, Resurfacing, Guardrail and
     Traffic Stripe on C.R.#107 from S.R.#12 (U.S.#84) in River
     Falls to S.R.#55.  Length 2.710 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   01018          APAC-ALABAMA, INC.                                                     $    199,292.58     100.0000%
   2   02032          BULLARD EXCAVATING, INC.                                               $    210,297.64     105.5220%
   3   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    244,700.80     122.7847%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 015                     CONTRACT ID : 20000825015                  COUNTIES : COVINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 02032                   |(3) 23024         
                                          |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.    |WIREGRASS CONSTRUCTION COMPA
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 212A000                 283.000  STA |      20.00000       5660.00|      60.00000      16980.00|      27.50000        7782.50
  Machine Grading Shoulders               |                            |                            |
0020 401B100               32332.000  SYCP|       0.63000      20369.16|       0.56000      18105.92|       0.75000       24249.00
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                 970.000  GAL |       2.21000       2143.70|       1.35000       1309.50|       1.00000         970.00
  Tack Coat                               |                            |                            |
0040 408A051               32332.000  SQYD|       0.66000      21339.12|       0.51000      16489.32|       0.55000       17782.60
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0050 429A221                2546.000  TON |      35.50000      90383.00|      33.41000      85061.86|      44.65000      113678.90
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0060 429A226                  60.000  TON |      53.00000       3180.00|      50.00000       3000.00|      75.00000        4500.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0070 502A000                 321.000  LB  |       2.00000        642.00|       2.00000        642.00|       2.50000         802.50
  Steel Reinforcement                     |                            |                            |
0080 524A011                   7.000  CUYD|    1275.00000       8925.00|     750.00000       5250.00|     850.00000        5950.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0090 600A000                          LUMP|    4546.00000       4546.00|   19152.14000      19152.14|   24500.00000       24500.00
  Mobilization                            |                            |                            |
0100 630A000                 150.000  LF  |      17.25000       2587.50|      17.25000       2587.50|      17.25000        2587.50
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0110 630C070                   8.000  EACH|    1525.00000      12200.00|    1525.00000      12200.00|    1525.00000       12200.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0120 652A061                   5.000  ACRE|     480.00000       2400.00|     510.00000       2550.00|     480.00000        2400.00
  Seeding (Mix 3E)                        |                            |                            |
0130 656A000                   5.000  ACRE|     465.00000       2325.00|     510.00000       2550.00|     465.00000        2325.00
  Mulching, Class A, Type 1               |                            |                            |
0140 665J000                 240.000  LF  |       3.15000        756.00|      10.00000       2400.00|       5.40000        1296.00
  Silt Fence, Type A                      |                            |                            |
0150 701A031                   6.000  MILE|     995.00000       5970.00|     980.00000       5880.00|     890.00000        5340.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0160 701A035                   4.000  MILE|     950.00000       3800.00|     980.00000       3920.00|     990.00000        3960.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 015 -3
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 015                     CONTRACT ID : 20000825015                  COUNTIES : COVINGTON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 02032                   |(3) 23024         
                                          |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.    |WIREGRASS CONSTRUCTION COMPA
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 701A045                   2.000  MILE|     650.00000       1300.00|     650.00000       1300.00|     600.00000        1200.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0180 701C000                   4.000  MILE|     250.00000       1000.00|     250.00000       1000.00|     320.00000        1280.00
  Broken Temporary Traffic Stripe         |                            |                            |
0190 701C001                   8.000  MILE|     300.00000       2400.00|     350.00000       2800.00|     360.00000        2880.00
  Solid Temporary Traffic Stripe          |                            |                            |
0200 703A002                1226.000  SQFT|       1.85000       2268.10|       1.90000       2329.40|       1.80000        2206.80
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0210 740B000                 404.000  SQFT|      12.00000       4848.00|      10.00000       4040.00|      15.00000        6060.00
  Construction Signs                      |                            |                            |
0220 740E000                  50.000  EACH|       3.00000        150.00|      10.00000        500.00|      10.00000         500.00
  Cones (36 Inches High)                  |                            |                            |
0230 740M000                  50.000  EACH|       2.00000        100.00|       5.00000        250.00|       5.00000         250.00
  Weight For Cone                         |                            |                            |
0240 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 10,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    199,292.58|             $    210,297.64|                $    244,700.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    199,292.58|             $    210,297.64|                $    244,700.80
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 016 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 016                     CONTRACT ID : 20000825016                  COUNTIES : DALLAS
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPOA-2412(102)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#45 from S.R.#22 northeast of Orrville to S.R.#8
     (U.S.#80).  Length 7.267 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   01023          ASPHALT CONTRACTORS, INC.                                              $    618,671.25     100.0000%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 016 -2
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 016                     CONTRACT ID : 20000825016                  COUNTIES : DALLAS
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 06
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01023                   |                            |                
                                          |ASPHALT CONTRACTORS, INC.   |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 210A000                3000.000  CYIP|       5.25000      15750.00|                            |
  Unclassified Excavation                 |                            |                            |
0020 210D021                2500.000  CYIP|       7.75000      19375.00|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A4 or Better)              |                            |                            |
0030 232A001                   8.000  MSQY|    1750.00000      14000.00|                            |
  Lime Stabilization, Class 2, 6 Inches   |                            |                            |
  Thick                                   |                            |                            |
0040 232B000                 130.000  TON |     105.00000      13650.00|                            |
  Lime                                    |                            |                            |
0050 301E008                3200.000  TNCP|      16.00000      51200.00|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed                             |                            |                            |
0060 401A000                6780.000  SYCP|       0.50000       3390.00|                            |
  Bituminous Treatment A                  |                            |                            |
0070 405A000                4925.000  GAL |       1.00000       4925.00|                            |
  Tack Coat                               |                            |                            |
0080 429A201                6600.000  TON |      35.35000     233310.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0090 429A206                3000.000  TON |      42.10000     126300.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0100 429B201                1065.000  TON |      33.05000      35198.25|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0110 600A000                          LUMP|   29600.00000      29600.00|                            |
  Mobilization                            |                            |                            |
0120 652A056                   4.000  ACRE|     600.00000       2400.00|                            |
  Seeding (Mix 2E)                        |                            |                            |
0130 656A000                   4.000  ACRE|     600.00000       2400.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0140 665F000                 100.000  EACH|       8.00000        800.00|                            |
  Hay Bales                               |                            |                            |
0150 665J000                5808.000  LF  |       3.75000      21780.00|                            |
  Silt Fence, Type A                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 016 -3
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 016                     CONTRACT ID : 20000825016                  COUNTIES : DALLAS
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 06
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01023                   |                            |                
                                          |ASPHALT CONTRACTORS, INC.   |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 680A000                          LUMP|    4800.00000       4800.00|                            |
  Engineering Controls                    |                            |                            |
0170 701A030                  15.000  MILE|     590.00000       8850.00|                            |
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0180 701A034                  11.000  MILE|     590.00000       6490.00|                            |
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0190 701A044                   6.000  MILE|     275.00000       1650.00|                            |
  Broken Yellow, Class 2T, Type A,        |                            |                            |
  Traffic Stripe                          |                            |                            |
0200 701C000                  10.000  MILE|     320.00000       3200.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0210 701C001                  21.000  MILE|     340.00000       7140.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0220 703A004                 180.000  SQFT|       1.80000        324.00|                            |
  Traffic Control Markings, Class 2T,     |                            |                            |
  Type A                                  |                            |                            |
0230 703B004                 205.000  SQFT|       2.80000        574.00|                            |
  Traffic Control Legends, Class 2T, Type |                            |                            |
  A                                       |                            |                            |
0240 705A032                 200.000  EACH|       4.70000        940.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0250 705A037                 690.000  EACH|       4.90000       3381.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0260 740B000                 212.000  SQFT|      12.00000       2544.00|                            |
  Construction Signs                      |                            |                            |
0270 740F002                   8.000  EACH|     275.00000       2200.00|                            |
  Barricades, Type III                    |                            |                            |
0280 740I005                   4.000  EACH|     250.00000       1000.00|                            |
  Warning Lights, Type B (Detachable Head)|                            |                            |
0290 740O000                   1.000  EACH|    1500.00000       1500.00|                            |
  Pilot Car                               |                            |                            |
0300 998A000                          LUMP|       0.00000          0.00|                            |
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 7500.00)                           |                            |                            |
     SECTION TOTALS                       |             $    618,671.25|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    618,671.25|                            |
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 017 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 017                     CONTRACT ID : 20000825017                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPOA-2710(101)
     for constructing the Widening, Resurfacing and Traffic
     Stripe
     on C.R.#17 from I-65 to C.R.#40 and on C.R.#40 from C.R.#17
     to S.R.#41 north of Brewton.  Length 9.010 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   01018          APAC-ALABAMA, INC.                                                     $    584,766.50     100.0000%
   2   23011          HOSEA O. WEAVER & SONS, INC.                                           $    591,665.03     101.1797%
   3   01073          ASPHALT SUPPLY, L.L.C.                                                 $    627,408.58     107.2921%
   4   13008          MOBILE ASPHALT COMPANY, LLC                                            $    676,137.76     115.6252%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 017 -2
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 017                     CONTRACT ID : 20000825017                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 23011                   |(3) 01073         
                                          |APAC-ALABAMA, INC.          |HOSEA O. WEAVER & SONS, INC.|ASPHALT SUPPLY, L.L.C.      
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 206D001                 998.000  LF  |       0.25000        249.50|       1.55000       1546.90|       2.11000        2105.78
  Removing Guardrail                      |                            |                            |
0020 206E008                   8.000  EACH|      75.00000        600.00|      77.32000        618.56|     131.58000        1052.64
  Removing Guardrail End Anchor (All Type)|                            |                            |
0030 212A000                 936.000  STA |      16.25000      15210.00|      18.33000      17156.88|      12.50000       11700.00
  Machine Grading Shoulders               |                            |                            |
0040 405A000                4080.000  GAL |       1.40000       5712.00|       0.60000       2448.00|       0.71000        2896.80
  Tack Coat                               |                            |                            |
0050 429A201                8650.000  TON |      35.65000     308372.50|      37.42000     323683.00|      42.89000      370998.50
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0060 429A207                 920.000  TON |      41.75000      38410.00|      47.02000      43258.40|      42.89000       39458.80
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0070 429C210                1690.000  TON |      38.75000      65487.50|      45.00000      76050.00|      36.72000       62056.80
  Improved Bituminous Concrete Base Layer,|                            |                            |
   Widening, 1" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0080 600A000                          LUMP|   40425.00000      40425.00|   18936.27000      18936.27|   14665.00000       14665.00
  Mobilization                            |                            |                            |
0090 630A000                 750.000  LF  |      13.75000      10312.50|      14.43000      10822.50|      16.31000       12232.50
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0100 630A003                 998.000  LF  |      19.00000      18962.00|      20.62000      20578.76|      24.21000       24161.58
  Steel Beam Guardrail, Class B, Type 1   |                            |                            |
0110 630C022                   8.000  EACH|    1450.00000      11600.00|    1288.63000      10309.04|    1684.22000       13473.76
  Guardrail End Anchor, Type Special      |                            |                            |
0120 630C070                  18.000  EACH|    1375.00000      24750.00|    1391.72000      25050.96|    1526.32000       27473.76
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0130 701A031                  18.000  MILE|     900.00000      16200.00|     850.49000      15308.82|     877.66000       15797.88
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0140 701A035                  12.000  MILE|     890.00000      10680.00|     814.41000       9772.92|     840.43000       10085.16
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0150 701A045                   5.000  MILE|     650.00000       3250.00|     592.77000       2963.85|     611.70000        3058.50
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 017 -3
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 017                     CONTRACT ID : 20000825017                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 01018                   |(2) 23011                   |(3) 01073         
                                          |APAC-ALABAMA, INC.          |HOSEA O. WEAVER & SONS, INC.|ASPHALT SUPPLY, L.L.C.      
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 701C000                   9.000  MILE|     210.00000       1890.00|     154.64000       1391.76|     159.57000        1436.13
  Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                  24.000  MILE|     300.00000       7200.00|     216.49000       5195.76|     223.40000        5361.60
  Solid Temporary Traffic Stripe          |                            |                            |
0180 703A002                 256.000  SQFT|       4.50000       1152.00|       4.64000       1187.84|       4.79000        1226.24
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703B002                 137.000  SQFT|       4.50000        616.50|       4.64000        635.68|       4.79000         656.23
  Traffic Control Legends, Class 2, Type A|                            |                            |
0200 703D002                 256.000  SQFT|       1.00000        256.00|       1.03000        263.68|       1.10000         281.60
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0210 703E002                 137.000  SQFT|       1.00000        137.00|       1.03000        141.11|       1.10000         150.70
  Temporary Traffic Control Legends       |                            |                            |
  (Paint)                                 |                            |                            |
0220 740B000                 263.000  SQFT|      12.00000       3156.00|      11.78000       3098.14|       8.94000        2351.22
  Construction Signs                      |                            |                            |
0230 740E000                  60.000  EACH|       1.15000         69.00|      12.73000        763.80|       6.27000         376.20
  Cones (36 Inches High)                  |                            |                            |
0240 740M000                  60.000  EACH|       1.15000         69.00|       8.04000        482.40|       1.57000          94.20
  Weight For Cone                         |                            |                            |
0250 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|    4257.00000        4257.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 27,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    584,766.50|             $    591,665.03|                $    627,408.58
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    584,766.50|             $    591,665.03|                $    627,408.58
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 017 -4
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 017                     CONTRACT ID : 20000825017                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13008                   |                            |                
                                          |MOBILE ASPHALT COMPANY, LLC |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 206D001                 998.000  LF  |       2.21000       2205.58|                            |
  Removing Guardrail                      |                            |                            |
0020 206E008                   8.000  EACH|     138.31000       1106.48|                            |
  Removing Guardrail End Anchor (All Type)|                            |                            |
0030 212A000                 936.000  STA |      19.47000      18223.92|                            |
  Machine Grading Shoulders               |                            |                            |
0040 405A000                4080.000  GAL |       1.01000       4120.80|                            |
  Tack Coat                               |                            |                            |
0050 429A201                8650.000  TON |      44.64000     386136.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0060 429A207                 920.000  TON |      44.26000      40719.20|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0070 429C210                1690.000  TON |      46.57000      78703.30|                            |
  Improved Bituminous Concrete Base Layer,|                            |                            |
   Widening, 1" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0080 600A000                          LUMP|   13103.80000      13103.80|                            |
  Mobilization                            |                            |                            |
0090 630A000                 750.000  LF  |      17.15000      12862.50|                            |
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0100 630A003                 998.000  LF  |      25.45000      25399.10|                            |
  Steel Beam Guardrail, Class B, Type 1   |                            |                            |
0110 630C022                   8.000  EACH|    1770.34000      14162.72|                            |
  Guardrail End Anchor, Type Special      |                            |                            |
0120 630C070                  18.000  EACH|    1604.37000      28878.66|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0130 701A031                  18.000  MILE|     912.83000      16430.94|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0140 701A035                  12.000  MILE|     874.10000      10489.20|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0150 701A045                   5.000  MILE|     636.22000       3181.10|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 017                     CONTRACT ID : 20000825017                  COUNTIES : ESCAMBIA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 09
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13008                   |                            |                
                                          |MOBILE ASPHALT COMPANY, LLC |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 701C000                   9.000  MILE|     165.97000       1493.73|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                  24.000  MILE|     232.36000       5576.64|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0180 703A002                 256.000  SQFT|       4.98000       1274.88|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703B002                 137.000  SQFT|       4.98000        682.26|                            |
  Traffic Control Legends, Class 2, Type A|                            |                            |
0200 703D002                 256.000  SQFT|       1.11000        284.16|                            |
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0210 703E002                 137.000  SQFT|       1.11000        152.07|                            |
  Temporary Traffic Control Legends       |                            |                            |
  (Paint)                                 |                            |                            |
0220 740B000                 263.000  SQFT|      24.84000       6532.92|                            |
  Construction Signs                      |                            |                            |
0230 740E000                  60.000  EACH|      62.86000       3771.60|                            |
  Cones (36 Inches High)                  |                            |                            |
0240 740M000                  60.000  EACH|      10.77000        646.20|                            |
  Weight For Cone                         |                            |                            |
0250 998A000                          LUMP|       0.00000          0.00|                            |
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 27,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    676,137.76|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    676,137.76|                            |
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 018 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 018                     CONTRACT ID : 20000825018                  COUNTIES : ETOWAH
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  150      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : BRZ-2800(12)
     for constructing the Bridge Replacement and Approaches on
     Thompson Bridge Road over Locust Fork of the Black Warrior
     River, east of Walnut Grove.  Length - 0.189 km.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $    830,580.56     100.0000%
   2   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    872,876.65     105.0923%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 018 -2
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 018                     CONTRACT ID : 20000825018                  COUNTIES : ETOWAH
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 03001                   |(2) 01007                   |                
                                          |CLARK CONSTRUCTION CO., INC.|ALABAMA BRIDGE BUILDERS, INC|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 206A000                          LUMP|   10000.00000      10000.00|   15000.00000      15000.00|
  Removal Of Old Bridge, Station 1+80     |                            |                            |
0020 206D000                   7.000  M   |      27.51000        192.57|      18.00000        126.00|
  Removing Pipe                           |                            |                            |
0030 206D011                 150.000  M   |      18.77000       2815.50|      10.00000       1500.00|
  Removing Fence                          |                            |                            |
0040 210A000                2200.000  M3  |       5.91000      13002.00|      11.00000      24200.00|
  Unclassified Excavation                 |                            |                            |
0050 210D000                3300.000  M3  |       8.12000      26796.00|      17.00000      56100.00|
  Borrow Excavation                       |                            |                            |
0060 214A000                  30.000  M3  |      10.82000        324.60|       6.00000        180.00|
  Structure Excavation                    |                            |                            |
0070 214B001                  10.000  M3  |      50.01000        500.10|      43.00000        430.00|
  Foundation Backfill, Commercial         |                            |                            |
0080 230A000                   2.000  RBST|    1500.00000       3000.00|    1200.00000       2400.00|
  Roadbed Processing                      |                            |                            |
0090 301A012                2370.000  M2  |       7.69000      18225.30|       7.69000      18225.30|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0100 401A000                2550.000  M2  |       0.43000       1096.50|       0.43000       1096.50|
  Bituminous Treatment A                  |                            |                            |
0110 405A000                 300.000  L   |       1.32000        396.00|       1.32000        396.00|
  Tack Coat                               |                            |                            |
0120 429A200                 150.000  MTON|      68.26000      10239.00|      68.26000      10239.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 12.5 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0130 429A206                  50.000  MTON|      68.26000       3413.00|      68.26000       3413.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 12.5 mm        |                            |                            |
  Maximum Aggregate Size Mix, ESAL Range A|                            |                            |
0140 429B201                 265.000  MTON|      50.43000      13363.95|      50.43000      13363.95|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 25.0 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0150 429C204                  50.000  MTON|      60.43000       3021.50|      60.43000       3021.50|
  Improved Bituminous Concrete Base Layer,|                            |                            |
   Patching, 25.0 mm Maximum Aggregate    |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 018 -3
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 018                     CONTRACT ID : 20000825018                  COUNTIES : ETOWAH
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 03001                   |(2) 01007                   |                
                                          |CLARK CONSTRUCTION CO., INC.|ALABAMA BRIDGE BUILDERS, INC|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 450B000                  72.000  M2  |      71.00000       5112.00|      65.00000       4680.00|
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0170 502A000               38724.000  KG  |       1.00000      38724.00|       1.10000      42596.40|
  Steel Reinforcement                     |                            |                            |
0180 502B000                          LUMP|   17000.00000      17000.00|   20000.00000      20000.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Station 1+12.50, Approx. |                            |                            |
  17,565 kg.                              |                            |                            |
0190 506A000                  64.000  M   |     900.00000      57600.00|     830.00000      53120.00|
  Drilled Shaft Excavation, 1370 mm       |                            |                            |
  Diameter                                |                            |                            |
0200 506B003                  45.000  M   |    3500.00000     157500.00|     810.00000      36450.00|
  Special Drilled Shaft Excavation, 1220  |                            |                            |
  mm Diameter                             |                            |                            |
0210 506C042                  45.000  M   |     200.00000       9000.00|     290.00000      13050.00|
  Drilled Shaft Construction, 1220 mm     |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0220 506C043                  65.000  M   |     300.00000      19500.00|     290.00000      18850.00|
  Drilled Shaft Construction, 1370 mm     |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0230 506F001                  65.000  M   |     250.00000      16250.00|     680.00000      44200.00|
  Permanent Drilled Shaft Casing, 1370 mm |                            |                            |
  Diameter                                |                            |                            |
0240 506G002                   8.000  EACH|     750.00000       6000.00|    4500.00000      36000.00|
  Crosshole Sonic Logging 1220 mm Diameter|                            |                            |
0250 508A000                2288.000  KG  |       4.50000      10296.00|       4.50000      10296.00|
  Structural Steel                        |                            |                            |
0260 510A000                 110.000  M3  |     650.00000      71500.00|     300.00000      33000.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0270 510C051                          LUMP|   45000.00000      45000.00|  140000.00000     140000.00|
  Bridge Concrete Superstructure, Station |                            |                            |
  1+12.50, Approx. 108 Cu. Meters         |                            |                            |
0280 510E000                 347.000  M2  |       7.05000       2446.35|      10.00000       3470.00|
  Grooving Concrete Bridge Decks          |                            |                            |
0290 511A001                  24.000  EACH|      60.00000       1440.00|     150.00000       3600.00|
  Elastomeric Bearings, Type 2            |                            |                            |
0300 513B003                  76.000  M   |     140.00000      10640.00|     230.00000      17480.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IM (Specialty Item)       |                            |                            |
0310 513B005                  98.000  M   |     250.00000      24500.00|     450.00000      44100.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IIIM (Specialty Item)     |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 018                     CONTRACT ID : 20000825018                  COUNTIES : ETOWAH
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 03001                   |(2) 01007                   |                
                                          |CLARK CONSTRUCTION CO., INC.|ALABAMA BRIDGE BUILDERS, INC|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 530A001                  14.000  M   |      61.64000        862.96|      82.00000       1148.00|
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0330 600A000                          LUMP|   92000.00000      92000.00|   80500.00000      80500.00|
  Mobilization                            |                            |                            |
0340 610C001                1600.000  MTON|      30.61000      48976.00|      26.00000      41600.00|
  Loose Riprap, Class 2                   |                            |                            |
0350 610D000                1325.000  M2  |       6.55000       8678.75|       2.40000       3180.00|
  Filter Blanket                          |                            |                            |
0360 619A002                   1.000  EACH|     731.48000        731.48|     600.00000        600.00|
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0370 621C027                   1.000  EACH|    1800.00000       1800.00|    1400.00000       1400.00|
  Inlets, Type C                          |                            |                            |
0380 630A000                  59.000  M   |      41.00000       2419.00|      55.00000       3245.00|
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0390 630C003                   4.000  EACH|     950.00000       3800.00|     985.00000       3940.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0400 630C070                   4.000  EACH|    1600.00000       6400.00|    1250.00000       5000.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0410 635B001                   2.000  EACH|    1000.00000       2000.00|     460.00000        920.00|
  Gate, 4.27 Meters Wide                  |                            |                            |
0420 636A002                 211.000  M   |      18.00000       3798.00|      14.00000       2954.00|
  Barbed Wire Fence, 5 Strands, 1.52      |                            |                            |
  Meter High                              |                            |                            |
0430 650B000                 400.000  M3  |      11.12000       4448.00|       7.35000       2940.00|
  Topsoil From Stockpiles                 |                            |                            |
0440 652A053                   1.000  HA  |    2471.00000       2471.00|    2471.00000       2471.00|
  Seeding (Mix 1E)                        |                            |                            |
0450 654A000                  90.000  M2  |       6.00000        540.00|       6.00000        540.00|
  Solid Sodding                           |                            |                            |
0460 656A000                   1.000  HA  |    1853.00000       1853.00|    1853.00000       1853.00|
  Mulching, Class A, Type 1               |                            |                            |
0470 665F000                 300.000  EACH|       6.74000       2022.00|       6.55000       1965.00|
  Hay Bales                               |                            |                            |
0480 665J000                 550.000  M   |      20.18000      11099.00|      15.00000       8250.00|
  Silt Fence, Type A                      |                            |                            |
0490 680A000                          LUMP|    5000.00000       5000.00|    8500.00000       8500.00|
  Engineering Controls                    |                            |                            |
0500 701A031                   1.000  KM  |    1243.00000       1243.00|    1243.00000       1243.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (1.5 mm Thick)                   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 018                     CONTRACT ID : 20000825018                  COUNTIES : ETOWAH
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 03001                   |(2) 01007                   |                
                                          |CLARK CONSTRUCTION CO., INC.|ALABAMA BRIDGE BUILDERS, INC|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 701A035                   1.000  KM  |    1554.00000       1554.00|    1554.00000       1554.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (2.3 mm Thick)                   |                            |                            |
0520 701C001                   1.000  KM  |     311.00000        311.00|     311.00000        311.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0530 703A002                   6.000  M2  |      54.00000        324.00|      54.00000        324.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0540 705A037                  28.000  EACH|      10.00000        280.00|      10.00000        280.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0550 713A000                  16.000  M   |     300.00000       4800.00|     300.00000       4800.00|
  Permanent Barricades                    |                            |                            |
0560 740B000                  45.000  M2  |     110.00000       4950.00|     125.00000       5625.00|
  Construction Signs                      |                            |                            |
0570 740C000                   4.000  M2  |     200.00000        800.00|     130.00000        520.00|
  Special Construction Signs              |                            |                            |
0580 740D000                  25.000  EACH|      50.00000       1250.00|      60.00000       1500.00|
  Channelizing Drums                      |                            |                            |
0590 740E000                  25.000  EACH|      25.00000        625.00|      15.00000        375.00|
  Cones (900 mm High)                     |                            |                            |
0600 740F002                  12.000  EACH|     350.00000       4200.00|     285.00000       3420.00|
  Barricades, Type III                    |                            |                            |
0610 740I002                  12.000  EACH|     300.00000       3600.00|     465.00000       5580.00|
  Warning Lights, Type B                  |                            |                            |
0620 740I005                  12.000  EACH|     300.00000       3600.00|     465.00000       5580.00|
  Warning Lights, Type B (Detachable Head)|                            |                            |
0630 740M000                  25.000  EACH|      10.00000        250.00|       7.00000        175.00|
  Ballast For Cone                        |                            |                            |
0640 998A000                          LUMP|    5000.00000       5000.00|       0.00000          0.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 31,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    830,580.56|             $    872,876.65|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    830,580.56|             $    872,876.65|
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 019 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 019                     CONTRACT ID : 20000825019                  COUNTIES : ETOWAH
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPOA-2800(11)
     for constructing the Resurfacing and Traffic Stripe on Main
     Street from S.R. #1 (U.S.#431) to the north city limits of
     Glencoe.
     Length 1.420 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $     91,586.90     100.0000%
   2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    105,674.90     115.3821%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 019                     CONTRACT ID : 20000825019                  COUNTIES : ETOWAH
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 07002                   |                
                                          |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., I|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 305A040                 600.000  CYCP|       8.50000       5100.00|       9.87000       5922.00|
  Soil Aggregate, Section 823, CHERT FOR  |                            |                            |
  MISCELLANEOUS USE                       |                            |                            |
0020 405A000                 600.000  GAL |       1.50000        900.00|       1.00000        600.00|
  Tack Coat                               |                            |                            |
0030 429A201                1750.000  TON |      31.00000      54250.00|      36.15000      63262.50|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0040 429A205                  25.000  TON |      65.00000       1625.00|      50.00000       1250.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Patching, 1" Maximum     |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0050 429A207                 200.000  TON |      31.00000       6200.00|      36.15000       7230.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0060 600A000                          LUMP|    9420.00000       9420.00|   10800.00000      10800.00|
  Mobilization                            |                            |                            |
0070 665F000                  30.000  EACH|       0.00000          0.00|       1.00000         30.00|
  Hay Bales                               |                            |                            |
0080 665J000                 150.000  LF  |       0.00000          0.00|       1.00000        150.00|
  Silt Fence, Type A                      |                            |                            |
0090 701A028                   3.000  MILE|    1300.00000       3900.00|    1600.00000       4800.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0100 701A048                   3.000  MILE|    1500.00000       4500.00|    2000.00000       6000.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0110 701C001                   3.000  MILE|     350.00000       1050.00|     500.00000       1500.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0120 703A002                 192.000  SQFT|       2.00000        384.00|       3.00000        576.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0130 703D001                 192.000  SQFT|       1.00000        192.00|       1.30000        249.60|
  Temporary Traffic Control Markings      |                            |                            |
0140 710A115                  30.000  SQFT|      16.25000        487.50|      15.96000        478.80|
  Class 4, Aluminum Flat Sign Panels      |                            |                            |
  0.08" Thick Or Steel Flat Sign Panels   |                            |                            |
  14 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 019                     CONTRACT ID : 20000825019                  COUNTIES : ETOWAH
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 07002                   |                
                                          |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., I|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 710B001                  40.000  LF  |       6.75000        270.00|       6.65000        266.00|
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0160 740B000                 294.000  SQFT|      11.10000       3263.40|       8.50000       2499.00|
  Construction Signs                      |                            |                            |
0170 740E000                  30.000  EACH|       1.00000         30.00|       1.00000         30.00|
  Cones (36 Inches High)                  |                            |                            |
0180 740M000                  30.000  EACH|       0.50000         15.00|       1.00000         30.00|
  Weight For Cone                         |                            |                            |
0190 998A000                          LUMP|       0.00000          0.00|       1.00000          1.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 4,500.00)                          |                            |                            |
     SECTION TOTALS                       |             $     91,586.90|             $    105,674.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     91,586.90|             $    105,674.90|
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 020 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :  225      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : BR-3615(107)
     for constructing the Bridge Replacement and Approaches
     (Grade, Drain, Pave, Traffic Stripe, and Bridge) on S.R. #65
     over Larkin Fork of the Paint Rock River at M.P. 17.24,
     south of Swaim.  Length - 0.630 km.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   13004          MILLER & MILLER, INC.                                                  $  1,225,830.52     100.0000%
   2   13058          J. W. MARKHAM & SON, INC.                                              $  1,319,791.60     107.6650%
   3   02035          BURGREEN CONTRACTING COMPANY, INC.                                     $  1,389,947.85     113.3882%
   4   13053          MCINNIS CORPORATION                                                    $  1,477,662.53     120.5437%
   5   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  1,485,990.39     121.2231%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13004                   |(2) 13058                   |(3) 02035         
                                          |MILLER & MILLER, INC.       |J. W. MARKHAM & SON, INC.   |BURGREEN CONTRACTING CO., IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001    TOTAL                                                              
                                          |                            |                            |
0010 201A000                          LUMP|    6000.00000       6000.00|   35600.00000      35600.00|   89000.00000       89000.00
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Hectares)                               |                            |                            |
0020 206A000                          LUMP|   18000.00000      18000.00|   27000.00000      27000.00|   12500.00000       12500.00
  Removal Of Old Bridge, Station 14+21    |                            |                            |
0030 206D001                  79.000  M   |      10.00000        790.00|       9.00000        711.00|       5.00000         395.00
  Removing Guardrail                      |                            |                            |
0040 206E014                   4.000  EACH|     150.00000        600.00|     225.00000        900.00|     100.00000         400.00
  Removing Guardrail End Anchor (Type 2A) |                            |                            |
0050 206E019                   4.000  EACH|     150.00000        600.00|      87.50000        350.00|     100.00000         400.00
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0060 210A000                6633.000  M3  |       4.50000      29848.50|       4.50000      29848.50|      11.50000       76279.50
  Unclassified Excavation                 |                            |                            |
0070 210D000               18623.000  M3  |       7.20000     134085.60|       7.20000     134085.60|       6.95000      129429.85
  Borrow Excavation                       |                            |                            |
0080 214A000                 301.000  M3  |       9.00000       2709.00|       8.80000       2648.80|      12.75000        3837.75
  Structure Excavation                    |                            |                            |
0090 214B001                 307.000  M3  |      31.60000       9701.20|      31.60000       9701.20|      25.00000        7675.00
  Foundation Backfill, Commercial         |                            |                            |
0100 224A000                  20.000  M3  |      34.65000        693.00|      34.65000        693.00|      40.00000         800.00
  Lime Sink Excavation                    |                            |                            |
0110 224C000                  10.000  MTON|      31.60000        316.00|      31.60000        316.00|      30.00000         300.00
  Special Backfill For Lime Sink , AHD    |                            |                            |
  #57, #67 Or #467                        |                            |                            |
0120 224D000                   2.000  M3  |     290.00000        580.00|     290.00000        580.00|     190.00000         380.00
  Concrete Seal For Lime Sink             |                            |                            |
0130 301A006                 158.000  M2  |       6.45000       1019.10|       6.45000       1019.10|       6.95000        1098.10
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 115 mm Compacted Thickness |                            |                            |
0140 301A012                7325.000  M2  |       6.00000      43950.00|       5.96000      43657.00|       5.45000       39921.25
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0150 401A000                6009.000  M2  |       0.45000       2704.05|       0.45000       2704.05|       0.60000        3605.40
  Bituminous Treatment A                  |                            |                            |
0160 401B108                2791.000  M2  |       4.10000      11443.10|       0.45000       1255.95|       2.00000        5582.00
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0170 405A000                1416.000  L   |       0.27000        382.32|       0.27000        382.32|       0.50000         708.00
  Tack Coat                               |                            |                            |
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     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
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                                          |(1) 13004                   |(2) 13058                   |(3) 02035         
                                          |MILLER & MILLER, INC.       |J. W. MARKHAM & SON, INC.   |BURGREEN CONTRACTING CO., IN
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 424A200                 284.000  MTON|      40.40000      11473.60|      40.40000      11473.60|      55.00000       15620.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0190 424B401                 843.000  MTON|      34.65000      29209.95|      34.64000      29201.52|      45.00000       37935.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0200 424B407                 315.000  MTON|      38.50000      12127.50|      38.46000      12114.90|      50.00000       15750.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 12.5 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0210 424B412                 162.000  MTON|      35.50000       5751.00|      35.50000       5751.00|      50.00000        8100.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening,25mm Max.        |                            |                            |
  Aggregate Size Mix,Esal Range A         |                            |                            |
0220 424B510                  80.000  MTON|      34.30000       2744.00|      34.30000       2744.00|      50.00000        4000.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling, 37.5 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0230 424C201                1137.000  MTON|      32.35000      36781.95|      32.33000      36759.21|      45.00000       51165.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0240 424C205                   4.000  MTON|      50.00000        200.00|      50.00000        200.00|      65.00000         260.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0250 430B014                 500.000  MTON|      16.35000       8175.00|      16.35000       8175.00|      17.50000        8750.00
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0260 450B000                  87.000  M2  |      98.00000       8526.00|     150.00000      13050.00|      75.00000        6525.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0270 502A000               24050.000  KG  |       0.90000      21645.00|       1.07000      25733.50|       1.10000       26455.00
  Steel Reinforcement                     |                            |                            |
0280 502B000                          LUMP|   32600.00000      32600.00|   28000.00000      28000.00|   25000.00000       25000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Station 14+00,           |                            |                            |
  Approximately 27800 Kg.                 |                            |                            |
0290 505C002                 270.000  M   |      90.00000      24300.00|      80.00000      21600.00|     110.00000       29700.00
  Steel Piling (HP 310x79)                |                            |                            |
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     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13004                   |(2) 13058                   |(3) 02035         
                                          |MILLER & MILLER, INC.       |J. W. MARKHAM & SON, INC.   |BURGREEN CONTRACTING CO., IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 505G003                  32.000  EACH|     100.00000       3200.00|     100.00000       3200.00|      90.00000        2880.00
  Pile Points (Type A, 310 mm)            |                            |                            |
0310 505I000                 257.000  M2  |     115.00000      29555.00|     100.00000      25700.00|      90.00000       23130.00
  Temporary Steel Sheet Piling            |                            |                            |
0320 506A000                  33.000  M   |    1140.00000      37620.00|    1200.00000      39600.00|    1200.00000       39600.00
  Drilled Shaft Excavation, 1370 mm       |                            |                            |
  Diameter                                |                            |                            |
0330 506B004                  18.000  M   |    3815.00000      68670.00|    3875.00000      69750.00|    3800.00000       68400.00
  Special Drilled Shaft Excavation, 1370  |                            |                            |
  mm Diameter                             |                            |                            |
0340 506C043                  51.000  M   |     325.00000      16575.00|     445.00000      22695.00|     350.00000       17850.00
  Drilled Shaft Construction, 1370 mm     |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0350 508A000                4100.000  KG  |       2.50000      10250.00|       4.65000      19065.00|       4.75000       19475.00
  Structural Steel                        |                            |                            |
0360 510A000                 146.000  M3  |     360.00000      52560.00|     440.00000      64240.00|     400.00000       58400.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0370 510C051                          LUMP|  118000.00000     118000.00|  118000.00000     118000.00|  100000.00000      100000.00
  Bridge Concrete Superstructure, Station |                            |                            |
  14+00, Approximately 252 Cubic Meters   |                            |                            |
0380 510E000                 790.000  M2  |       4.20000       3318.00|       3.35000       2646.50|       4.00000        3160.00
  Grooving Concrete Bridge Decks          |                            |                            |
0390 511A001                  42.000  EACH|      85.00000       3570.00|      80.00000       3360.00|      80.00000        3360.00
  Elastomeric Bearings, Type 2            |                            |                            |
0400 513B005                 458.000  M   |     295.00000     135110.00|     320.00000     146560.00|     250.00000      114500.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IIIM (Specialty Item)     |                            |                            |
0410 530A002                  35.000  M   |     113.00000       3955.00|     112.54000       3938.90|      85.00000        2975.00
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0420 530A003                  45.000  M   |     137.10000       6169.50|     137.08000       6168.60|     115.00000        5175.00
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0430 535A001                   8.000  M   |     102.40000        819.20|     102.40000        819.20|      70.00000         560.00
  450 mm Side Drain Pipe                  |                            |                            |
0440 600A000                          LUMP|   97000.00000      97000.00|   49544.00000      49544.00|   97000.00000       97000.00
  Mobilization                            |                            |                            |
0450 601A000                   1.000  EACH|    1000.00000       1000.00|    8000.00000       8000.00|    2000.00000        2000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0460 602A000                  18.000  EACH|     150.00000       2700.00|     150.00000       2700.00|      85.00000        1530.00
  Right Of Way Markers                    |                            |                            |
0470 603A002                   1.000  EACH|    5000.00000       5000.00|   35000.00000      35000.00|   23000.00000       23000.00
  Furnishing Type 3 Field Office          |                            |                            |
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     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
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                                          |(1) 13004                   |(2) 13058                   |(3) 02035         
                                          |MILLER & MILLER, INC.       |J. W. MARKHAM & SON, INC.   |BURGREEN CONTRACTING CO., IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 610C001                1340.000  MTON|      20.15000      27001.00|      20.14000      26987.60|      26.00000       34840.00
  Loose Riprap, Class 2                   |                            |                            |
0490 610D000                 985.000  M2  |       1.50000       1477.50|       1.48000       1457.80|       3.50000        3447.50
  Filter Blanket                          |                            |                            |
0500 619A003                   2.000  EACH|     650.00000       1300.00|     650.00000       1300.00|     600.00000        1200.00
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0510 619A004                   2.000  EACH|     750.00000       1500.00|    1000.00000       2000.00|     800.00000        1600.00
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0520 619A101                   2.000  EACH|     500.00000       1000.00|     600.00000       1200.00|     500.00000        1000.00
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0530 620A000                   2.000  M3  |     450.00000        900.00|     450.00000        900.00|     400.00000         800.00
  Minor Structure Concrete                |                            |                            |
0540 630A000                 164.000  M   |      37.00000       6068.00|      36.00000       5904.00|      46.00000        7544.00
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0550 630C003                   4.000  EACH|     980.00000       3920.00|     950.00000       3800.00|    1100.00000        4400.00
  Guardrail End Anchor, Type 13           |                            |                            |
0560 630C050                   4.000  EACH|    1930.00000       7720.00|    1850.00000       7400.00|    1900.00000        7600.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0570 636A000                 775.000  M   |      16.50000      12787.50|      18.00000      13950.00|      17.50000       13562.50
  Barbed Wire Fence, 4 Strands, 1.22      |                            |                            |
  Meter High                              |                            |                            |
0580 650B000                2530.000  M3  |       4.60000      11638.00|       4.60000      11638.00|       3.95000        9993.50
  Topsoil From Stockpiles                 |                            |                            |
0590 651B000                   9.000  MTON|      30.00000        270.00|      28.09000        252.81|      30.00000         270.00
  Agricultural Limestone                  |                            |                            |
0600 652A050                   2.000  HA  |    1515.00000       3030.00|    1510.50000       3021.00|    1700.00000        3400.00
  Seeding (Mix 1A)                        |                            |                            |
0610 652A053                   2.000  HA  |    1620.00000       3240.00|    1616.50000       3233.00|    1700.00000        3400.00
  Seeding (Mix 1E)                        |                            |                            |
0620 652B050                   2.000  HA  |    1170.00000       2340.00|    1166.00000       2332.00|    1500.00000        3000.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
0630 652D050                   2.000  HA  |    1330.00000       2660.00|    1325.00000       2650.00|    1500.00000        3000.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
0640 654A001                2689.000  M2  |       4.40000      11831.60|       4.35000      11697.15|       4.50000       12100.50
  Solid Sodding (Bermuda)                 |                            |                            |
0650 656A001                   4.000  HA  |    1195.00000       4780.00|    1192.50000       4770.00|    1300.00000        5200.00
  Mulching, Class A, Type 2               |                            |                            |
0660 659A000                 650.000  M2  |       2.10000       1365.00|       2.07000       1345.50|       2.50000        1625.00
  Erosion Control Netting, Class A        |                            |                            |
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     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 665B000                   2.000  HA  |     960.00000       1920.00|     954.00000       1908.00|    1200.00000        2400.00
  Temporary Mulching                      |                            |                            |
0680 665C000                  30.000  M   |      29.00000        870.00|      29.00000        870.00|      55.00000        1650.00
  375 mm Temporary Pipe                   |                            |                            |
0690 665F000                 500.000  EACH|       1.00000        500.00|       7.00000       3500.00|       5.00000        2500.00
  Hay Bales                               |                            |                            |
0700 665H000                   7.000  EACH|    1000.00000       7000.00|     500.00000       3500.00|     500.00000        3500.00
  Erosion Control Check Dams, Type 1      |                            |                            |
0710 665I000                 200.000  MTON|      20.15000       4030.00|      20.14000       4028.00|      26.00000        5200.00
  Temporary Riprap, Class 2               |                            |                            |
0720 665J000                2197.000  M   |       7.75000      17026.75|      12.00000      26364.00|      12.00000       26364.00
  Silt Fence, Type A                      |                            |                            |
0730 665K000                 100.000  M3  |      10.00000       1000.00|      15.00000       1500.00|       9.00000         900.00
  Drainage Sump Excavation                |                            |                            |
0740 680A000                          LUMP|    8000.00000       8000.00|   35500.00000      35500.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0750 701A006                   2.000  KM  |     290.00000        580.00|     373.00000        746.00|     325.00000         650.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
0760 701A014                   2.000  KM  |     290.00000        580.00|     373.00000        746.00|     325.00000         650.00
  Solid Yellow, Class 1 ,Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
0770 701C003                   3.000  KM  |     250.00000        750.00|     311.00000        933.00|     300.00000         900.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0780 701D007                   3.000  KM  |     810.00000       2430.00|     746.00000       2238.00|     900.00000        2700.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0790 701G125                 132.000  M   |      16.40000       2164.80|      16.04000       2117.28|      17.00000        2244.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
0800 701G133                 132.000  M   |      16.40000       2164.80|      16.63000       2195.16|      17.00000        2244.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
0810 703A000                   1.000  M2  |      50.00000         50.00|      14.00000         14.00|     100.00000         100.00
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
0820 705A023                  40.000  EACH|       6.00000        240.00|       5.00000        200.00|       7.00000         280.00
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0830 705A037                  53.000  EACH|       6.00000        318.00|       5.25000        278.25|       7.00000         371.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0840 710A115                   4.000  M2  |     175.00000        700.00|     370.00000       1480.00|     200.00000         800.00
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  MM Thick(Ty III or Ty IV Background)    |                            |                            |
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     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
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====================================================================================================================================
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                                          |MILLER & MILLER, INC.       |J. W. MARKHAM & SON, INC.   |BURGREEN CONTRACTING CO., IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0850 710B001                  20.000  M   |      25.00000        500.00|      30.00000        600.00|      25.00000         500.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0860 740B000                  29.000  M2  |      95.00000       2755.00|      90.10000       2612.90|     125.00000        3625.00
  Construction Signs                      |                            |                            |
0870 740D000                  82.000  EACH|      45.00000       3690.00|      44.52000       3650.64|      60.00000        4920.00
  Channelizing Drums                      |                            |                            |
0880 740E000                  50.000  EACH|      11.00000        550.00|      15.00000        750.00|       5.00000         250.00
  Cones (900 mm High)                     |                            |                            |
0890 740F002                  16.000  EACH|     220.00000       3520.00|     212.00000       3392.00|     300.00000        4800.00
  Barricades, Type III                    |                            |                            |
0900 740I005                   8.000  EACH|     500.00000       4000.00|     495.66000       3965.28|     300.00000        2400.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
0910 740L005                  37.000  EACH|      55.00000       2035.00|      51.94000       1921.78|     100.00000        3700.00
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0920 740M000                  50.000  EACH|       8.00000        400.00|      10.00000        500.00|       1.00000          50.00
  Ballast For Cone                        |                            |                            |
0930 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|    7500.00000        7500.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 101,000.00)                        |                            |                            |
0940 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  1,225,830.52|             $  1,319,791.60|                $  1,389,947.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,225,830.52|             $  1,319,791.60|                $  1,389,947.85
====================================================================================================================================
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     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
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                                          |(4) 13053                   |(5) 03001                   |                
                                          |MCINNIS CORPORATION         |CLARK CONSTRUCTION CO., INC.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001    TOTAL                                                              
                                          |                            |                            |
0010 201A000                          LUMP|   55600.00000      55600.00|  100000.00000     100000.00|
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Hectares)                               |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|   20000.00000      20000.00|
  Removal Of Old Bridge, Station 14+21    |                            |                            |
0030 206D001                  79.000  M   |       9.00000        711.00|       3.00000        237.00|
  Removing Guardrail                      |                            |                            |
0040 206E014                   4.000  EACH|     225.00000        900.00|     150.00000        600.00|
  Removing Guardrail End Anchor (Type 2A) |                            |                            |
0050 206E019                   4.000  EACH|     200.00000        800.00|      75.00000        300.00|
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0060 210A000                6633.000  M3  |       4.50000      29848.50|       4.50000      29848.50|
  Unclassified Excavation                 |                            |                            |
0070 210D000               18623.000  M3  |       7.20000     134085.60|       7.20000     134085.60|
  Borrow Excavation                       |                            |                            |
0080 214A000                 301.000  M3  |       8.80000       2648.80|       8.80000       2648.80|
  Structure Excavation                    |                            |                            |
0090 214B001                 307.000  M3  |      31.60000       9701.20|      31.60000       9701.20|
  Foundation Backfill, Commercial         |                            |                            |
0100 224A000                  20.000  M3  |      34.65000        693.00|      34.65000        693.00|
  Lime Sink Excavation                    |                            |                            |
0110 224C000                  10.000  MTON|      31.60000        316.00|      31.60000        316.00|
  Special Backfill For Lime Sink , AHD    |                            |                            |
  #57, #67 Or #467                        |                            |                            |
0120 224D000                   2.000  M3  |      29.00000         58.00|     290.00000        580.00|
  Concrete Seal For Lime Sink             |                            |                            |
0130 301A006                 158.000  M2  |       6.45000       1019.10|       6.45000       1019.10|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 115 mm Compacted Thickness |                            |                            |
0140 301A012                7325.000  M2  |       5.96000      43657.00|       5.96000      43657.00|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0150 401A000                6009.000  M2  |       0.45000       2704.05|       0.45000       2704.05|
  Bituminous Treatment A                  |                            |                            |
0160 401B108                2791.000  M2  |       4.04000      11275.64|       5.00000      13955.00|
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0170 405A000                1416.000  L   |       0.27000        382.32|       0.27000        382.32|
  Tack Coat                               |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 03001                   |                
                                          |MCINNIS CORPORATION         |CLARK CONSTRUCTION CO., INC.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 424A200                 284.000  MTON|      40.40000      11473.60|      40.40000      11473.60|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0190 424B401                 843.000  MTON|      34.64000      29201.52|      34.64000      29201.52|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0200 424B407                 315.000  MTON|      38.46000      12114.90|      38.46000      12114.90|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 12.5 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0210 424B412                 162.000  MTON|      35.50000       5751.00|      35.50000       5751.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening,25mm Max.        |                            |                            |
  Aggregate Size Mix,Esal Range A         |                            |                            |
0220 424B510                  80.000  MTON|      34.30000       2744.00|      34.30000       2744.00|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling, 37.5 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0230 424C201                1137.000  MTON|      32.33000      36759.21|      32.33000      36759.21|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0240 424C205                   4.000  MTON|      50.00000        200.00|      50.00000        200.00|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0250 430B014                 500.000  MTON|      16.35000       8175.00|      16.35000       8175.00|
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0260 450B000                  87.000  M2  |     120.00000      10440.00|      75.00000       6525.00|
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0270 502A000               24050.000  KG  |       2.00000      48100.00|       1.00000      24050.00|
  Steel Reinforcement                     |                            |                            |
0280 502B000                          LUMP|   58000.00000      58000.00|   27000.00000      27000.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Station 14+00,           |                            |                            |
  Approximately 27800 Kg.                 |                            |                            |
0290 505C002                 270.000  M   |     105.00000      28350.00|      95.00000      25650.00|
  Steel Piling (HP 310x79)                |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 03001                   |                
                                          |MCINNIS CORPORATION         |CLARK CONSTRUCTION CO., INC.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 505G003                  32.000  EACH|     200.00000       6400.00|      65.00000       2080.00|
  Pile Points (Type A, 310 mm)            |                            |                            |
0310 505I000                 257.000  M2  |      86.00000      22102.00|     172.00000      44204.00|
  Temporary Steel Sheet Piling            |                            |                            |
0320 506A000                  33.000  M   |    1150.00000      37950.00|     870.00000      28710.00|
  Drilled Shaft Excavation, 1370 mm       |                            |                            |
  Diameter                                |                            |                            |
0330 506B004                  18.000  M   |    3800.00000      68400.00|    2800.00000      50400.00|
  Special Drilled Shaft Excavation, 1370  |                            |                            |
  mm Diameter                             |                            |                            |
0340 506C043                  51.000  M   |     325.00000      16575.00|     300.00000      15300.00|
  Drilled Shaft Construction, 1370 mm     |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0350 508A000                4100.000  KG  |       5.00000      20500.00|       5.00000      20500.00|
  Structural Steel                        |                            |                            |
0360 510A000                 146.000  M3  |     800.00000     116800.00|     750.00000     109500.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0370 510C051                          LUMP|  130000.00000     130000.00|  130000.00000     130000.00|
  Bridge Concrete Superstructure, Station |                            |                            |
  14+00, Approximately 252 Cubic Meters   |                            |                            |
0380 510E000                 790.000  M2  |       4.00000       3160.00|       3.10000       2449.00|
  Grooving Concrete Bridge Decks          |                            |                            |
0390 511A001                  42.000  EACH|     300.00000      12600.00|     120.00000       5040.00|
  Elastomeric Bearings, Type 2            |                            |                            |
0400 513B005                 458.000  M   |     295.00000     135110.00|     300.00000     137400.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IIIM (Specialty Item)     |                            |                            |
0410 530A002                  35.000  M   |     112.54000       3938.90|     112.54000       3938.90|
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0420 530A003                  45.000  M   |     137.00000       6165.00|     137.08000       6168.60|
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0430 535A001                   8.000  M   |     102.40000        819.20|     102.40000        819.20|
  450 mm Side Drain Pipe                  |                            |                            |
0440 600A000                          LUMP|  109000.00000     109000.00|  140000.00000     140000.00|
  Mobilization                            |                            |                            |
0450 601A000                   1.000  EACH|    8000.00000       8000.00|    5000.00000       5000.00|
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0460 602A000                  18.000  EACH|     150.00000       2700.00|     150.00000       2700.00|
  Right Of Way Markers                    |                            |                            |
0470 603A002                   1.000  EACH|   20000.00000      20000.00|   30000.00000      30000.00|
  Furnishing Type 3 Field Office          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 03001                   |                
                                          |MCINNIS CORPORATION         |CLARK CONSTRUCTION CO., INC.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 610C001                1340.000  MTON|      20.14000      26987.60|      20.14000      26987.60|
  Loose Riprap, Class 2                   |                            |                            |
0490 610D000                 985.000  M2  |       1.48000       1457.80|       1.48000       1457.80|
  Filter Blanket                          |                            |                            |
0500 619A003                   2.000  EACH|     650.00000       1300.00|     650.00000       1300.00|
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0510 619A004                   2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00|
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0520 619A101                   2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0530 620A000                   2.000  M3  |     450.00000        900.00|     450.00000        900.00|
  Minor Structure Concrete                |                            |                            |
0540 630A000                 164.000  M   |      36.00000       5904.00|      41.00000       6724.00|
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0550 630C003                   4.000  EACH|     950.00000       3800.00|     950.00000       3800.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0560 630C050                   4.000  EACH|    1850.00000       7400.00|    1950.00000       7800.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0570 636A000                 775.000  M   |      18.00000      13950.00|      13.00000      10075.00|
  Barbed Wire Fence, 4 Strands, 1.22      |                            |                            |
  Meter High                              |                            |                            |
0580 650B000                2530.000  M3  |       4.60000      11638.00|       4.60000      11638.00|
  Topsoil From Stockpiles                 |                            |                            |
0590 651B000                   9.000  MTON|      26.50000        238.50|      44.00000        396.00|
  Agricultural Limestone                  |                            |                            |
0600 652A050                   2.000  HA  |    1425.00000       2850.00|    1853.00000       3706.00|
  Seeding (Mix 1A)                        |                            |                            |
0610 652A053                   2.000  HA  |    1525.00000       3050.00|    1977.00000       3954.00|
  Seeding (Mix 1E)                        |                            |                            |
0620 652B050                   2.000  HA  |    1100.00000       2200.00|    1483.00000       2966.00|
  Temporary Seeding (Mix 1AT)             |                            |                            |
0630 652D050                   2.000  HA  |    1250.00000       2500.00|    1853.00000       3706.00|
  Seeding In Stubble (Mix 1A)             |                            |                            |
0640 654A001                2689.000  M2  |       4.10000      11024.90|       4.20000      11293.80|
  Solid Sodding (Bermuda)                 |                            |                            |
0650 656A001                   4.000  HA  |    1125.00000       4500.00|    1236.00000       4944.00|
  Mulching, Class A, Type 2               |                            |                            |
0660 659A000                 650.000  M2  |       1.95000       1267.50|       2.20000       1430.00|
  Erosion Control Netting, Class A        |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 03001                   |                
                                          |MCINNIS CORPORATION         |CLARK CONSTRUCTION CO., INC.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 665B000                   2.000  HA  |     900.00000       1800.00|     988.00000       1976.00|
  Temporary Mulching                      |                            |                            |
0680 665C000                  30.000  M   |      29.00000        870.00|      29.00000        870.00|
  375 mm Temporary Pipe                   |                            |                            |
0690 665F000                 500.000  EACH|      10.00000       5000.00|       5.00000       2500.00|
  Hay Bales                               |                            |                            |
0700 665H000                   7.000  EACH|     500.00000       3500.00|     750.00000       5250.00|
  Erosion Control Check Dams, Type 1      |                            |                            |
0710 665I000                 200.000  MTON|      20.14000       4028.00|      20.14000       4028.00|
  Temporary Riprap, Class 2               |                            |                            |
0720 665J000                2197.000  M   |      12.00000      26364.00|      12.00000      26364.00|
  Silt Fence, Type A                      |                            |                            |
0730 665K000                 100.000  M3  |      20.00000       2000.00|      20.00000       2000.00|
  Drainage Sump Excavation                |                            |                            |
0740 680A000                          LUMP|   13000.00000      13000.00|    8000.00000       8000.00|
  Engineering Controls                    |                            |                            |
0750 701A006                   2.000  KM  |     373.00000        746.00|     373.00000        746.00|
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
0760 701A014                   2.000  KM  |     373.00000        746.00|     373.00000        746.00|
  Solid Yellow, Class 1 ,Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
0770 701C003                   3.000  KM  |     311.00000        933.00|     311.00000        933.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0780 701D007                   3.000  KM  |     746.00000       2238.00|     746.00000       2238.00|
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0790 701G125                 132.000  M   |      16.04000       2117.28|      16.04000       2117.28|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
0800 701G133                 132.000  M   |      16.63000       2195.16|      16.63000       2195.16|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
0810 703A000                   1.000  M2  |      14.00000         14.00|      14.00000         14.00|
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
0820 705A023                  40.000  EACH|       5.00000        200.00|       5.00000        200.00|
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0830 705A037                  53.000  EACH|       5.25000        278.25|       5.25000        278.25|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0840 710A115                   4.000  M2  |     370.00000       1480.00|     400.00000       1600.00|
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  MM Thick(Ty III or Ty IV Background)    |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 020                     CONTRACT ID : 20000825020                  COUNTIES : JACKSON
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 01
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 13053                   |(5) 03001                   |                
                                          |MCINNIS CORPORATION         |CLARK CONSTRUCTION CO., INC.|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0850 710B001                  20.000  M   |      30.00000        600.00|      20.00000        400.00|
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0860 740B000                  29.000  M2  |     160.00000       4640.00|     110.00000       3190.00|
  Construction Signs                      |                            |                            |
0870 740D000                  82.000  EACH|      55.00000       4510.00|      50.00000       4100.00|
  Channelizing Drums                      |                            |                            |
0880 740E000                  50.000  EACH|      25.00000       1250.00|      20.00000       1000.00|
  Cones (900 mm High)                     |                            |                            |
0890 740F002                  16.000  EACH|     375.00000       6000.00|     350.00000       5600.00|
  Barricades, Type III                    |                            |                            |
0900 740I005                   8.000  EACH|     350.00000       2800.00|     600.00000       4800.00|
  Warning Lights, Type B (Detachable Head)|                            |                            |
0910 740L005                  37.000  EACH|      75.00000       2775.00|      55.00000       2035.00|
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0920 740M000                  50.000  EACH|      15.60000        780.00|      15.00000        750.00|
  Ballast For Cone                        |                            |                            |
0930 998A000                          LUMP|     500.00000        500.00|   10000.00000      10000.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 101,000.00)                        |                            |                            |
0940 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  1,477,662.53|             $  1,485,990.39|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,477,662.53|             $  1,485,990.39|
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 023                     CONTRACT ID : 20000825023                  COUNTIES : MONROE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPNU-5000(7)
     for constructing the Resurfacing, Traffic Stripe, and
     Guardrail on C.R. #18 from C.R. #7 to the City Limits of
     Excel, and on C.R. #3 from S.R. #59 to C.R. #8 in Jeddo.
     Length - 3.705 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   23011          HOSEA O. WEAVER & SONS, INC.                                           $    276,312.86     100.0000%
   2   13008          MOBILE ASPHALT COMPANY, LLC                                            $    290,775.48     105.2341%
   3   01073          ASPHALT SUPPLY, L.L.C.                                                 $    331,549.86     119.9907%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 023                     CONTRACT ID : 20000825023                  COUNTIES : MONROE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 23011                   |(2) 13008                   |(3) 01073         
                                          |HOSEA O. WEAVER & SONS, INC.|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, L.L.C.      
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 401B100               47821.000  SYCP|       0.65000      31083.65|       0.72000      34431.12|       1.57000       75078.97
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0020 405A000                1565.000  GAL |       0.70000       1095.50|       1.01000       1580.65|       0.65000        1017.25
  Tack Coat                               |                            |                            |
0030 429A200                1179.000  TON |      40.85000      48162.15|      45.43000      53561.97|      43.16000       50885.64
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0040 429A206                 430.000  TON |      43.75000      18812.50|      44.87000      19294.10|      43.16000       18558.80
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0050 429A220                1451.000  TON |      39.38000      57140.38|      43.45000      63045.95|      42.92000       62276.92
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0060 429A226                 530.000  TON |      41.73000      22116.90|      42.99000      22784.70|      42.92000       22747.60
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0070 429C211                 585.000  TON |      41.15000      24072.75|      44.46000      26009.10|      40.06000       23435.10
  Improved Bituminous Concrete Base Layer,|                            |                            |
   Widening, 1   1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0080 429C231                 720.000  TON |      39.50000      28440.00|      42.83000      30837.60|      41.05000       29556.00
  Improved Bituminous Concrete Base Layer,|                            |                            |
   Widening, 1 1/2" Maximum Aggregate     |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0090 600A000                          LUMP|   15531.00000      15531.00|    3103.77000       3103.77|   11595.00000       11595.00
  Mobilization                            |                            |                            |
0100 630A000                 400.000  LF  |      18.95000       7580.00|      19.64000       7856.00|      23.63000        9452.00
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0110 630C070                   4.000  EACH|    1684.16000       6736.64|    1820.12000       7280.48|    1750.00000        7000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0120 701A004                   7.000  MILE|     305.25000       2136.75|     331.94000       2323.58|     305.26000        2136.82
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0130 701A008                   3.000  MILE|     199.99000        599.97|     276.62000        829.86|     265.97000         797.91
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 023                     CONTRACT ID : 20000825023                  COUNTIES : MONROE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 23011                   |(2) 13008                   |(3) 01073         
                                          |HOSEA O. WEAVER & SONS, INC.|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, L.L.C.      
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701A012                   4.000  MILE|     305.26000       1221.04|     320.87000       1283.48|     305.26000        1221.04
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0150 701C000                   9.000  MILE|     221.05000       1989.45|     210.23000       1892.07|     202.13000        1819.17
  Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                  12.000  MILE|     326.31000       3915.72|     276.61000       3319.32|     265.97000        3191.64
  Solid Temporary Traffic Stripe          |                            |                            |
0170 703A002                  44.000  SQFT|       2.95000        129.80|      16.60000        730.40|      15.00000         660.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0180 703B002                  48.000  SQFT|       4.42000        212.16|      16.60000        796.80|      15.00000         720.00
  Traffic Control Legends, Class 2, Type A|                            |                            |
0190 740B000                 300.000  SQFT|      12.86000       3858.00|      20.69000       6207.00|      10.25000        3075.00
  Construction Signs                      |                            |                            |
0200 740E000                  25.000  EACH|      19.14000        478.50|      40.73000       1018.25|      25.00000         625.00
  Cones (36 Inches High)                  |                            |                            |
0210 740O000                   2.000  EACH|     500.00000       1000.00|    1294.64000       2589.28|    1500.00000        3000.00
  Pilot Car                               |                            |                            |
0220 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|    2700.00000        2700.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 12,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    276,312.86|             $    290,775.48|                $    331,549.86
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    276,312.86|             $    290,775.48|                $    331,549.86
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 024                     CONTRACT ID : 20000825024                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPNU-5800(12)
     for constructing the Resurfacing and Traffic Stripe on C.R.
     #31 from S.R. #23 to S.R. #7 (U.S. #11), southwest of
     Ashville.  Length - 2.839 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    245,390.20     100.0000%
   2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    256,904.03     104.6920%
   3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    264,197.75     107.6643%
   4   01018          APAC-ALABAMA, INC.                                                     $    277,485.48     113.0792%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 024                     CONTRACT ID : 20000825024                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 07002                   |(3) 04013         
                                          |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., I|DUNN CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 206D001                 200.000  LF  |       3.00000        600.00|       1.00000        200.00|       1.15000         230.00
  Removing Guardrail                      |                            |                            |
0020 305A000                3000.000  CYCP|       7.00000      21000.00|       5.98000      17940.00|       8.10000       24300.00
  Borrow, Section 210, For Miscellaneous  |                            |                            |
  Use                                     |                            |                            |
0030 405A000                2000.000  GAL |       1.50000       3000.00|       1.00000       2000.00|       1.05000        2100.00
  Tack Coat                               |                            |                            |
0040 429A201                2600.000  TON |      31.00000      80600.00|      32.69000      84994.00|      34.25000       89050.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0050 429B209                3900.000  TON |      26.50000     103350.00|      30.50000     118950.00|      29.30000      114270.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0060 600A000                          LUMP|    9525.00000       9525.00|    5934.31000       5934.31|    3200.00000        3200.00
  Mobilization                            |                            |                            |
0070 630C050                   4.000  EACH|    2100.00000       8400.00|    1900.00000       7600.00|    2245.00000        8980.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0080 701A031                   6.000  MILE|     950.00000       5700.00|     920.00000       5520.00|    1040.00000        6240.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0090 701A035                   5.000  MILE|    1150.00000       5750.00|    1040.00000       5200.00|    1260.00000        6300.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0100 701A045                   1.000  MILE|     750.00000        750.00|     600.00000        600.00|     820.00000         820.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0110 701C000                   2.000  MILE|     300.00000        600.00|     340.00000        680.00|     325.00000         650.00
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                  10.000  MILE|     330.00000       3300.00|     380.00000       3800.00|     360.00000        3600.00
  Solid Temporary Traffic Stripe          |                            |                            |
0130 703A002                  40.000  SQFT|       1.60000         64.00|       2.00000         80.00|       1.75000          70.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0140 703B002                 257.000  SQFT|       1.60000        411.20|       3.00000        771.00|       1.75000         449.75
  Traffic Control Legends, Class 2, Type A|                            |                            |
0150 740B000                 132.000  SQFT|       7.50000        990.00|       8.21000       1083.72|       9.00000        1188.00
  Construction Signs                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 024 -3
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     CALL ORDER   : 024                     CONTRACT ID : 20000825024                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 07002                   |(3) 04013         
                                          |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., I|DUNN CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 740E000                  50.000  EACH|       1.00000         50.00|       1.00000         50.00|      13.00000         650.00
  Cones (36 Inches High)                  |                            |                            |
0170 740O000                   1.000  EACH|    1300.00000       1300.00|    1500.00000       1500.00|    2000.00000        2000.00
  Pilot Car                               |                            |                            |
0180 998A000                          LUMP|       0.00000          0.00|       1.00000          1.00|     100.00000         100.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 13,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    245,390.20|             $    256,904.03|                $    264,197.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    245,390.20|             $    256,904.03|                $    264,197.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 024                     CONTRACT ID : 20000825024                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01018                   |                            |                
                                          |APAC-ALABAMA, INC.          |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 206D001                 200.000  LF  |       1.03000        206.00|                            |
  Removing Guardrail                      |                            |                            |
0020 305A000                3000.000  CYCP|       8.18000      24540.00|                            |
  Borrow, Section 210, For Miscellaneous  |                            |                            |
  Use                                     |                            |                            |
0030 405A000                2000.000  GAL |       0.92000       1840.00|                            |
  Tack Coat                               |                            |                            |
0040 429A201                2600.000  TON |      36.39000      94614.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0050 429B209                3900.000  TON |      32.53000     126867.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0060 600A000                          LUMP|       1.03000          1.03|                            |
  Mobilization                            |                            |                            |
0070 630C050                   4.000  EACH|    1957.00000       7828.00|                            |
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0080 701A031                   6.000  MILE|     978.50000       5871.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0090 701A035                   5.000  MILE|    1184.50000       5922.50|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0100 701A045                   1.000  MILE|     772.50000        772.50|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0110 701C000                   2.000  MILE|     309.00000        618.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                  10.000  MILE|     339.90000       3399.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0130 703A002                  40.000  SQFT|       1.65000         66.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0140 703B002                 257.000  SQFT|       1.65000        424.05|                            |
  Traffic Control Legends, Class 2, Type A|                            |                            |
0150 740B000                 132.000  SQFT|       8.45000       1115.40|                            |
  Construction Signs                      |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 024                     CONTRACT ID : 20000825024                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01018                   |                            |                
                                          |APAC-ALABAMA, INC.          |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 740E000                  50.000  EACH|      13.00000        650.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0170 740O000                   1.000  EACH|    2750.00000       2750.00|                            |
  Pilot Car                               |                            |                            |
0180 998A000                          LUMP|       1.00000          1.00|                            |
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 13,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    277,485.48|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    277,485.48|                            |
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :  120      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : BR-6005(106)
     for constructing the Bridge Replacement and Approaches
     (Grade, Drain, Pave, Traffic Stripe, and Bridge Culvert) on
     S.R. #28 over Powca Bayou Creek, southeast of Livingston.
     Length - 0.614 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   18024          RACON, INC.                                                            $    904,649.02     100.0000%
   2   20011          TRI COUNTY CONCRETE CONSTRUCTION, INC.                                 $    933,423.65     103.1807%
   3   10026          JRD CONTRACTING, INC.                                                  $    969,275.48     107.1438%
   4   04009          W. W. DYAR & SONS, INC.                                                $    999,944.75     110.5340%
   5   12019          LEVERETT CONSTRUCTION COMPANY                                          $  1,091,910.00     120.6998%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 18024                   |(2) 20011                   |(3) 10026         
                                          |RACON, INC.                 |TRI COUNTY CONCRETE CONSTRUC|JRD CONTRACTING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   20000.00000      20000.00|   88600.00000      88600.00|   11500.00000       11500.00
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   25000.00000      25000.00|   16000.00000      16000.00|   25000.00000       25000.00
  Removal Of Old Bridge Station 301+10    |                            |                            |
0030 206C001                 166.000  SQYD|      10.00000       1660.00|       5.00000        830.00|      15.00000        2490.00
  Removing Concrete Pavement              |                            |                            |
0040 206E008                   4.000  EACH|     107.19000        428.76|      50.00000        200.00|      87.50000         350.00
  Removing Guardrail End Anchor (All Type)|                            |                            |
0050 210A000               10731.000  CYIP|       3.00000      32193.00|       6.00000      64386.00|       3.50000       37558.50
  Unclassified Excavation                 |                            |                            |
0060 210D021               15663.000  CYIP|       5.00000      78315.00|       7.00000     109641.00|       5.50000       86146.50
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A4 or Better)              |                            |                            |
0070 214A000                 531.000  CUYD|       6.67000       3541.77|       5.00000       2655.00|       7.00000        3717.00
  Structure Excavation                    |                            |                            |
0080 214B000                 796.000  CUYD|       5.00000       3980.00|      18.00000      14328.00|       7.00000        5572.00
  Foundation Backfill, Local              |                            |                            |
0090 214B001                 526.000  CUYD|      31.36000      16495.36|      18.00000       9468.00|      30.00000       15780.00
  Foundation Backfill, Commercial         |                            |                            |
0100 231B001                  87.000  TON |     101.30000       8813.10|      17.50000       1522.50|      59.00000        5133.00
  Roadbed Stabilizing Material, ALDOT #467|                            |                            |
0110 401A000                2500.000  SYCP|       0.54000       1350.00|       0.50000       1250.00|       0.50000        1250.00
  Bituminous Treatment A                  |                            |                            |
0120 405A000                 768.000  GAL |       1.61000       1236.48|       1.50000       1152.00|       1.50000        1152.00
  Tack Coat                               |                            |                            |
0130 408A052                6212.000  SY  |       2.41000      14970.92|       2.25000      13977.00|       2.25000       13977.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0140 424A241                 866.000  TON |      51.99000      45023.34|      48.50000      42001.00|      48.50000       42001.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0150 424A247                 500.000  TON |      53.60000      26800.00|      50.00000      25000.00|      50.00000       25000.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0160 424B441                1991.000  TON |      46.09000      91765.19|      43.00000      85613.00|      43.00000       85613.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 18024                   |(2) 20011                   |(3) 10026         
                                          |RACON, INC.                 |TRI COUNTY CONCRETE CONSTRUC|JRD CONTRACTING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 424B545                 500.000  TON |      80.40000      40200.00|      75.00000      37500.00|      75.00000       37500.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Patching, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0180 424B549                1000.000  TON |      50.38000      50380.00|      47.00000      47000.00|      47.00000       47000.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0190 424C240                1080.000  TON |      55.74000      60199.20|      52.00000      56160.00|      52.00000       56160.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0200 428B000                6500.000  LF  |       0.13000        845.00|       0.12000        780.00|       0.12000         780.00
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0210 430B000                 100.000  TNCP|      22.71000       2271.00|      18.00000       1800.00|      30.00000        3000.00
  Aggregate Surfacing (AHD #467 Or #57)   |                            |                            |
0220 458B000                6212.000  SQYD|       3.00000      18636.00|       5.00000      31060.00|       1.19000        7392.28
  Breaking And Seating Concrete Pavement  |                            |                            |
0230 502A000               68637.000  LB  |       0.50000      34318.50|       0.45000      30886.65|       0.60000       41182.20
  Steel Reinforcement                     |                            |                            |
0240 524A011                 410.000  CUYD|     325.00000     133250.00|     220.00000      90200.00|     500.00000      205000.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0250 530A500                 144.000  LF  |      43.43000       6253.92|      50.00000       7200.00|      46.00000        6624.00
  60" Roadway Pipe (14 Gauge C.M.)        |                            |                            |
  (Temporary)                             |                            |                            |
0260 535A101                  70.000  LF  |      21.29000       1490.30|      16.50000       1155.00|      20.00000        1400.00
  18" Side Drain Pipe (14 Gauge C.M.)     |                            |                            |
0270 600A000                          LUMP|   34650.00000      34650.00|    6000.00000       6000.00|   65530.00000       65530.00
  Mobilization                            |                            |                            |
0280 602A000                   8.000  EACH|      78.00000        624.00|     100.00000        800.00|     100.00000         800.00
  Right Of Way Markers                    |                            |                            |
0290 606A000                1000.000  LF  |       9.31000       9310.00|      10.00000      10000.00|       8.00000        8000.00
  6" Underdrain Pipe                      |                            |                            |
0300 610C001                 379.000  TON |      21.86000       8284.94|      21.50000       8148.50|      25.00000        9475.00
  Loose Riprap, Class 2                   |                            |                            |
0310 610D003                 377.000  SQYD|       1.35000        508.95|       3.50000       1319.50|       4.00000        1508.00
  Filter Blanket, Geotextile              |                            |                            |
0320 619A101                   2.000  EACH|     682.90000       1365.80|     500.00000       1000.00|     500.00000        1000.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 18024                   |(2) 20011                   |(3) 10026         
                                          |RACON, INC.                 |TRI COUNTY CONCRETE CONSTRUC|JRD CONTRACTING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 630A000                 263.000  LF  |      12.30000       3234.90|      25.00000       6575.00|      25.50000        6706.50
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0340 630C050                   4.000  EACH|    2036.68000       8146.72|    1800.00000       7200.00|    1850.00000        7400.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0350 641A035                1000.000  LF  |      15.30000      15300.00|      20.00000      20000.00|      13.68000       13680.00
  6 Inch D. I. Water Main Laid            |                            |                            |
0360 641C000                   2.000  EACH|     614.26000       1228.52|     600.00000       1200.00|     415.00000         830.00
  6 Inch Gate Valves With Box             |                            |                            |
0370 641C204                 250.000  LF  |      29.53000       7382.50|      20.00000       5000.00|      21.31000        5327.50
  6 Inch D.I. Restrained Joint Water Main |                            |                            |
  Laid, Type 1B Installation              |                            |                            |
0380 641D100                 650.000  LB  |       3.36000       2184.00|       5.00000       3250.00|       2.00000        1300.00
  Fittings                                |                            |                            |
0390 641L000                   1.000  EACH|     743.54000        743.54|     750.00000        750.00|     555.00000         555.00
  3 Inch Flush Hydrant                    |                            |                            |
0400 650A000                1841.000  CYIP|       6.00000      11046.00|       7.50000      13807.50|      10.00000       18410.00
  Topsoil                                 |                            |                            |
0410 652A054                   3.000  ACRE|     805.27000       2415.81|    1000.00000       3000.00|     500.00000        1500.00
  Seeding (Mix 2A)                        |                            |                            |
0420 652B053                   3.000  ACRE|     516.77000       1550.31|    1000.00000       3000.00|     500.00000        1500.00
  Temporary Seeding (Mix 2AT)             |                            |                            |
0430 656A000                   3.000  ACRE|     709.31000       2127.93|    1000.00000       3000.00|     500.00000        1500.00
  Mulching, Class A, Type 1               |                            |                            |
0440 665B000                   3.000  ACRE|     521.20000       1563.60|    1000.00000       3000.00|     500.00000        1500.00
  Temporary Mulching                      |                            |                            |
0450 665F000                 400.000  EACH|       5.70000       2280.00|       5.00000       2000.00|      10.00000        4000.00
  Hay Bales                               |                            |                            |
0460 665I000                 410.000  TON |      25.46000      10438.60|      23.00000       9430.00|      28.00000       11480.00
  Temporary Riprap, Class 2               |                            |                            |
0470 665J000                2100.000  LF  |       4.78000      10038.00|       3.50000       7350.00|       3.50000        7350.00
  Silt Fence, Type A                      |                            |                            |
0480 665K000                  21.000  CUYD|       7.70000        161.70|       4.00000         84.00|       5.00000         105.00
  Drainage Sump Excavation                |                            |                            |
0490 680A000                          LUMP|   21855.00000      21855.00|    5000.00000       5000.00|    1000.00000        1000.00
  Engineering Controls                    |                            |                            |
0500 701A032                   2.000  MILE|    2143.88000       4287.76|    2200.00000       4400.00|    2000.00000        4000.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0510 701A046                   1.000  MILE|    1071.94000       1071.94|    1100.00000       1100.00|    1000.00000        1000.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 18024                   |(2) 20011                   |(3) 10026         
                                          |RACON, INC.                 |TRI COUNTY CONCRETE CONSTRUC|JRD CONTRACTING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 701A048                   2.000  MILE|    2679.85000       5359.70|    2750.00000       5500.00|    2500.00000        5000.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0530 701C000                   1.000  MILE|     535.97000        535.97|     550.00000        550.00|     500.00000         500.00
  Broken Temporary Traffic Stripe         |                            |                            |
0540 701C001                   6.000  MILE|     535.97000       3215.82|     550.00000       3300.00|     500.00000        3000.00
  Solid Temporary Traffic Stripe          |                            |                            |
0550 703A002                  20.000  SQFT|      10.72000        214.40|      11.00000        220.00|      10.00000         200.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0560 703D002                  20.000  SQFT|       1.39000         27.80|       1.50000         30.00|       1.30000          26.00
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0570 705A011                  20.000  EACH|       4.29000         85.80|       4.50000         90.00|       4.00000          80.00
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0580 705A023                  70.000  EACH|       4.29000        300.30|       4.50000        315.00|       4.00000         280.00
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0590 705A032                  80.000  EACH|       6.43000        514.40|       6.60000        528.00|       6.00000         480.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0600 705A037                 160.000  EACH|       6.43000       1028.80|       6.60000       1056.00|       6.00000         960.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0610 740B000                 387.000  SQFT|       9.27000       3587.49|      10.00000       3870.00|      12.00000        4644.00
  Construction Signs                      |                            |                            |
0620 740D000                  75.000  EACH|      29.23000       2192.25|      40.00000       3000.00|      50.00000        3750.00
  Channelizing Drums                      |                            |                            |
0630 740E000                  25.000  EACH|      12.05000        301.25|      20.00000        500.00|      15.00000         375.00
  Cones (36 Inches High)                  |                            |                            |
0640 740F002                   8.000  EACH|     202.20000       1617.60|     200.00000       1600.00|     300.00000        2400.00
  Barricades, Type III                    |                            |                            |
0650 740I005                   4.000  EACH|     322.06000       1288.24|     300.00000       1200.00|     250.00000        1000.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
0660 740L005                  68.000  EACH|      46.13000       3136.84|      70.00000       4760.00|      40.00000        2720.00
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0670 740M000                  25.000  EACH|       1.00000         25.00|       5.00000        125.00|       5.00000         125.00
  Weight For Cone                         |                            |                            |
0680 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 64,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    904,649.02|             $    933,423.65|                $    969,275.48
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    904,649.02|             $    933,423.65|                $    969,275.48
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 04009                   |(5) 12019                   |                
                                          |W. W. DYAR & SONS, INC.     |LEVERETT CONSTRUCTION COMPAN|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   15000.00000      15000.00|   38000.00000      38000.00|
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|   35000.00000      35000.00|
  Removal Of Old Bridge Station 301+10    |                            |                            |
0030 206C001                 166.000  SQYD|       6.00000        996.00|      10.00000       1660.00|
  Removing Concrete Pavement              |                            |                            |
0040 206E008                   4.000  EACH|     100.00000        400.00|      75.00000        300.00|
  Removing Guardrail End Anchor (All Type)|                            |                            |
0050 210A000               10731.000  CYIP|       3.00000      32193.00|       3.85000      41314.35|
  Unclassified Excavation                 |                            |                            |
0060 210D021               15663.000  CYIP|       8.00000     125304.00|       7.25000     113556.75|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A4 or Better)              |                            |                            |
0070 214A000                 531.000  CUYD|       9.00000       4779.00|       7.00000       3717.00|
  Structure Excavation                    |                            |                            |
0080 214B000                 796.000  CUYD|      14.00000      11144.00|      10.00000       7960.00|
  Foundation Backfill, Local              |                            |                            |
0090 214B001                 526.000  CUYD|      32.00000      16832.00|      20.00000      10520.00|
  Foundation Backfill, Commercial         |                            |                            |
0100 231B001                  87.000  TON |      32.00000       2784.00|      28.00000       2436.00|
  Roadbed Stabilizing Material, ALDOT #467|                            |                            |
0110 401A000                2500.000  SYCP|       0.55000       1375.00|       0.50000       1250.00|
  Bituminous Treatment A                  |                            |                            |
0120 405A000                 768.000  GAL |       1.65000       1267.20|       1.50000       1152.00|
  Tack Coat                               |                            |                            |
0130 408A052                6212.000  SY  |       2.50000      15530.00|       2.25000      13977.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0140 424A241                 866.000  TON |      53.40000      46244.40|      48.50000      42001.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0150 424A247                 500.000  TON |      55.00000      27500.00|      50.00000      25000.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0160 424B441                1991.000  TON |      47.50000      94572.50|      43.00000      85613.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 04009                   |(5) 12019                   |                
                                          |W. W. DYAR & SONS, INC.     |LEVERETT CONSTRUCTION COMPAN|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 424B545                 500.000  TON |      82.50000      41250.00|      75.00000      37500.00|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Patching, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0180 424B549                1000.000  TON |      52.00000      52000.00|      47.00000      47000.00|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0190 424C240                1080.000  TON |      57.25000      61830.00|      52.00000      56160.00|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0200 428B000                6500.000  LF  |       0.14000        910.00|       0.12000        780.00|
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0210 430B000                 100.000  TNCP|      32.00000       3200.00|      28.00000       2800.00|
  Aggregate Surfacing (AHD #467 Or #57)   |                            |                            |
0220 458B000                6212.000  SQYD|       2.00000      12424.00|       1.40000       8696.80|
  Breaking And Seating Concrete Pavement  |                            |                            |
0230 502A000               68637.000  LB  |       0.45000      30886.65|       0.60000      41182.20|
  Steel Reinforcement                     |                            |                            |
0240 524A011                 410.000  CUYD|     290.00000     118900.00|     500.00000     205000.00|
  Culvert Concrete (Cast In Place)        |                            |                            |
0250 530A500                 144.000  LF  |      70.00000      10080.00|      75.00000      10800.00|
  60" Roadway Pipe (14 Gauge C.M.)        |                            |                            |
  (Temporary)                             |                            |                            |
0260 535A101                  70.000  LF  |      26.00000       1820.00|      40.00000       2800.00|
  18" Side Drain Pipe (14 Gauge C.M.)     |                            |                            |
0270 600A000                          LUMP|   30000.00000      30000.00|   75000.00000      75000.00|
  Mobilization                            |                            |                            |
0280 602A000                   8.000  EACH|     150.00000       1200.00|     120.00000        960.00|
  Right Of Way Markers                    |                            |                            |
0290 606A000                1000.000  LF  |      10.00000      10000.00|      10.00000      10000.00|
  6" Underdrain Pipe                      |                            |                            |
0300 610C001                 379.000  TON |      32.00000      12128.00|      40.00000      15160.00|
  Loose Riprap, Class 2                   |                            |                            |
0310 610D003                 377.000  SQYD|       5.00000       1885.00|       4.00000       1508.00|
  Filter Blanket, Geotextile              |                            |                            |
0320 619A101                   2.000  EACH|     600.00000       1200.00|     300.00000        600.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 04009                   |(5) 12019                   |                
                                          |W. W. DYAR & SONS, INC.     |LEVERETT CONSTRUCTION COMPAN|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 630A000                 263.000  LF  |      29.00000       7627.00|      27.00000       7101.00|
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0340 630C050                   4.000  EACH|    2050.00000       8200.00|    1950.00000       7800.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0350 641A035                1000.000  LF  |      18.00000      18000.00|      16.37000      16370.00|
  6 Inch D. I. Water Main Laid            |                            |                            |
0360 641C000                   2.000  EACH|     900.00000       1800.00|     554.40000       1108.80|
  6 Inch Gate Valves With Box             |                            |                            |
0370 641C204                 250.000  LF  |      22.00000       5500.00|      39.47000       9867.50|
  6 Inch D.I. Restrained Joint Water Main |                            |                            |
  Laid, Type 1B Installation              |                            |                            |
0380 641D100                 650.000  LB  |       5.00000       3250.00|       2.64000       1716.00|
  Fittings                                |                            |                            |
0390 641L000                   1.000  EACH|    1000.00000       1000.00|    1161.60000       1161.60|
  3 Inch Flush Hydrant                    |                            |                            |
0400 650A000                1841.000  CYIP|       9.00000      16569.00|      10.00000      18410.00|
  Topsoil                                 |                            |                            |
0410 652A054                   3.000  ACRE|    1200.00000       3600.00|    1200.00000       3600.00|
  Seeding (Mix 2A)                        |                            |                            |
0420 652B053                   3.000  ACRE|     800.00000       2400.00|     800.00000       2400.00|
  Temporary Seeding (Mix 2AT)             |                            |                            |
0430 656A000                   3.000  ACRE|     800.00000       2400.00|    1200.00000       3600.00|
  Mulching, Class A, Type 1               |                            |                            |
0440 665B000                   3.000  ACRE|     800.00000       2400.00|    1000.00000       3000.00|
  Temporary Mulching                      |                            |                            |
0450 665F000                 400.000  EACH|       5.00000       2000.00|      10.00000       4000.00|
  Hay Bales                               |                            |                            |
0460 665I000                 410.000  TON |      32.00000      13120.00|      40.00000      16400.00|
  Temporary Riprap, Class 2               |                            |                            |
0470 665J000                2100.000  LF  |       5.00000      10500.00|       5.00000      10500.00|
  Silt Fence, Type A                      |                            |                            |
0480 665K000                  21.000  CUYD|      10.00000        210.00|      15.00000        315.00|
  Drainage Sump Excavation                |                            |                            |
0490 680A000                          LUMP|   15000.00000      15000.00|   15000.00000      15000.00|
  Engineering Controls                    |                            |                            |
0500 701A032                   2.000  MILE|    2200.00000       4400.00|    2000.00000       4000.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0510 701A046                   1.000  MILE|    1100.00000       1100.00|    1000.00000       1000.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 025                     CONTRACT ID : 20000825025                  COUNTIES : SUMTER
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 08
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 04009                   |(5) 12019                   |                
                                          |W. W. DYAR & SONS, INC.     |LEVERETT CONSTRUCTION COMPAN|                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 701A048                   2.000  MILE|    2750.00000       5500.00|    2500.00000       5000.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0530 701C000                   1.000  MILE|     550.00000        550.00|     500.00000        500.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0540 701C001                   6.000  MILE|     550.00000       3300.00|     500.00000       3000.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0550 703A002                  20.000  SQFT|      11.00000        220.00|      10.00000        200.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0560 703D002                  20.000  SQFT|       1.50000         30.00|       1.30000         26.00|
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0570 705A011                  20.000  EACH|       4.50000         90.00|       4.00000         80.00|
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0580 705A023                  70.000  EACH|       4.50000        315.00|       4.00000        280.00|
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0590 705A032                  80.000  EACH|       6.60000        528.00|       6.00000        480.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0600 705A037                 160.000  EACH|       6.60000       1056.00|       6.00000        960.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0610 740B000                 387.000  SQFT|     130.00000      50310.00|      10.00000       3870.00|
  Construction Signs                      |                            |                            |
0620 740D000                  75.000  EACH|      35.00000       2625.00|      50.00000       3750.00|
  Channelizing Drums                      |                            |                            |
0630 740E000                  25.000  EACH|      20.00000        500.00|      20.00000        500.00|
  Cones (36 Inches High)                  |                            |                            |
0640 740F002                   8.000  EACH|     265.00000       2120.00|     225.00000       1800.00|
  Barricades, Type III                    |                            |                            |
0650 740I005                   4.000  EACH|     200.00000        800.00|     350.00000       1400.00|
  Warning Lights, Type B (Detachable Head)|                            |                            |
0660 740L005                  68.000  EACH|      30.00000       2040.00|      45.00000       3060.00|
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0670 740M000                  25.000  EACH|      10.00000        250.00|      10.00000        250.00|
  Weight For Cone                         |                            |                            |
0680 998A000                          LUMP|   10000.00000      10000.00|       0.00000          0.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 64,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    999,944.75|             $  1,091,910.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    999,944.75|             $  1,091,910.00|
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME : 07/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : MG-6100(16)
     for constructing the Grade, Drain, Pave, Traffic Stripe,
     Lighting, Signing, Bridges, UST Removal, and Soil
     Remediation on C.R. #207 from S.R. #4 (U.S. #78) to a point
     north as indicated on the plans, in Lincoln.  Length - 1.808
     mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   30002          ELLARD CONTR. CO., INC. & ELLARD CONSTR., INC.                         $  6,500,000.00     100.0000%
   2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $  6,866,813.26     105.6432%
   3   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  7,245,515.85     111.4694%
   4   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  7,466,113.02     114.8632%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 30002                   |(2) 07002                   |(3) 03001         
                                          |ELLARD CONTR. & ELLARD CONST|GOOD HOPE CONTRACTING CO., I|CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROADWAY                                                             
                                          |                            |                            |
0010 201A000                          LUMP|  520000.00000     520000.00|  420000.00000     420000.00|  250500.00000      250500.00
  Clearing & Grubbing (Approximately 55   |                            |                            |
  Acres)                                  |                            |                            |
0020 205A004                   1.000  EACH|     400.00000        400.00|     500.00000        500.00|     100.00000         100.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0030 205A006                   1.000  EACH|     700.00000        700.00|     500.00000        500.00|     100.00000         100.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0040 205A007                   1.000  EACH|     700.00000        700.00|     750.00000        750.00|     100.00000         100.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0050 206D000                 361.000  LF  |       6.00000       2166.00|       5.00000       1805.00|       6.00000        2166.00
  Removing Pipe                           |                            |                            |
0060 210A000               87147.000  CYIP|       2.00000     174294.00|       1.85000     161221.95|       1.20000      104576.40
  Unclassified Excavation                 |                            |                            |
0070 210D000              226824.000  CYIP|       2.20000     499012.80|       3.40000     771201.60|       3.40000      771201.60
  Borrow Excavation                       |                            |                            |
0080 210F000                 356.000  TNIP|      16.00000       5696.00|      10.00000       3560.00|       3.40000        1210.40
  Borrow Excavation (Underwater Backfill) |                            |                            |
0090 210F001                4404.000  TNIP|      16.00000      70464.00|      10.00000      44040.00|       3.40000       14973.60
  Borrow Excavation (Underwater           |                            |                            |
  Embankment)                             |                            |                            |
0100 214A000                 420.000  CUYD|       5.00000       2100.00|       6.00000       2520.00|       5.00000        2100.00
  Structure Excavation                    |                            |                            |
0110 214B001                 144.000  CUYD|      29.00000       4176.00|      25.00000       3600.00|      15.00000        2160.00
  Foundation Backfill, Commercial         |                            |                            |
0120 215A000                 640.000  CUYD|      15.00000       9600.00|      15.00000       9600.00|       8.00000        5120.00
  Unclassified Bridge Excavation          |                            |                            |
0130 215B000                          LUMP|   10000.00000      10000.00|   10000.00000      10000.00|   10000.00000       10000.00
  Cofferdams Or Sheeting And Shoring STA. |                            |                            |
  65+94.32                                |                            |                            |
0140 224A000                1400.000  CUYD|       6.00000       8400.00|       3.00000       4200.00|       2.00000        2800.00
  Lime Sink Excavation                    |                            |                            |
0150 224C000                 400.000  TON |      19.00000       7600.00|       9.25000       3700.00|      12.00000        4800.00
  Special Backfill For Lime Sink, AHD #467|                            |                            |
0160 224D000                 100.000  CUYD|     150.00000      15000.00|     100.00000      10000.00|     200.00000       20000.00
  Concrete Seal For Lime Sink             |                            |                            |
0170 230A000                 255.000  RBST|     400.00000     102000.00|     180.00000      45900.00|     400.00000      102000.00
  Roadbed Processing                      |                            |                            |
0180 240A000                   6.000  EACH|     600.00000       3600.00|       1.00000          6.00|    1000.00000        6000.00
  Settlement Plate Assembly               |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 30002                   |(2) 07002                   |(3) 03001         
                                          |ELLARD CONTR. & ELLARD CONST|GOOD HOPE CONTRACTING CO., I|CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 250B000                  50.000  CUYD|      60.00000       3000.00|      64.00000       3200.00|      80.00000        4000.00
  Treatment Of Hydrocarbon Contaminated   |                            |                            |
  Soil (Specialty Item)                   |                            |                            |
0200 250C000                   2.000  EACH|    3000.00000       6000.00|    3200.00000       6400.00|    3900.00000        7800.00
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0210 250N000                  50.000  GAL |       1.00000         50.00|       1.07000         53.50|       5.00000         250.00
  Removal/Disposal Of Tank Contents       |                            |                            |
  (Sludge) (Specialty Item)               |                            |                            |
0220 301A012               75670.000  SYCP|       3.25000     245927.50|       3.40000     257278.00|       3.50000      264845.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0230 315A001               82354.000  SYCP|       3.30000     271768.20|       2.10000     172943.40|       6.00000      494124.00
  Drainage Plane Material, 4 Inches Thick |                            |                            |
0240 401A000               75670.000  SYCP|       0.33000      24971.10|       0.25000      18917.50|       0.48000       36321.60
  Bituminous Treatment A                  |                            |                            |
0250 405A000                4144.000  GAL |       1.50000       6216.00|       1.00000       4144.00|       1.80000        7459.20
  Tack Coat                               |                            |                            |
0260 410B000                   1.000  EACH|    5610.00000       5610.00|    3500.00000       3500.00|    6500.00000        6500.00
  State Furnished Profilograph            |                            |                            |
0270 429A220                3916.000  TON |      33.64000     131734.24|      34.93000     136785.88|      37.00000      144892.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0280 429A226                 100.000  TON |      45.00000       4500.00|      36.93000       3693.00|      55.00000        5500.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0290 429B221                7155.000  TON |      27.25000     194973.75|      28.88000     206636.40|      31.50000      225382.50
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range B                            |                            |                            |
0300 429B225                 100.000  TON |      65.00000       6500.00|      45.04000       4504.00|      73.00000        7300.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0310 429C221               12518.000  TON |      27.25000     341115.50|      28.88000     361519.84|      29.50000      369281.00
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1 1/2" Maximum Aggregate Size Mix,     |                            |                            |
  ESAL Range B                            |                            |                            |
0320 430B002                5152.000  TNCP|      14.50000      74704.00|      10.00000      51520.00|      13.50000       69552.00
  Aggregate Surfacing (AHD #467)          |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 026 -4
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 30002                   |(2) 07002                   |(3) 03001         
                                          |ELLARD CONTR. & ELLARD CONST|GOOD HOPE CONTRACTING CO., I|CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 430B012                1000.000  TNCP|      14.50000      14500.00|      10.00000      10000.00|      14.50000       14500.00
  Aggregate Surfacing (AHD #410 Or #467)  |                            |                            |
0340 450B000                 489.000  SQYD|      65.00000      31785.00|      65.00000      31785.00|      60.00000       29340.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0350 502A000              261300.000  LB  |       0.50000     130650.00|       0.50000     130650.00|       0.45000      117585.00
  Steel Reinforcement                     |                            |                            |
0360 502B000                          LUMP|  116000.00000     116000.00|  116000.00000     116000.00|   85000.00000       85000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA 65+94.32,APPROX.204, |                            |                            |
  700 LBS.                                |                            |                            |
0370 502B001                          LUMP|   35000.00000      35000.00|   35000.00000      35000.00|   31000.00000       31000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA 106+00,APPROX 69,900 |                            |                            |
  LBS.                                    |                            |                            |
0380 505C002                9196.000  LF  |      24.00000     220704.00|      24.00000     220704.00|      22.00000      202312.00
  Steel Piling (HP 12x53)                 |                            |                            |
0390 505C006                1980.000  LF  |      35.00000      69300.00|      35.00000      69300.00|      35.00000       69300.00
  Steel Piling (HP 14x117)                |                            |                            |
0400 505G003                 196.000  EACH|      70.00000      13720.00|      70.00000      13720.00|      60.00000       11760.00
  Pile Points (Type A, 12")               |                            |                            |
0410 505G004                  44.000  EACH|      80.00000       3520.00|      80.00000       3520.00|      65.00000        2860.00
  Pile Points (Type A, 14")               |                            |                            |
0420 508A000               34485.000  LB  |       2.00000      68970.00|       2.00000      68970.00|       2.20000       75867.00
  Structural Steel                        |                            |                            |
0430 510A000                1454.000  CUYD|     200.00000     290800.00|     200.00000     290800.00|     414.00000      601956.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0440 510C051                          LUMP|  375000.00000     375000.00|  375000.00000     375000.00|  330000.00000      330000.00
  Bridge Concrete Superstructure,         |                            |                            |
  STA.65+94.32, APPROX 924 CU.YDS.        |                            |                            |
0450 510C052                          LUMP|  155000.00000     155000.00|  155000.00000     155000.00|   77000.00000       77000.00
  Bridge Concrete Superstructure,         |                            |                            |
  STA.106+00, APPROX 261 CU.YDS.          |                            |                            |
0460 510E000                3941.000  SQYD|       2.50000       9852.50|       2.50000       9852.50|       2.35000        9261.35
  Grooving Concrete Bridge Decks          |                            |                            |
0470 511A001                  66.000  EACH|     100.00000       6600.00|     100.00000       6600.00|     100.00000        6600.00
  Elastomeric Bearings, Type 2            |                            |                            |
0480 511A004                  72.000  EACH|     700.00000      50400.00|     700.00000      50400.00|     200.00000       14400.00
  Elastomeric Bearings, Type 4            |                            |                            |
0490 513B003                1315.000  LF  |      80.00000     105200.00|      80.00000     105200.00|      50.00000       65750.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 30002                   |(2) 07002                   |(3) 03001         
                                          |ELLARD CONTR. & ELLARD CONST|GOOD HOPE CONTRACTING CO., I|CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 513B017                3543.000  LF  |     160.00000     566880.00|     160.00000     566880.00|     115.00000      407445.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0510 530A002                 214.000  LF  |      35.00000       7490.00|      26.00000       5564.00|      38.00000        8132.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A003                 160.000  LF  |      50.00000       8000.00|      38.00000       6080.00|      53.00000        8480.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0530 530A004                  96.000  LF  |      64.00000       6144.00|      48.00000       4608.00|      76.35000        7329.60
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0540 535A001                 364.000  LF  |      23.00000       8372.00|      19.00000       6916.00|      22.00000        8008.00
  18" Side Drain Pipe                     |                            |                            |
0550 600A000                          LUMP|  382936.16000     382936.16|  794591.60000     794591.60|  680000.00000      680000.00
  Mobilization                            |                            |                            |
0560 601A000                   1.000  EACH|    4000.00000       4000.00|    7500.00000       7500.00|   10000.00000       10000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0570 602A000                  52.000  EACH|      75.00000       3900.00|     100.00000       5200.00|     150.00000        7800.00
  Right Of Way Markers                    |                            |                            |
0580 606A000                 300.000  LF  |      11.00000       3300.00|       8.00000       2400.00|     300.00000       90000.00
  6" Underdrain Pipe                      |                            |                            |
0590 607A000               35490.000  LF  |       0.33000      11711.70|       1.25000      44362.50|       1.50000       53235.00
  Drill Holes                             |                            |                            |
0600 607B000              283920.000  LF  |       0.33000      93693.60|       0.40000     113568.00|       0.55000      156156.00
  Vertical Drainage Wicks                 |                            |                            |
0610 607C000                  65.000  CUYD|     140.00000       9100.00|     100.00000       6500.00|      18.00000        1170.00
  Granular Backfill For Drilled Holes     |                            |                            |
0620 608A000               27452.000  SQYD|       2.20000      60394.40|       1.50000      41178.00|       2.50000       68630.00
  Separation Geotextile                   |                            |                            |
0630 610C001                2553.000  TON |      22.00000      56166.00|      22.00000      56166.00|      22.00000       56166.00
  Loose Riprap, Class 2                   |                            |                            |
0640 610D003                3062.000  SQYD|       3.00000       9186.00|       3.00000       9186.00|       2.50000        7655.00
  Filter Blanket, Geotextile              |                            |                            |
0650 614A000                  48.000  CUYD|     200.00000       9600.00|     250.00000      12000.00|     250.00000       12000.00
  Slope Paving                            |                            |                            |
0660 614A001                 186.000  CUYD|     230.00000      42780.00|     260.00000      48360.00|     200.00000       37200.00
  Slope Paving (Under Bridges)            |                            |                            |
0670 619A003                   4.000  EACH|     620.00000       2480.00|     600.00000       2400.00|     550.00000        2200.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0680 619A004                   4.000  EACH|     720.00000       2880.00|     700.00000       2800.00|     750.00000        3000.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0690 619A055                   2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00|    1800.00000        3600.00
  36" Roadway Pipe End Treatment, Class 2 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 30002                   |(2) 07002                   |(3) 03001         
                                          |ELLARD CONTR. & ELLARD CONST|GOOD HOPE CONTRACTING CO., I|CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 619A101                  12.000  EACH|     580.00000       6960.00|     500.00000       6000.00|     600.00000        7200.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0710 630A000                1639.000  LF  |      10.15000      16635.85|      10.15000      16635.85|      15.00000       24585.00
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0720 630C003                   8.000  EACH|     980.00000       7840.00|     980.00000       7840.00|    1500.00000       12000.00
  Guardrail End Anchor, Type 13           |                            |                            |
0730 630C070                   8.000  EACH|    1200.00000       9600.00|    1200.00000       9600.00|    1500.00000       12000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0740 650B000               23564.000  CYIP|       1.40000      32989.60|       3.00000      70692.00|       3.50000       82474.00
  Topsoil From Stockpiles                 |                            |                            |
0750 652A050                  22.000  ACRE|     500.00000      11000.00|     500.00000      11000.00|     500.00000       11000.00
  Seeding (Mix 1A)                        |                            |                            |
0760 652A053                   2.000  ACRE|     550.00000       1100.00|     550.00000       1100.00|     500.00000        1000.00
  Seeding (Mix 1E)                        |                            |                            |
0770 652B050                  16.000  ACRE|     350.00000       5600.00|     350.00000       5600.00|     400.00000        6400.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
0780 652D050                  16.000  ACRE|     450.00000       7200.00|     450.00000       7200.00|     450.00000        7200.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
0790 654A001                  41.000  SQYD|       5.00000        205.00|       5.00000        205.00|       5.00000         205.00
  Solid Sodding (Bermuda)                 |                            |                            |
0800 656A000                  38.000  ACRE|     380.00000      14440.00|     380.00000      14440.00|     500.00000       19000.00
  Mulching, Class A, Type 1               |                            |                            |
0810 656A001                   2.000  ACRE|     400.00000        800.00|     400.00000        800.00|     500.00000        1000.00
  Mulching, Class A, Type 2               |                            |                            |
0820 665A000                  20.000  ACRE|     350.00000       7000.00|     350.00000       7000.00|     400.00000        8000.00
  Temporary Seeding                       |                            |                            |
0830 665B000                  20.000  ACRE|     300.00000       6000.00|     300.00000       6000.00|     400.00000        8000.00
  Temporary Mulching                      |                            |                            |
0840 665C000                 295.000  LF  |      18.00000       5310.00|      18.00000       5310.00|      32.00000        9440.00
  15" Temporary Pipe                      |                            |                            |
0850 665E000                  40.000  SQYD|       5.00000        200.00|      10.00000        400.00|       9.00000         360.00
  Polyethylene                            |                            |                            |
0860 665F000                 295.000  EACH|       6.00000       1770.00|       5.00000       1475.00|       8.00000        2360.00
  Hay Bales                               |                            |                            |
0870 665G000                  40.000  EACH|       6.50000        260.00|       1.00000         40.00|       5.00000         200.00
  Sand Bags                               |                            |                            |
0880 665H000                  19.000  EACH|     400.00000       7600.00|      10.00000        190.00|     500.00000        9500.00
  Erosion Control Check Dams, Type 1      |                            |                            |
0890 665I000                1400.000  TON |      23.00000      32200.00|      22.00000      30800.00|      22.00000       30800.00
  Temporary Riprap, Class 2               |                            |                            |
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     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 30002                   |(2) 07002                   |(3) 03001         
                                          |ELLARD CONTR. & ELLARD CONST|GOOD HOPE CONTRACTING CO., I|CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0900 665J000               25320.000  LF  |       3.25000      82290.00|       1.00000      25320.00|       3.00000       75960.00
  Silt Fence, Type A                      |                            |                            |
0910 665K000                  90.000  CUYD|       5.00000        450.00|      10.00000        900.00|      10.00000         900.00
  Drainage Sump Excavation                |                            |                            |
0920 680A000                          LUMP|  100000.00000     100000.00|   90000.00000      90000.00|   90000.00000       90000.00
  Engineering Controls                    |                            |                            |
0930 701A028                   5.000  MILE|    1260.00000       6300.00|    1260.00000       6300.00|    1600.00000        8000.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0940 701A032                   1.000  MILE|    1260.00000       1260.00|    1260.00000       1260.00|    1600.00000        1600.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0950 701A041                   3.000  MILE|    1050.00000       3150.00|    1050.00000       3150.00|    1250.00000        3750.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0960 701A046                   3.000  MILE|    1100.00000       3300.00|    1100.00000       3300.00|    1250.00000        3750.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0970 701A048                   6.000  MILE|    1400.00000       8400.00|    1400.00000       8400.00|    1850.00000       11100.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0980 701B009                 325.000  LF  |       0.60000        195.00|       0.60000        195.00|       1.00000         325.00
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0990 701C000                   7.000  MILE|     250.00000       1750.00|     250.00000       1750.00|     390.00000        2730.00
  Broken Temporary Traffic Stripe         |                            |                            |
1000 701C001                  16.000  MILE|     320.00000       5120.00|     320.00000       5120.00|     430.00000        6880.00
  Solid Temporary Traffic Stripe          |                            |                            |
1010 701D005                   1.000  MILE|     850.00000        850.00|     850.00000        850.00|    1450.00000        1450.00
  Solid Traffic Stripe Removed            |                            |                            |
1020 701G121                1046.000  LF  |       2.70000       2824.20|       2.70000       2824.20|       1.90000        1987.40
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1030 701G125                1046.000  LF  |       3.20000       3347.20|       3.20000       3347.20|       3.90000        4079.40
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1040 701G129                 246.000  LF  |       2.70000        664.20|       2.70000        664.20|       5.75000        1414.50
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1050 701G133                1046.000  LF  |       3.20000       3347.20|       3.20000       3347.20|       4.50000        4707.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
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     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 30002                   |(2) 07002                   |(3) 03001         
                                          |ELLARD CONTR. & ELLARD CONST|GOOD HOPE CONTRACTING CO., I|CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1060 703A002               27268.000  SQFT|       1.60000      43628.80|       1.60000      43628.80|       2.00000       54536.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1070 703B002                 135.000  SQFT|       1.60000        216.00|       1.60000        216.00|       3.10000         418.50
  Traffic Control Legends, Class 2, Type A|                            |                            |
1080 705A030                   8.000  EACH|       4.25000         34.00|       4.25000         34.00|       5.70000          45.60
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1090 705A031                 208.000  EACH|       4.25000        884.00|       4.25000        884.00|       5.30000        1102.40
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1100 705A032                 218.000  EACH|       4.25000        926.50|       4.25000        926.50|       5.30000        1155.40
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1110 705A037                 619.000  EACH|       4.25000       2630.75|       4.25000       2630.75|       5.60000        3466.40
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1120 705A038                 110.000  EACH|       4.25000        467.50|       4.25000        467.50|       5.60000         616.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1130 707B003                   2.000  EACH|     135.00000        270.00|     133.00000        266.00|     175.00000         350.00
  Type A Hazard Marker Installation       |                            |                            |
1140 710A115                 120.000  SQFT|      15.50000       1860.00|      15.43000       1851.60|      17.50000        2100.00
  Class 4, Aluminum Flat Sign Panels      |                            |                            |
  0.08" Thick Or Steel Flat Sign Panels   |                            |                            |
  14 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1150 710B001                 240.000  LF  |       6.00000       1440.00|       6.12000       1468.80|       8.00000        1920.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1160 713A000                  70.000  LF  |      98.50000       6895.00|      98.50000       6895.00|      50.00000        3500.00
  Permanent Barricades                    |                            |                            |
1170 740B000                 705.000  SQFT|       9.15000       6450.75|       8.25000       5816.25|      12.00000        8460.00
  Construction Signs                      |                            |                            |
1180 740D000                 250.000  EACH|      50.00000      12500.00|      44.69000      11172.50|      60.00000       15000.00
  Channelizing Drums                      |                            |                            |
1190 740E000                 100.000  EACH|      22.00000       2200.00|      10.00000       1000.00|      15.00000        1500.00
  Cones (36 Inches High)                  |                            |                            |
1200 740F002                  12.000  EACH|     236.00000       2832.00|     212.77000       2553.24|     300.00000        3600.00
  Barricades, Type III                    |                            |                            |
1210 740I005                  12.000  EACH|     545.00000       6540.00|     492.00000       5904.00|     600.00000        7200.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
1220 740M000                 100.000  EACH|      10.00000       1000.00|       5.00000        500.00|       9.00000         900.00
  Weight For Cone                         |                            |                            |
1230 741C010                   1.000  EACH|    5192.00000       5192.00|    1500.00000       1500.00|    6000.00000        6000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 30002                   |(2) 07002                   |(3) 03001         
                                          |ELLARD CONTR. & ELLARD CONST|GOOD HOPE CONTRACTING CO., I|CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1240 750B250                  48.000  EACH|    2630.00000     126240.00|    2630.00000     126240.00|    3800.00000      182400.00
  Segmented Reflector Luminaire Assembly, |                            |                            |
  Single                                  |                            |                            |
1250 750B271                   2.000  EACH|   12500.00000      25000.00|   12500.00000      25000.00|   13000.00000       26000.00
  Offset Luminaire Assembly With ILD,     |                            |                            |
  Double                                  |                            |                            |
1260 750C000                   1.000  EACH|     850.00000        850.00|     850.00000        850.00|    1100.00000        1100.00
  Electrical Junction Box, Type 1         |                            |                            |
1270 750C002                   4.000  EACH|     350.00000       1400.00|     350.00000       1400.00|     940.00000        3760.00
  Electrical Junction Box, Type 3         |                            |                            |
1280 750D105                 780.000  LF  |       3.50000       2730.00|       3.50000       2730.00|       2.90000        2262.00
  Non-Metallic Conduit, 1 1/2 Inch        |                            |                            |
1290 750D155                  40.000  LF  |      12.00000        480.00|      12.00000        480.00|       3.90000         156.00
  Metallic Conduit, 1 1/2 Inch            |                            |                            |
1300 750E104                1100.000  LF  |       0.50000        550.00|       0.50000        550.00|       0.75000         825.00
  Conductor, #6 AWG                       |                            |                            |
1310 750E106                2200.000  LF  |       0.75000       1650.00|       0.75000       1650.00|       0.99000        2178.00
  Conductor, #2 AWG                       |                            |                            |
1320 750F002                   1.000  EACH|    6500.00000       6500.00|    6500.00000       6500.00|    4750.00000        4750.00
  Lighting Control Center, Type WP        |                            |                            |
1330 750N011                   2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00|    1975.00000        3950.00
  Roadway Pole Foundation, Concrete       |                            |                            |
1340 750N012                  48.000  EACH|     950.00000      45600.00|     950.00000      45600.00|    1250.00000       60000.00
  Roadway Pole Foundation, Auger Base     |                            |                            |
1350 750P000                6760.000  LF  |       3.00000      20280.00|       3.00000      20280.00|       3.40000       22984.00
  Combined Duct And Cable, 3 #6 AWG       |                            |                            |
1360 750P006                3600.000  LF  |       3.75000      13500.00|       3.75000      13500.00|       4.75000       17100.00
  Combined Duct And Cable, 2 #2, 1 #6 AWG |                            |                            |
1370 756A021                 330.000  LF  |      35.00000      11550.00|      35.00000      11550.00|      36.00000       11880.00
  3" Electrical Conduit, 1 Line, Type 5   |                            |                            |
  Installation                            |                            |                            |
1380 756A023                  90.000  LF  |      35.00000       3150.00|      35.00000       3150.00|      48.00000        4320.00
  5" Electrical Conduit, 1 Line, Type 5   |                            |                            |
  Installation                            |                            |                            |
1390 998A000                          LUMP|       0.00000          0.00|       1.00000          1.00|      10.00000          10.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 346,000.00)                        |                            |                            |
1400 999 000                3500.000  HOUR|       0.80000       2800.00|       0.80000       2800.00|       0.80000        2800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  6,500,000.00|             $  6,866,813.26|                $  7,245,515.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,500,000.00|             $  6,866,813.26|                $  7,245,515.85
====================================================================================================================================
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     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01007                   |                            |                
                                          |ALABAMA BRIDGE BUILDERS, INC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROADWAY                                                             
                                          |                            |                            |
0010 201A000                          LUMP|   82500.00000      82500.00|                            |
  Clearing & Grubbing (Approximately 55   |                            |                            |
  Acres)                                  |                            |                            |
0020 205A004                   1.000  EACH|    1500.00000       1500.00|                            |
  Removal Of Structures, Structure No. 4  |                            |                            |
0030 205A006                   1.000  EACH|    1500.00000       1500.00|                            |
  Removal Of Structures, Structure No. 6  |                            |                            |
0040 205A007                   1.000  EACH|    1500.00000       1500.00|                            |
  Removal Of Structures, Structure No. 7  |                            |                            |
0050 206D000                 361.000  LF  |       5.00000       1805.00|                            |
  Removing Pipe                           |                            |                            |
0060 210A000               87147.000  CYIP|       1.40000     122005.80|                            |
  Unclassified Excavation                 |                            |                            |
0070 210D000              226824.000  CYIP|       4.50000    1020708.00|                            |
  Borrow Excavation                       |                            |                            |
0080 210F000                 356.000  TNIP|      15.00000       5340.00|                            |
  Borrow Excavation (Underwater Backfill) |                            |                            |
0090 210F001                4404.000  TNIP|      12.00000      52848.00|                            |
  Borrow Excavation (Underwater           |                            |                            |
  Embankment)                             |                            |                            |
0100 214A000                 420.000  CUYD|       5.00000       2100.00|                            |
  Structure Excavation                    |                            |                            |
0110 214B001                 144.000  CUYD|      12.00000       1728.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0120 215A000                 640.000  CUYD|      15.00000       9600.00|                            |
  Unclassified Bridge Excavation          |                            |                            |
0130 215B000                          LUMP|   10000.00000      10000.00|                            |
  Cofferdams Or Sheeting And Shoring STA. |                            |                            |
  65+94.32                                |                            |                            |
0140 224A000                1400.000  CUYD|      15.00000      21000.00|                            |
  Lime Sink Excavation                    |                            |                            |
0150 224C000                 400.000  TON |      25.00000      10000.00|                            |
  Special Backfill For Lime Sink, AHD #467|                            |                            |
0160 224D000                 100.000  CUYD|     100.00000      10000.00|                            |
  Concrete Seal For Lime Sink             |                            |                            |
0170 230A000                 255.000  RBST|     900.00000     229500.00|                            |
  Roadbed Processing                      |                            |                            |
0180 240A000                   6.000  EACH|     600.00000       3600.00|                            |
  Settlement Plate Assembly               |                            |                            |
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     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01007                   |                            |                
                                          |ALABAMA BRIDGE BUILDERS, INC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 250B000                  50.000  CUYD|      60.00000       3000.00|                            |
  Treatment Of Hydrocarbon Contaminated   |                            |                            |
  Soil (Specialty Item)                   |                            |                            |
0200 250C000                   2.000  EACH|    3000.00000       6000.00|                            |
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0210 250N000                  50.000  GAL |       1.00000         50.00|                            |
  Removal/Disposal Of Tank Contents       |                            |                            |
  (Sludge) (Specialty Item)               |                            |                            |
0220 301A012               75670.000  SYCP|       5.03000     380620.10|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0230 315A001               82354.000  SYCP|       7.00000     576478.00|                            |
  Drainage Plane Material, 4 Inches Thick |                            |                            |
0240 401A000               75670.000  SYCP|       0.17000      12863.90|                            |
  Bituminous Treatment A                  |                            |                            |
0250 405A000                4144.000  GAL |       0.80000       3315.20|                            |
  Tack Coat                               |                            |                            |
0260 410B000                   1.000  EACH|   19415.00000      19415.00|                            |
  State Furnished Profilograph            |                            |                            |
0270 429A220                3916.000  TON |      33.54000     131342.64|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0280 429A226                 100.000  TON |      34.32000       3432.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0290 429B221                7155.000  TON |      27.28000     195188.40|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range B                            |                            |                            |
0300 429B225                 100.000  TON |     123.50000      12350.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0310 429C221               12518.000  TON |      26.36000     329974.48|                            |
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1 1/2" Maximum Aggregate Size Mix,     |                            |                            |
  ESAL Range B                            |                            |                            |
0320 430B002                5152.000  TNCP|      12.50000      64400.00|                            |
  Aggregate Surfacing (AHD #467)          |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 026 -12
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01007                   |                            |                
                                          |ALABAMA BRIDGE BUILDERS, INC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 430B012                1000.000  TNCP|      25.00000      25000.00|                            |
  Aggregate Surfacing (AHD #410 Or #467)  |                            |                            |
0340 450B000                 489.000  SQYD|      65.00000      31785.00|                            |
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0350 502A000              261300.000  LB  |       0.50000     130650.00|                            |
  Steel Reinforcement                     |                            |                            |
0360 502B000                          LUMP|  116000.00000     116000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA 65+94.32,APPROX.204, |                            |                            |
  700 LBS.                                |                            |                            |
0370 502B001                          LUMP|   35000.00000      35000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA 106+00,APPROX 69,900 |                            |                            |
  LBS.                                    |                            |                            |
0380 505C002                9196.000  LF  |      24.00000     220704.00|                            |
  Steel Piling (HP 12x53)                 |                            |                            |
0390 505C006                1980.000  LF  |      35.00000      69300.00|                            |
  Steel Piling (HP 14x117)                |                            |                            |
0400 505G003                 196.000  EACH|      70.00000      13720.00|                            |
  Pile Points (Type A, 12")               |                            |                            |
0410 505G004                  44.000  EACH|      80.00000       3520.00|                            |
  Pile Points (Type A, 14")               |                            |                            |
0420 508A000               34485.000  LB  |       2.00000      68970.00|                            |
  Structural Steel                        |                            |                            |
0430 510A000                1454.000  CUYD|     200.00000     290800.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0440 510C051                          LUMP|  375000.00000     375000.00|                            |
  Bridge Concrete Superstructure,         |                            |                            |
  STA.65+94.32, APPROX 924 CU.YDS.        |                            |                            |
0450 510C052                          LUMP|  155000.00000     155000.00|                            |
  Bridge Concrete Superstructure,         |                            |                            |
  STA.106+00, APPROX 261 CU.YDS.          |                            |                            |
0460 510E000                3941.000  SQYD|       2.50000       9852.50|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0470 511A001                  66.000  EACH|     100.00000       6600.00|                            |
  Elastomeric Bearings, Type 2            |                            |                            |
0480 511A004                  72.000  EACH|     700.00000      50400.00|                            |
  Elastomeric Bearings, Type 4            |                            |                            |
0490 513B003                1315.000  LF  |      80.00000     105200.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
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     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01007                   |                            |                
                                          |ALABAMA BRIDGE BUILDERS, INC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 513B017                3543.000  LF  |     160.00000     566880.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0510 530A002                 214.000  LF  |      34.00000       7276.00|                            |
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A003                 160.000  LF  |      43.00000       6880.00|                            |
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0530 530A004                  96.000  LF  |      53.00000       5088.00|                            |
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0540 535A001                 364.000  LF  |      25.00000       9100.00|                            |
  18" Side Drain Pipe                     |                            |                            |
0550 600A000                          LUMP|  763811.36000     763811.36|                            |
  Mobilization                            |                            |                            |
0560 601A000                   1.000  EACH|    5000.00000       5000.00|                            |
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0570 602A000                  52.000  EACH|     100.00000       5200.00|                            |
  Right Of Way Markers                    |                            |                            |
0580 606A000                 300.000  LF  |      15.00000       4500.00|                            |
  6" Underdrain Pipe                      |                            |                            |
0590 607A000               35490.000  LF  |       0.30000      10647.00|                            |
  Drill Holes                             |                            |                            |
0600 607B000              283920.000  LF  |       0.30000      85176.00|                            |
  Vertical Drainage Wicks                 |                            |                            |
0610 607C000                  65.000  CUYD|      25.00000       1625.00|                            |
  Granular Backfill For Drilled Holes     |                            |                            |
0620 608A000               27452.000  SQYD|       1.50000      41178.00|                            |
  Separation Geotextile                   |                            |                            |
0630 610C001                2553.000  TON |      25.00000      63825.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0640 610D003                3062.000  SQYD|       3.00000       9186.00|                            |
  Filter Blanket, Geotextile              |                            |                            |
0650 614A000                  48.000  CUYD|     200.00000       9600.00|                            |
  Slope Paving                            |                            |                            |
0660 614A001                 186.000  CUYD|     225.00000      41850.00|                            |
  Slope Paving (Under Bridges)            |                            |                            |
0670 619A003                   4.000  EACH|     650.00000       2600.00|                            |
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0680 619A004                   4.000  EACH|     850.00000       3400.00|                            |
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0690 619A055                   2.000  EACH|    1500.00000       3000.00|                            |
  36" Roadway Pipe End Treatment, Class 2 |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 026 -14
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01007                   |                            |                
                                          |ALABAMA BRIDGE BUILDERS, INC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 619A101                  12.000  EACH|     500.00000       6000.00|                            |
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0710 630A000                1639.000  LF  |      10.15000      16635.85|                            |
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0720 630C003                   8.000  EACH|     980.00000       7840.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0730 630C070                   8.000  EACH|    1200.00000       9600.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0740 650B000               23564.000  CYIP|       2.50000      58910.00|                            |
  Topsoil From Stockpiles                 |                            |                            |
0750 652A050                  22.000  ACRE|     500.00000      11000.00|                            |
  Seeding (Mix 1A)                        |                            |                            |
0760 652A053                   2.000  ACRE|     550.00000       1100.00|                            |
  Seeding (Mix 1E)                        |                            |                            |
0770 652B050                  16.000  ACRE|     350.00000       5600.00|                            |
  Temporary Seeding (Mix 1AT)             |                            |                            |
0780 652D050                  16.000  ACRE|     450.00000       7200.00|                            |
  Seeding In Stubble (Mix 1A)             |                            |                            |
0790 654A001                  41.000  SQYD|       5.00000        205.00|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
0800 656A000                  38.000  ACRE|     380.00000      14440.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0810 656A001                   2.000  ACRE|     400.00000        800.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
0820 665A000                  20.000  ACRE|     350.00000       7000.00|                            |
  Temporary Seeding                       |                            |                            |
0830 665B000                  20.000  ACRE|     300.00000       6000.00|                            |
  Temporary Mulching                      |                            |                            |
0840 665C000                 295.000  LF  |      25.00000       7375.00|                            |
  15" Temporary Pipe                      |                            |                            |
0850 665E000                  40.000  SQYD|       5.00000        200.00|                            |
  Polyethylene                            |                            |                            |
0860 665F000                 295.000  EACH|       6.00000       1770.00|                            |
  Hay Bales                               |                            |                            |
0870 665G000                  40.000  EACH|       5.00000        200.00|                            |
  Sand Bags                               |                            |                            |
0880 665H000                  19.000  EACH|     750.00000      14250.00|                            |
  Erosion Control Check Dams, Type 1      |                            |                            |
0890 665I000                1400.000  TON |      25.00000      35000.00|                            |
  Temporary Riprap, Class 2               |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01007                   |                            |                
                                          |ALABAMA BRIDGE BUILDERS, INC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0900 665J000               25320.000  LF  |       3.25000      82290.00|                            |
  Silt Fence, Type A                      |                            |                            |
0910 665K000                  90.000  CUYD|      10.00000        900.00|                            |
  Drainage Sump Excavation                |                            |                            |
0920 680A000                          LUMP|   75000.00000      75000.00|                            |
  Engineering Controls                    |                            |                            |
0930 701A028                   5.000  MILE|    1400.00000       7000.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0940 701A032                   1.000  MILE|    1400.00000       1400.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0950 701A041                   3.000  MILE|    1000.00000       3000.00|                            |
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0960 701A046                   3.000  MILE|    1000.00000       3000.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0970 701A048                   6.000  MILE|    1600.00000       9600.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0980 701B009                 325.000  LF  |       0.72000        234.00|                            |
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0990 701C000                   7.000  MILE|     340.00000       2380.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
1000 701C001                  16.000  MILE|     380.00000       6080.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
1010 701D005                   1.000  MILE|    1200.00000       1200.00|                            |
  Solid Traffic Stripe Removed            |                            |                            |
1020 701G121                1046.000  LF  |       1.60000       1673.60|                            |
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1030 701G125                1046.000  LF  |       3.53000       3692.38|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1040 701G129                 246.000  LF  |       4.75000       1168.50|                            |
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1050 701G133                1046.000  LF  |       3.71000       3880.66|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01007                   |                            |                
                                          |ALABAMA BRIDGE BUILDERS, INC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1060 703A002               27268.000  SQFT|       1.80000      49082.40|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1070 703B002                 135.000  SQFT|       2.80000        378.00|                            |
  Traffic Control Legends, Class 2, Type A|                            |                            |
1080 705A030                   8.000  EACH|       5.25000         42.00|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1090 705A031                 208.000  EACH|       5.00000       1040.00|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1100 705A032                 218.000  EACH|       5.00000       1090.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1110 705A037                 619.000  EACH|       5.25000       3249.75|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1120 705A038                 110.000  EACH|       5.25000        577.50|                            |
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1130 707B003                   2.000  EACH|     175.00000        350.00|                            |
  Type A Hazard Marker Installation       |                            |                            |
1140 710A115                 120.000  SQFT|      21.00000       2520.00|                            |
  Class 4, Aluminum Flat Sign Panels      |                            |                            |
  0.08" Thick Or Steel Flat Sign Panels   |                            |                            |
  14 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1150 710B001                 240.000  LF  |       7.50000       1800.00|                            |
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1160 713A000                  70.000  LF  |      98.50000       6895.00|                            |
  Permanent Barricades                    |                            |                            |
1170 740B000                 705.000  SQFT|      11.00000       7755.00|                            |
  Construction Signs                      |                            |                            |
1180 740D000                 250.000  EACH|      60.00000      15000.00|                            |
  Channelizing Drums                      |                            |                            |
1190 740E000                 100.000  EACH|      17.00000       1700.00|                            |
  Cones (36 Inches High)                  |                            |                            |
1200 740F002                  12.000  EACH|     285.00000       3420.00|                            |
  Barricades, Type III                    |                            |                            |
1210 740I005                  12.000  EACH|     660.00000       7920.00|                            |
  Warning Lights, Type B (Detachable Head)|                            |                            |
1220 740M000                 100.000  EACH|       7.00000        700.00|                            |
  Weight For Cone                         |                            |                            |
1230 741C010                   1.000  EACH|    6300.00000       6300.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 026                     CONTRACT ID : 20000825026                  COUNTIES : TALLADEGA
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 01007                   |                            |                
                                          |ALABAMA BRIDGE BUILDERS, INC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1240 750B250                  48.000  EACH|    2630.00000     126240.00|                            |
  Segmented Reflector Luminaire Assembly, |                            |                            |
  Single                                  |                            |                            |
1250 750B271                   2.000  EACH|   12000.00000      24000.00|                            |
  Offset Luminaire Assembly With ILD,     |                            |                            |
  Double                                  |                            |                            |
1260 750C000                   1.000  EACH|     850.00000        850.00|                            |
  Electrical Junction Box, Type 1         |                            |                            |
1270 750C002                   4.000  EACH|     350.00000       1400.00|                            |
  Electrical Junction Box, Type 3         |                            |                            |
1280 750D105                 780.000  LF  |       3.50000       2730.00|                            |
  Non-Metallic Conduit, 1 1/2 Inch        |                            |                            |
1290 750D155                  40.000  LF  |      12.00000        480.00|                            |
  Metallic Conduit, 1 1/2 Inch            |                            |                            |
1300 750E104                1100.000  LF  |       0.50000        550.00|                            |
  Conductor, #6 AWG                       |                            |                            |
1310 750E106                2200.000  LF  |       0.75000       1650.00|                            |
  Conductor, #2 AWG                       |                            |                            |
1320 750F002                   1.000  EACH|    6500.00000       6500.00|                            |
  Lighting Control Center, Type WP        |                            |                            |
1330 750N011                   2.000  EACH|    1200.00000       2400.00|                            |
  Roadway Pole Foundation, Concrete       |                            |                            |
1340 750N012                  48.000  EACH|     950.00000      45600.00|                            |
  Roadway Pole Foundation, Auger Base     |                            |                            |
1350 750P000                6760.000  LF  |       3.00000      20280.00|                            |
  Combined Duct And Cable, 3 #6 AWG       |                            |                            |
1360 750P006                3600.000  LF  |       3.75000      13500.00|                            |
  Combined Duct And Cable, 2 #2, 1 #6 AWG |                            |                            |
1370 756A021                 330.000  LF  |      35.00000      11550.00|                            |
  3" Electrical Conduit, 1 Line, Type 5   |                            |                            |
  Installation                            |                            |                            |
1380 756A023                  90.000  LF  |      35.00000       3150.00|                            |
  5" Electrical Conduit, 1 Line, Type 5   |                            |                            |
  Installation                            |                            |                            |
1390 998A000                          LUMP|       0.00000          0.00|                            |
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 346,000.00)                        |                            |                            |
1400 999 000                3500.000  HOUR|       0.80000       2800.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  7,466,113.02|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,466,113.02|                            |
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 028 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   85      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ER-7100(18)
     for constructing the Flood Damage Repair (Grade, Drainage
     and Pavement) at various sites in Dale County as indicated
     on the plans.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   13092          MCCLAIN CONTRACTING COMPANY, INC.                                      $    586,534.06     100.0000%
   2   03081          CARDWELL CORPORATION                                                   $    642,365.70     109.5189%
   3   16048          WALKER PATTON COMPANY, INC.                                            $    644,680.97     109.9136%
   4   02032          BULLARD EXCAVATING, INC.                                               $    722,050.67     123.1046%
   5   18005          GRADY RALLS & SONS, INC.                                               $    741,079.05     126.3488%
   6   03047          CARTER’S CONTRACTING SERVICES, INC.                                    $    742,429.85     126.5791%
   7   07001          S. A. GRAHAM COMPANY, INC.                                             $    742,992.95     126.6751%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13092                   |(2) 03081                   |(3) 16048         
                                          |MCCLAIN CONTRACTING COMPANY,|CARDWELL CORPORATION        |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|    4940.00000       4940.00|    5000.00000       5000.00|    5000.00000        5000.00
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Hectares)                               |                            |                            |
0020 206C003                1800.000  M2  |       3.00000       5400.00|       1.20000       2160.00|       1.20000        2160.00
  Removing Concrete Flumes                |                            |                            |
0030 206D000                  13.000  M   |      32.80000        426.40|      10.00000        130.00|      10.00000         130.00
  Removing Pipe                           |                            |                            |
0040 210A000                2615.000  M3  |       3.00000       7845.00|       4.00000      10460.00|       4.12000       10773.80
  Unclassified Excavation                 |                            |                            |
0050 210D000                4070.000  M3  |       5.50000      22385.00|       5.90000      24013.00|       5.46000       22222.20
  Borrow Excavation                       |                            |                            |
0060 214A000                 173.000  M3  |      10.50000       1816.50|       3.00000        519.00|       4.00000         692.00
  Structure Excavation                    |                            |                            |
0070 214B001                 254.000  M3  |      30.60000       7772.40|      40.00000      10160.00|      43.75000       11112.50
  Foundation Backfill, Commercial         |                            |                            |
0080 429B246                  15.000  MTON|      70.00000       1050.00|      90.00000       1350.00|      78.00000        1170.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0090 430B000                 120.000  MTON|      27.50000       3300.00|      22.00000       2640.00|      23.50000        2820.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0100 530A001                  14.000  M   |      75.46000       1056.44|      76.00000       1064.00|      80.00000        1120.00
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0110 530A006                  17.000  M   |     260.00000       4420.00|     338.00000       5746.00|     388.00000        6596.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0120 530A007                  15.000  M   |     380.56000       5708.40|     394.00000       5910.00|     382.00000        5730.00
  1350 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0130 530A106                   9.000  M   |     262.50000       2362.50|     400.00000       3600.00|     388.00000        3492.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0140 530A208                  31.000  M   |     246.05000       7627.55|     335.00000      10385.00|     335.00000       10385.00
  1500mm Roadway Pipe(2.0 mm Wall         |                            |                            |
  Thickness C.C.S.P.I)                    |                            |                            |
0150 530B010                   6.000  M   |     589.77000       3538.62|     900.00000       5400.00|    1000.00000        6000.00
  2590 mm Span X 1575 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0160 600A000                          LUMP|   45000.00000      45000.00|    5500.00000       5500.00|    7500.00000        7500.00
  Mobilization                            |                            |                            |
0170 602A000                  28.000  EACH|      90.00000       2520.00|      60.00000       1680.00|      50.00000        1400.00
  Right Of Way Markers                    |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13092                   |(2) 03081                   |(3) 16048         
                                          |MCCLAIN CONTRACTING COMPANY,|CARDWELL CORPORATION        |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 606A000                 302.000  M   |      16.40000       4952.80|      24.00000       7248.00|      23.00000        6946.00
  150 mm Underdrain Pipe                  |                            |                            |
0190 610C001                8998.000  MTON|      28.60000     257342.80|      29.75000     267690.50|      30.16000      271379.68
  Loose Riprap, Class 2                   |                            |                            |
0200 610D003                7375.000  M2  |       2.15000      15856.25|       3.00000      22125.00|       2.67000       19691.25
  Filter Blanket, Geotextile              |                            |                            |
0210 614A000                 264.000  M3  |     261.60000      69062.40|     294.00000      77616.00|     285.00000       75240.00
  Slope Paving                            |                            |                            |
0220 619A002                   1.000  EACH|     375.00000        375.00|     500.00000        500.00|     495.00000         495.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0230 619A057                   1.000  EACH|    1300.00000       1300.00|    2300.00000       2300.00|    4100.00000        4100.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0240 619A058                   1.000  EACH|    1500.00000       1500.00|    2600.00000       2600.00|    2750.00000        2750.00
  1350 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0250 619B075                   2.000  EACH|    1100.00000       2200.00|    4100.00000       8200.00|    4000.00000        8000.00
  2590 mm Span, 1575 mm Rise Roadway Pipe |                            |                            |
  End Treatment, Class 2                  |                            |                            |
0260 620A000                   2.000  M3  |     589.50000       1179.00|    1200.00000       2400.00|    1150.00000        2300.00
  Minor Structure Concrete                |                            |                            |
0270 621A004                   2.000  EACH|    2900.00000       5800.00|    8000.00000      16000.00|    7100.00000       14200.00
  Junction Boxes, Type 4                  |                            |                            |
0280 621A005                   4.000  EACH|    2100.00000       8400.00|    4500.00000      18000.00|    4250.00000       17000.00
  Junction Boxes, Type 1                  |                            |                            |
0290 621A022                   2.000  EACH|    2950.00000       5900.00|    8000.00000      16000.00|    7400.00000       14800.00
  Junction Boxes, Type 1 (Modified)       |                            |                            |
0300 621B004                   1.000  EACH|     600.00000        600.00|     900.00000        900.00|     775.00000         775.00
  Junction Box Units, Type 4              |                            |                            |
0310 621B005                   7.000  EACH|     600.00000       4200.00|     700.00000       4900.00|     675.00000        4725.00
  Junction Box Units, Type 1              |                            |                            |
0320 621C005                   1.000  EACH|    3500.00000       3500.00|    6400.00000       6400.00|    5900.00000        5900.00
  Inlets, Type IJ                         |                            |                            |
0330 621C007                   1.000  EACH|    3500.00000       3500.00|    8400.00000       8400.00|    8275.00000        8275.00
  Inlets, Type MN                         |                            |                            |
0340 621D005                   3.000  EACH|     600.00000       1800.00|     800.00000       2400.00|     775.00000        2325.00
  Inlet Units, Type IJ                    |                            |                            |
0350 621I007                   1.000  EACH|   21000.00000      21000.00|   40000.00000      40000.00|   41800.00000       41800.00
  Stilling Basins, Type 7                 |                            |                            |
0360 636A002                  56.000  M   |      16.50000        924.00|       9.00000        504.00|      10.00000         560.00
  Barbed Wire Fence, 5 Strands, 1.52      |                            |                            |
  Meter High                              |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13092                   |(2) 03081                   |(3) 16048         
                                          |MCCLAIN CONTRACTING COMPANY,|CARDWELL CORPORATION        |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0370 650A000                 393.000  M3  |      13.00000       5109.00|       8.00000       3144.00|       8.88000        3489.84
  Topsoil                                 |                            |                            |
0380 652A061                   3.000  HA  |    1852.50000       5557.50|    1729.70000       5189.10|    1700.00000        5100.00
  Seeding (Mix 3E)                        |                            |                            |
0390 654A001                 487.000  M2  |       6.00000       2922.00|       6.00000       2922.00|       5.00000        2435.00
  Solid Sodding (Bermuda)                 |                            |                            |
0400 656A001                   3.000  HA  |    1852.50000       5557.50|    1729.70000       5189.10|    1700.00000        5100.00
  Mulching, Class A, Type 2               |                            |                            |
0410 665F000                  50.000  EACH|       6.00000        300.00|       3.00000        150.00|       4.00000         200.00
  Hay Bales                               |                            |                            |
0420 665J000                 465.000  M   |      14.80000       6882.00|      10.00000       4650.00|       8.98000        4175.70
  Silt Fence, Type A                      |                            |                            |
0430 665K000                  30.000  M3  |       3.00000         90.00|      12.00000        360.00|      20.00000         600.00
  Drainage Sump Excavation                |                            |                            |
0440 680A000                          LUMP|    1000.00000       1000.00|    4000.00000       4000.00|    6100.00000        6100.00
  Engineering Controls                    |                            |                            |
0450 740B000                  80.000  M2  |     108.00000       8640.00|      90.00000       7200.00|      92.00000        7360.00
  Construction Signs                      |                            |                            |
0460 740D000                 129.000  EACH|      60.00000       7740.00|      40.00000       5160.00|      45.00000        5805.00
  Channelizing Drums                      |                            |                            |
0470 740E000                 225.000  EACH|      15.00000       3375.00|      15.00000       3375.00|      12.00000        2700.00
  Cones (900 mm High)                     |                            |                            |
0480 740M000                 225.000  EACH|       8.00000       1800.00|       5.00000       1125.00|       6.00000        1350.00
  Ballast For Cone                        |                            |                            |
0490 998A000                          LUMP|    1000.00000       1000.00|       1.00000          1.00|     700.00000         700.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 2500.00)                           |                            |                            |
     SECTION TOTALS                       |             $    586,534.06|             $    642,365.70|                $    644,680.97
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    586,534.06|             $    642,365.70|                $    644,680.97
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
                                                                                                                   PAGE : 028 -5
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 02032                   |(5) 18005                   |(6) 03047         
                                          |BULLARD EXCAVATING, INC.    |GRADY RALLS & SONS, INC.    |CARTER’S CONTRACTING SERVICE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   15000.00000      15000.00|   25000.00000      25000.00|    7000.00000        7000.00
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Hectares)                               |                            |                            |
0020 206C003                1800.000  M2  |       4.45000       8010.00|      18.00000      32400.00|       2.50000        4500.00
  Removing Concrete Flumes                |                            |                            |
0030 206D000                  13.000  M   |     100.00000       1300.00|      25.00000        325.00|      30.00000         390.00
  Removing Pipe                           |                            |                            |
0040 210A000                2615.000  M3  |       7.00000      18305.00|       4.75000      12421.25|       8.50000       22227.50
  Unclassified Excavation                 |                            |                            |
0050 210D000                4070.000  M3  |      12.00000      48840.00|      10.25000      41717.50|      12.00000       48840.00
  Borrow Excavation                       |                            |                            |
0060 214A000                 173.000  M3  |      10.00000       1730.00|      12.00000       2076.00|      15.00000        2595.00
  Structure Excavation                    |                            |                            |
0070 214B001                 254.000  M3  |      35.00000       8890.00|      27.00000       6858.00|      35.00000        8890.00
  Foundation Backfill, Commercial         |                            |                            |
0080 429B246                  15.000  MTON|     200.00000       3000.00|     300.00000       4500.00|     200.00000        3000.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0090 430B000                 120.000  MTON|      20.00000       2400.00|      28.00000       3360.00|      35.00000        4200.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0100 530A001                  14.000  M   |      67.46000        944.44|      51.00000        714.00|      98.00000        1372.00
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0110 530A006                  17.000  M   |     337.08000       5730.36|     235.00000       3995.00|     375.00000        6375.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0120 530A007                  15.000  M   |     406.38000       6095.70|     295.00000       4425.00|     500.00000        7500.00
  1350 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0130 530A106                   9.000  M   |     337.08000       3033.72|     235.00000       2115.00|     375.00000        3375.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0140 530A208                  31.000  M   |     300.00000       9300.00|     235.00000       7285.00|     375.00000       11625.00
  1500mm Roadway Pipe(2.0 mm Wall         |                            |                            |
  Thickness C.C.S.P.I)                    |                            |                            |
0150 530B010                   6.000  M   |    1179.54000       7077.24|     652.00000       3912.00|    2000.00000       12000.00
  2590 mm Span X 1575 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0160 600A000                          LUMP|   51001.40000      51001.40|   50800.00000      50800.00|   56000.00000       56000.00
  Mobilization                            |                            |                            |
0170 602A000                  28.000  EACH|      60.00000       1680.00|      85.00000       2380.00|      95.00000        2660.00
  Right Of Way Markers                    |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 02032                   |(5) 18005                   |(6) 03047         
                                          |BULLARD EXCAVATING, INC.    |GRADY RALLS & SONS, INC.    |CARTER’S CONTRACTING SERVICE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 606A000                 302.000  M   |      33.00000       9966.00|      22.00000       6644.00|      24.30000        7338.60
  150 mm Underdrain Pipe                  |                            |                            |
0190 610C001                8998.000  MTON|      32.00000     287936.00|      33.00000     296934.00|      32.00000      287936.00
  Loose Riprap, Class 2                   |                            |                            |
0200 610D003                7375.000  M2  |       2.50000      18437.50|       1.50000      11062.50|       2.50000       18437.50
  Filter Blanket, Geotextile              |                            |                            |
0210 614A000                 264.000  M3  |     300.00000      79200.00|     300.00000      79200.00|     300.00000       79200.00
  Slope Paving                            |                            |                            |
0220 619A002                   1.000  EACH|     475.00000        475.00|     600.00000        600.00|     475.00000         475.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0230 619A057                   1.000  EACH|    2500.00000       2500.00|    1800.00000       1800.00|    2500.00000        2500.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0240 619A058                   1.000  EACH|    3250.00000       3250.00|    1950.00000       1950.00|    3250.00000        3250.00
  1350 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0250 619B075                   2.000  EACH|    3500.00000       7000.00|    2850.00000       5700.00|    3500.00000        7000.00
  2590 mm Span, 1575 mm Rise Roadway Pipe |                            |                            |
  End Treatment, Class 2                  |                            |                            |
0260 620A000                   2.000  M3  |     700.00000       1400.00|     800.00000       1600.00|     700.00000        1400.00
  Minor Structure Concrete                |                            |                            |
0270 621A004                   2.000  EACH|    3000.00000       6000.00|    2800.00000       5600.00|    3000.00000        6000.00
  Junction Boxes, Type 4                  |                            |                            |
0280 621A005                   4.000  EACH|    1800.00000       7200.00|    2000.00000       8000.00|    1800.00000        7200.00
  Junction Boxes, Type 1                  |                            |                            |
0290 621A022                   2.000  EACH|   10000.00000      20000.00|    2500.00000       5000.00|   10000.00000       20000.00
  Junction Boxes, Type 1 (Modified)       |                            |                            |
0300 621B004                   1.000  EACH|     600.00000        600.00|     750.00000        750.00|     600.00000         600.00
  Junction Box Units, Type 4              |                            |                            |
0310 621B005                   7.000  EACH|     500.00000       3500.00|     550.00000       3850.00|     500.00000        3500.00
  Junction Box Units, Type 1              |                            |                            |
0320 621C005                   1.000  EACH|    5000.00000       5000.00|    3500.00000       3500.00|    5000.00000        5000.00
  Inlets, Type IJ                         |                            |                            |
0330 621C007                   1.000  EACH|    5500.00000       5500.00|    4500.00000       4500.00|    5500.00000        5500.00
  Inlets, Type MN                         |                            |                            |
0340 621D005                   3.000  EACH|    1000.00000       3000.00|     850.00000       2550.00|    1000.00000        3000.00
  Inlet Units, Type IJ                    |                            |                            |
0350 621I007                   1.000  EACH|   20000.00000      20000.00|   44000.00000      44000.00|   20000.00000       20000.00
  Stilling Basins, Type 7                 |                            |                            |
0360 636A002                  56.000  M   |      25.00000       1400.00|       5.55000        310.80|      15.00000         840.00
  Barbed Wire Fence, 5 Strands, 1.52      |                            |                            |
  Meter High                              |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 02032                   |(5) 18005                   |(6) 03047         
                                          |BULLARD EXCAVATING, INC.    |GRADY RALLS & SONS, INC.    |CARTER’S CONTRACTING SERVICE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0370 650A000                 393.000  M3  |      12.00000       4716.00|      12.00000       4716.00|      14.00000        5502.00
  Topsoil                                 |                            |                            |
0380 652A061                   3.000  HA  |    1200.00000       3600.00|    1200.00000       3600.00|    1875.00000        5625.00
  Seeding (Mix 3E)                        |                            |                            |
0390 654A001                 487.000  M2  |       3.38000       1646.06|       4.00000       1948.00|       2.75000        1339.25
  Solid Sodding (Bermuda)                 |                            |                            |
0400 656A001                   3.000  HA  |    1200.00000       3600.00|    1100.00000       3300.00|    1875.00000        5625.00
  Mulching, Class A, Type 2               |                            |                            |
0410 665F000                  50.000  EACH|      10.00000        500.00|       6.00000        300.00|       4.00000         200.00
  Hay Bales                               |                            |                            |
0420 665J000                 465.000  M   |      18.90000       8788.50|      14.00000       6510.00|       8.00000        3720.00
  Silt Fence, Type A                      |                            |                            |
0430 665K000                  30.000  M3  |      50.00000       1500.00|      15.00000        450.00|      30.00000         900.00
  Drainage Sump Excavation                |                            |                            |
0440 680A000                          LUMP|    5000.00000       5000.00|    2500.00000       2500.00|   12000.00000       12000.00
  Engineering Controls                    |                            |                            |
0450 740B000                  80.000  M2  |     124.80000       9984.00|     150.00000      12000.00|     130.00000       10400.00
  Construction Signs                      |                            |                            |
0460 740D000                 129.000  EACH|      35.00000       4515.00|      55.00000       7095.00|      48.00000        6192.00
  Channelizing Drums                      |                            |                            |
0470 740E000                 225.000  EACH|       9.30000       2092.50|      25.00000       5625.00|      20.00000        4500.00
  Cones (900 mm High)                     |                            |                            |
0480 740M000                 225.000  EACH|       6.25000       1406.25|      12.00000       2700.00|      12.00000        2700.00
  Ballast For Cone                        |                            |                            |
0490 998A000                          LUMP|       0.00000          0.00|    2500.00000       2500.00|    2000.00000        2000.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 2500.00)                           |                            |                            |
     SECTION TOTALS                       |             $    722,050.67|             $    741,079.05|                $    742,429.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    722,050.67|             $    741,079.05|                $    742,429.85
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 07001                   |                            |                
                                          |S. A. GRAHAM COMPANY, INC.  |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   35000.00000      35000.00|                            |
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Hectares)                               |                            |                            |
0020 206C003                1800.000  M2  |       3.50000       6300.00|                            |
  Removing Concrete Flumes                |                            |                            |
0030 206D000                  13.000  M   |      12.00000        156.00|                            |
  Removing Pipe                           |                            |                            |
0040 210A000                2615.000  M3  |      10.50000      27457.50|                            |
  Unclassified Excavation                 |                            |                            |
0050 210D000                4070.000  M3  |      11.50000      46805.00|                            |
  Borrow Excavation                       |                            |                            |
0060 214A000                 173.000  M3  |      10.00000       1730.00|                            |
  Structure Excavation                    |                            |                            |
0070 214B001                 254.000  M3  |      33.00000       8382.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0080 429B246                  15.000  MTON|     100.00000       1500.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0090 430B000                 120.000  MTON|     228.00000      27360.00|                            |
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0100 530A001                  14.000  M   |      85.00000       1190.00|                            |
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0110 530A006                  17.000  M   |     400.00000       6800.00|                            |
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0120 530A007                  15.000  M   |     490.00000       7350.00|                            |
  1350 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0130 530A106                   9.000  M   |     450.00000       4050.00|                            |
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0140 530A208                  31.000  M   |     385.00000      11935.00|                            |
  1500mm Roadway Pipe(2.0 mm Wall         |                            |                            |
  Thickness C.C.S.P.I)                    |                            |                            |
0150 530B010                   6.000  M   |    1800.00000      10800.00|                            |
  2590 mm Span X 1575 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0160 600A000                          LUMP|   25650.00000      25650.00|                            |
  Mobilization                            |                            |                            |
0170 602A000                  28.000  EACH|     100.00000       2800.00|                            |
  Right Of Way Markers                    |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 07001                   |                            |                
                                          |S. A. GRAHAM COMPANY, INC.  |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 606A000                 302.000  M   |      32.50000       9815.00|                            |
  150 mm Underdrain Pipe                  |                            |                            |
0190 610C001                8998.000  MTON|      28.00000     251944.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0200 610D003                7375.000  M2  |       3.25000      23968.75|                            |
  Filter Blanket, Geotextile              |                            |                            |
0210 614A000                 264.000  M3  |     350.00000      92400.00|                            |
  Slope Paving                            |                            |                            |
0220 619A002                   1.000  EACH|     495.00000        495.00|                            |
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0230 619A057                   1.000  EACH|    2400.00000       2400.00|                            |
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0240 619A058                   1.000  EACH|    2800.00000       2800.00|                            |
  1350 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0250 619B075                   2.000  EACH|    4500.00000       9000.00|                            |
  2590 mm Span, 1575 mm Rise Roadway Pipe |                            |                            |
  End Treatment, Class 2                  |                            |                            |
0260 620A000                   2.000  M3  |    1200.00000       2400.00|                            |
  Minor Structure Concrete                |                            |                            |
0270 621A004                   2.000  EACH|    2800.00000       5600.00|                            |
  Junction Boxes, Type 4                  |                            |                            |
0280 621A005                   4.000  EACH|    2000.00000       8000.00|                            |
  Junction Boxes, Type 1                  |                            |                            |
0290 621A022                   2.000  EACH|    4200.00000       8400.00|                            |
  Junction Boxes, Type 1 (Modified)       |                            |                            |
0300 621B004                   1.000  EACH|     500.00000        500.00|                            |
  Junction Box Units, Type 4              |                            |                            |
0310 621B005                   7.000  EACH|     450.00000       3150.00|                            |
  Junction Box Units, Type 1              |                            |                            |
0320 621C005                   1.000  EACH|    4200.00000       4200.00|                            |
  Inlets, Type IJ                         |                            |                            |
0330 621C007                   1.000  EACH|    4200.00000       4200.00|                            |
  Inlets, Type MN                         |                            |                            |
0340 621D005                   3.000  EACH|     500.00000       1500.00|                            |
  Inlet Units, Type IJ                    |                            |                            |
0350 621I007                   1.000  EACH|   32000.00000      32000.00|                            |
  Stilling Basins, Type 7                 |                            |                            |
0360 636A002                  56.000  M   |      20.00000       1120.00|                            |
  Barbed Wire Fence, 5 Strands, 1.52      |                            |                            |
  Meter High                              |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 028                     CONTRACT ID : 20000825028                  COUNTIES : DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 07001                   |                            |                
                                          |S. A. GRAHAM COMPANY, INC.  |                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0370 650A000                 393.000  M3  |      15.00000       5895.00|                            |
  Topsoil                                 |                            |                            |
0380 652A061                   3.000  HA  |    1320.00000       3960.00|                            |
  Seeding (Mix 3E)                        |                            |                            |
0390 654A001                 487.000  M2  |       3.10000       1509.70|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
0400 656A001                   3.000  HA  |    1210.00000       3630.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
0410 665F000                  50.000  EACH|       6.00000        300.00|                            |
  Hay Bales                               |                            |                            |
0420 665J000                 465.000  M   |      15.00000       6975.00|                            |
  Silt Fence, Type A                      |                            |                            |
0430 665K000                  30.000  M3  |      20.00000        600.00|                            |
  Drainage Sump Excavation                |                            |                            |
0440 680A000                          LUMP|    5000.00000       5000.00|                            |
  Engineering Controls                    |                            |                            |
0450 740B000                  80.000  M2  |     135.00000      10800.00|                            |
  Construction Signs                      |                            |                            |
0460 740D000                 129.000  EACH|      60.00000       7740.00|                            |
  Channelizing Drums                      |                            |                            |
0470 740E000                 225.000  EACH|      30.00000       6750.00|                            |
  Cones (900 mm High)                     |                            |                            |
0480 740M000                 225.000  EACH|       3.00000        675.00|                            |
  Ballast For Cone                        |                            |                            |
0490 998A000                          LUMP|       0.00000          0.00|                            |
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 2500.00)                           |                            |                            |
     SECTION TOTALS                       |             $    742,992.95|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    742,992.95|                            |
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   80      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ER-7100(19)
     for constructing the Flood Damage Repairs (Grade, Drain, &
     Pave) at various sites as indicated on the plans.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   03081          CARDWELL CORPORATION                                                   $    509,280.20     100.0000%
   2   16048          WALKER PATTON COMPANY, INC.                                            $    511,011.62     100.3399%
   3   07001          S. A. GRAHAM COMPANY, INC.                                             $    580,468.60     113.9782%
   4   06005          FLOYD CONSTRUCTION COMPANY, INC.                                       $    602,506.50     118.3055%
   5   18005          GRADY RALLS & SONS, INC.                                               $    605,948.50     118.9813%
   6   04009          W. W. DYAR & SONS, INC.                                                $    618,218.00     121.3905%
   7   12019          LEVERETT CONSTRUCTION COMPANY                                          $    647,315.20     127.1039%
   8   02032          BULLARD EXCAVATING, INC.                                               $    657,047.46     129.0149%
   9   03047          CARTER’S CONTRACTING SERVICES, INC.                                    $    664,161.35     130.4117%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 03081                   |(2) 16048                   |(3) 07001         
                                          |CARDWELL CORPORATION        |WALKER PATTON COMPANY, INC. |S. A. GRAHAM COMPANY, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|   14900.00000      14900.00|   25000.00000       25000.00
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Hectares)                               |                            |                            |
0020 206D000                  35.000  M   |      10.00000        350.00|      10.00000        350.00|      10.00000         350.00
  Removing Pipe                           |                            |                            |
0030 210A000                3548.000  M3  |       4.00000      14192.00|       4.12000      14617.76|      10.50000       37254.00
  Unclassified Excavation                 |                            |                            |
0040 210D000                3570.000  M3  |       5.90000      21063.00|       5.46000      19492.20|      12.00000       42840.00
  Borrow Excavation                       |                            |                            |
0050 214A000                 605.000  M3  |       4.00000       2420.00|       4.00000       2420.00|      10.00000        6050.00
  Structure Excavation                    |                            |                            |
0060 214B001                 264.000  M3  |      45.00000      11880.00|      43.75000      11550.00|      35.00000        9240.00
  Foundation Backfill, Commercial         |                            |                            |
0070 429B246                  60.000  MTON|      90.00000       5400.00|      90.00000       5400.00|     100.00000        6000.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0080 430B000                 250.000  MTON|      25.00000       6250.00|      24.00000       6000.00|      25.00000        6250.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0090 502A000                9004.000  KG  |       1.10000       9904.40|       1.10000       9904.40|       1.40000       12605.60
  Steel Reinforcement                     |                            |                            |
0100 524B011                 102.000  M3  |     695.00000      70890.00|     695.00000      70890.00|     765.00000       78030.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0110 530A005                   6.000  M   |     240.00000       1440.00|     247.00000       1482.00|     320.00000        1920.00
  1050 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0120 530A006                  69.000  M   |     295.00000      20355.00|     302.00000      20838.00|     400.00000       27600.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0130 530A104                  18.000  M   |     195.00000       3510.00|     199.20000       3585.60|     250.00000        4500.00
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0140 530A106                  56.000  M   |     295.00000      16520.00|     302.00000      16912.00|     410.00000       22960.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0150 600A000                          LUMP|   13000.00000      13000.00|   16000.00000      16000.00|   20000.00000       20000.00
  Mobilization                            |                            |                            |
0160 602A000                  36.000  EACH|      60.00000       2160.00|      50.00000       1800.00|     100.00000        3600.00
  Right Of Way Markers                    |                            |                            |
0170 606A012                  66.000  M   |      25.00000       1650.00|      22.77000       1502.82|      32.50000        2145.00
  150 mm Underdrain Pipe, Type 8          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 03081                   |(2) 16048                   |(3) 07001         
                                          |CARDWELL CORPORATION        |WALKER PATTON COMPANY, INC. |S. A. GRAHAM COMPANY, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 610C001                4348.000  MTON|      32.00000     139136.00|      31.88000     138614.24|      28.00000      121744.00
  Loose Riprap, Class 2                   |                            |                            |
0190 610D003                3640.000  M2  |       3.00000      10920.00|       2.67000       9718.80|       3.25000       11830.00
  Filter Blanket, Geotextile              |                            |                            |
0200 619A055                   1.000  EACH|    1900.00000       1900.00|    1887.00000       1887.00|    1250.00000        1250.00
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0210 619A056                   1.000  EACH|    2300.00000       2300.00|    2200.00000       2200.00|    1650.00000        1650.00
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0220 619A057                   3.000  EACH|    2400.00000       7200.00|    2410.00000       7230.00|    1750.00000        5250.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0230 619A229                   2.000  EACH|    4000.00000       8000.00|    4012.00000       8024.00|    2800.00000        5600.00
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2 (Double Line)                   |                            |                            |
0240 619A231                   4.000  EACH|    4500.00000      18000.00|    4250.00000      17000.00|    3500.00000       14000.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2 (Double Line)                   |                            |                            |
0250 620A000                   9.000  M3  |    1200.00000      10800.00|    1120.00000      10080.00|     800.00000        7200.00
  Minor Structure Concrete                |                            |                            |
0260 621A004                   1.000  EACH|    8000.00000       8000.00|    7100.00000       7100.00|    3700.00000        3700.00
  Junction Boxes, Type 4                  |                            |                            |
0270 621A005                   3.000  EACH|    4500.00000      13500.00|    4250.00000      12750.00|    2000.00000        6000.00
  Junction Boxes, Type 1                  |                            |                            |
0280 621A013                   1.000  EACH|    9000.00000       9000.00|    9050.00000       9050.00|    4000.00000        4000.00
  Junction Boxes, Type Special            |                            |                            |
0290 621B004                   4.000  EACH|     800.00000       3200.00|     775.00000       3100.00|     500.00000        2000.00
  Junction Box Units, Type 4              |                            |                            |
0300 621B005                   3.000  EACH|     700.00000       2100.00|     675.00000       2025.00|     450.00000        1350.00
  Junction Box Units, Type 1              |                            |                            |
0310 621C005                   1.000  EACH|    6000.00000       6000.00|    5899.00000       5899.00|    4200.00000        4200.00
  Inlets, Type IJ                         |                            |                            |
0320 635A002                  30.000  M   |      10.00000        300.00|      12.00000        360.00|      20.00000         600.00
  Woven Wire Fence (Wood Posts)           |                            |                            |
0330 637A000                 285.000  M   |       6.00000       1710.00|       5.00000       1425.00|      10.00000        2850.00
  Fence Reset                             |                            |                            |
0340 650A000                1800.000  M3  |       8.00000      14400.00|       7.50000      13500.00|      15.00000       27000.00
  Topsoil                                 |                            |                            |
0350 652A061                   2.000  HA  |    1729.70000       3459.40|    1700.00000       3400.00|    1250.00000        2500.00
  Seeding (Mix 3E)                        |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 03081                   |(2) 16048                   |(3) 07001         
                                          |CARDWELL CORPORATION        |WALKER PATTON COMPANY, INC. |S. A. GRAHAM COMPANY, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 656A001                   2.000  HA  |    1729.70000       3459.40|    1700.00000       3400.00|    1150.00000        2300.00
  Mulching, Class A, Type 2               |                            |                            |
0370 665F000                 150.000  EACH|       3.00000        450.00|       4.00000        600.00|       6.00000         900.00
  Hay Bales                               |                            |                            |
0380 665J000                 710.000  M   |      10.00000       7100.00|       8.98000       6375.80|      15.00000       10650.00
  Silt Fence, Type A                      |                            |                            |
0390 665K000                  12.000  M3  |      50.00000        600.00|      50.00000        600.00|      20.00000         240.00
  Drainage Sump Excavation                |                            |                            |
0400 680A000                          LUMP|    5000.00000       5000.00|    5400.00000       5400.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0410 740B000                  74.000  M2  |      90.00000       6660.00|      92.00000       6808.00|     135.00000        9990.00
  Construction Signs                      |                            |                            |
0420 740D000                 120.000  EACH|      40.00000       4800.00|      45.00000       5400.00|      60.00000        7200.00
  Channelizing Drums                      |                            |                            |
0430 740E000                 140.000  EACH|      15.00000       2100.00|      12.00000       1680.00|      30.00000        4200.00
  Cones (900 mm High)                     |                            |                            |
0440 740F002                  10.000  EACH|     250.00000       2500.00|     240.00000       2400.00|     350.00000        3500.00
  Barricades, Type III                    |                            |                            |
0450 740M000                 140.000  EACH|       5.00000        700.00|       6.00000        840.00|       3.00000         420.00
  Ballast For Cone                        |                            |                            |
0460 741C010                   2.000  EACH|    2500.00000       5000.00|    3000.00000       6000.00|    3500.00000        7000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0470 998A000                          LUMP|       1.00000          1.00|     500.00000        500.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 43,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    509,280.20|             $    511,011.62|                $    580,468.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    509,280.20|             $    511,011.62|                $    580,468.60
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 06005                   |(5) 18005                   |(6) 04009         
                                          |FLOYD CONSTRUCTION COMPANY, |GRADY RALLS & SONS, INC.    |W. W. DYAR & SONS, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   15050.00000      15050.00|   25000.00000      25000.00|   30000.00000       30000.00
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Hectares)                               |                            |                            |
0020 206D000                  35.000  M   |      33.00000       1155.00|      25.00000        875.00|      12.00000         420.00
  Removing Pipe                           |                            |                            |
0030 210A000                3548.000  M3  |       4.60000      16320.80|       4.75000      16853.00|       7.00000       24836.00
  Unclassified Excavation                 |                            |                            |
0040 210D000                3570.000  M3  |      11.70000      41769.00|      10.25000      36592.50|       9.00000       32130.00
  Borrow Excavation                       |                            |                            |
0050 214A000                 605.000  M3  |       8.00000       4840.00|      12.00000       7260.00|      11.00000        6655.00
  Structure Excavation                    |                            |                            |
0060 214B001                 264.000  M3  |      45.00000      11880.00|      50.00000      13200.00|      32.00000        8448.00
  Foundation Backfill, Commercial         |                            |                            |
0070 429B246                  60.000  MTON|     130.00000       7800.00|     225.00000      13500.00|      75.00000        4500.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0080 430B000                 250.000  MTON|      30.00000       7500.00|      28.00000       7000.00|      32.00000        8000.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0090 502A000                9004.000  KG  |       1.10000       9904.40|       1.25000      11255.00|       1.00000        9004.00
  Steel Reinforcement                     |                            |                            |
0100 524B011                 102.000  M3  |     700.00000      71400.00|     700.00000      71400.00|     475.00000       48450.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0110 530A005                   6.000  M   |     364.00000       2184.00|     250.00000       1500.00|     215.00000        1290.00
  1050 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0120 530A006                  69.000  M   |     400.00000      27600.00|     261.00000      18009.00|     235.00000       16215.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0130 530A104                  18.000  M   |     328.00000       5904.00|     185.00000       3330.00|     190.00000        3420.00
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0140 530A106                  56.000  M   |     415.00000      23240.00|     273.00000      15288.00|     235.00000       13160.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0150 600A000                          LUMP|   48000.00000      48000.00|   45500.00000      45500.00|   50000.00000       50000.00
  Mobilization                            |                            |                            |
0160 602A000                  36.000  EACH|      85.00000       3060.00|      85.00000       3060.00|     150.00000        5400.00
  Right Of Way Markers                    |                            |                            |
0170 606A012                  66.000  M   |      49.00000       3234.00|      22.00000       1452.00|      44.00000        2904.00
  150 mm Underdrain Pipe, Type 8          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 06005                   |(5) 18005                   |(6) 04009         
                                          |FLOYD CONSTRUCTION COMPANY, |GRADY RALLS & SONS, INC.    |W. W. DYAR & SONS, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 610C001                4348.000  MTON|      34.60000     150440.80|      33.00000     143484.00|      34.00000      147832.00
  Loose Riprap, Class 2                   |                            |                            |
0190 610D003                3640.000  M2  |       2.40000       8736.00|       1.50000       5460.00|       5.00000       18200.00
  Filter Blanket, Geotextile              |                            |                            |
0200 619A055                   1.000  EACH|    1450.00000       1450.00|    1500.00000       1500.00|    1800.00000        1800.00
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0210 619A056                   1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    2600.00000        2600.00
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0220 619A057                   3.000  EACH|    2000.00000       6000.00|    1800.00000       5400.00|    3500.00000       10500.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0230 619A229                   2.000  EACH|    2900.00000       5800.00|    2600.00000       5200.00|    4000.00000        8000.00
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2 (Double Line)                   |                            |                            |
0240 619A231                   4.000  EACH|    3830.00000      15320.00|    3000.00000      12000.00|    5000.00000       20000.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2 (Double Line)                   |                            |                            |
0250 620A000                   9.000  M3  |     900.00000       8100.00|     800.00000       7200.00|     300.00000        2700.00
  Minor Structure Concrete                |                            |                            |
0260 621A004                   1.000  EACH|    3200.00000       3200.00|    2800.00000       2800.00|    2600.00000        2600.00
  Junction Boxes, Type 4                  |                            |                            |
0270 621A005                   3.000  EACH|    2700.00000       8100.00|    2000.00000       6000.00|    2000.00000        6000.00
  Junction Boxes, Type 1                  |                            |                            |
0280 621A013                   1.000  EACH|    5025.00000       5025.00|    3500.00000       3500.00|    2200.00000        2200.00
  Junction Boxes, Type Special            |                            |                            |
0290 621B004                   4.000  EACH|     600.00000       2400.00|     750.00000       3000.00|     300.00000        1200.00
  Junction Box Units, Type 4              |                            |                            |
0300 621B005                   3.000  EACH|     475.00000       1425.00|     550.00000       1650.00|     300.00000         900.00
  Junction Box Units, Type 1              |                            |                            |
0310 621C005                   1.000  EACH|    3970.00000       3970.00|    3000.00000       3000.00|    2600.00000        2600.00
  Inlets, Type IJ                         |                            |                            |
0320 635A002                  30.000  M   |      14.70000        441.00|       9.00000        270.00|      44.00000        1320.00
  Woven Wire Fence (Wood Posts)           |                            |                            |
0330 637A000                 285.000  M   |      14.70000       4189.50|       6.00000       1710.00|      14.00000        3990.00
  Fence Reset                             |                            |                            |
0340 650A000                1800.000  M3  |      11.70000      21060.00|      12.00000      21600.00|      10.00000       18000.00
  Topsoil                                 |                            |                            |
0350 652A061                   2.000  HA  |    1200.00000       2400.00|    1200.00000       2400.00|    2500.00000        5000.00
  Seeding (Mix 3E)                        |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 06005                   |(5) 18005                   |(6) 04009         
                                          |FLOYD CONSTRUCTION COMPANY, |GRADY RALLS & SONS, INC.    |W. W. DYAR & SONS, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 656A001                   2.000  HA  |    1100.00000       2200.00|    1100.00000       2200.00|    1800.00000        3600.00
  Mulching, Class A, Type 2               |                            |                            |
0370 665F000                 150.000  EACH|       5.00000        750.00|       6.00000        900.00|       5.00000         750.00
  Hay Bales                               |                            |                            |
0380 665J000                 710.000  M   |      18.00000      12780.00|      14.00000       9940.00|      18.00000       12780.00
  Silt Fence, Type A                      |                            |                            |
0390 665K000                  12.000  M3  |      10.00000        120.00|      15.00000        180.00|      12.00000         144.00
  Drainage Sump Excavation                |                            |                            |
0400 680A000                          LUMP|    4000.00000       4000.00|    4500.00000       4500.00|   20000.00000       20000.00
  Engineering Controls                    |                            |                            |
0410 740B000                  74.000  M2  |     172.00000      12728.00|     150.00000      11100.00|     130.00000        9620.00
  Construction Signs                      |                            |                            |
0420 740D000                 120.000  EACH|      70.00000       8400.00|      75.00000       9000.00|      35.00000        4200.00
  Channelizing Drums                      |                            |                            |
0430 740E000                 140.000  EACH|      35.00000       4900.00|      25.00000       3500.00|      20.00000        2800.00
  Cones (900 mm High)                     |                            |                            |
0440 740F002                  10.000  EACH|     225.00000       2250.00|     400.00000       4000.00|     265.00000        2650.00
  Barricades, Type III                    |                            |                            |
0450 740M000                 140.000  EACH|      12.00000       1680.00|      12.00000       1680.00|      10.00000        1400.00
  Ballast For Cone                        |                            |                            |
0460 741C010                   2.000  EACH|    1000.00000       2000.00|    7500.00000      15000.00|    5000.00000       10000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0470 998A000                          LUMP|     100.00000        100.00|   25000.00000      25000.00|   30000.00000       30000.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 43,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    602,506.50|             $    605,948.50|                $    618,218.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    602,506.50|             $    605,948.50|                $    618,218.00
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 
08/28/00
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 12019                   |(8) 02032                   |(9) 03047         
                                          |LEVERETT CONSTRUCTION COMPAN|BULLARD EXCAVATING, INC.    |CARTER’S CONTRACTING SERVICE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   28400.00000      28400.00|   30000.00000      30000.00|   16000.00000       16000.00
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Hectares)                               |                            |                            |
0020 206D000                  35.000  M   |      85.00000       2975.00|     100.00000       3500.00|      30.00000        1050.00
  Removing Pipe                           |                            |                            |
0030 210A000                3548.000  M3  |       4.00000      14192.00|       7.00000      24836.00|       8.50000       30158.00
  Unclassified Excavation                 |                            |                            |
0040 210D000                3570.000  M3  |      13.00000      46410.00|      12.00000      42840.00|      12.00000       42840.00
  Borrow Excavation                       |                            |                            |
0050 214A000                 605.000  M3  |      10.00000       6050.00|      10.00000       6050.00|      15.00000        9075.00
  Structure Excavation                    |                            |                            |
0060 214B001                 264.000  M3  |      40.00000      10560.00|      35.00000       9240.00|      35.00000        9240.00
  Foundation Backfill, Commercial         |                            |                            |
0070 429B246                  60.000  MTON|     200.00000      12000.00|     200.00000      12000.00|     200.00000       12000.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0080 430B000                 250.000  MTON|      31.00000       7750.00|      20.00000       5000.00|      35.00000        8750.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0090 502A000                9004.000  KG  |       1.50000      13506.00|       0.50000       4502.00|       0.50000        4502.00
  Steel Reinforcement                     |                            |                            |
0100 524B011                 102.000  M3  |     655.00000      66810.00|     700.00000      71400.00|     900.00000       91800.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0110 530A005                   6.000  M   |     650.00000       3900.00|     412.53000       2475.18|     300.00000        1800.00
  1050 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0120 530A006                  69.000  M   |     363.00000      25047.00|     505.62000      34887.78|     375.00000       25875.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0130 530A104                  18.000  M   |     425.00000       7650.00|     324.81000       5846.58|     325.00000        5850.00
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0140 530A106                  56.000  M   |     600.00000      33600.00|     505.62000      28314.72|     375.00000       21000.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0150 600A000                          LUMP|   25000.00000      25000.00|   57765.03000      57765.03|   55000.00000       55000.00
  Mobilization                            |                            |                            |
0160 602A000                  36.000  EACH|     150.00000       5400.00|     100.00000       3600.00|     105.00000        3780.00
  Right Of Way Markers                    |                            |                            |
0170 606A012                  66.000  M   |      40.00000       2640.00|      33.00000       2178.00|      24.30000        1603.80
  150 mm Underdrain Pipe, Type 8          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 12019                   |(8) 02032                   |(9) 03047         
                                          |LEVERETT CONSTRUCTION COMPAN|BULLARD EXCAVATING, INC.    |CARTER’S CONTRACTING SERVICE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 610C001                4348.000  MTON|      30.00000     130440.00|      34.00000     147832.00|      34.00000      147832.00
  Loose Riprap, Class 2                   |                            |                            |
0190 610D003                3640.000  M2  |       3.00000      10920.00|       2.50000       9100.00|       2.50000        9100.00
  Filter Blanket, Geotextile              |                            |                            |
0200 619A055                   1.000  EACH|    1600.00000       1600.00|    2500.00000       2500.00|    2500.00000        2500.00
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0210 619A056                   1.000  EACH|    2000.00000       2000.00|    2500.00000       2500.00|    2500.00000        2500.00
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0220 619A057                   3.000  EACH|    3000.00000       9000.00|    2500.00000       7500.00|    2500.00000        7500.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2                                 |                            |                            |
0230 619A229                   2.000  EACH|    4000.00000       8000.00|    5000.00000      10000.00|    5000.00000       10000.00
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2 (Double Line)                   |                            |                            |
0240 619A231                   4.000  EACH|    6000.00000      24000.00|    5000.00000      20000.00|    5000.00000       20000.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 2 (Double Line)                   |                            |                            |
0250 620A000                   9.000  M3  |    2000.00000      18000.00|     653.95000       5885.55|     653.95000        5885.55
  Minor Structure Concrete                |                            |                            |
0260 621A004                   1.000  EACH|    3000.00000       3000.00|    3000.00000       3000.00|    3000.00000        3000.00
  Junction Boxes, Type 4                  |                            |                            |
0270 621A005                   3.000  EACH|    3000.00000       9000.00|    1800.00000       5400.00|    1800.00000        5400.00
  Junction Boxes, Type 1                  |                            |                            |
0280 621A013                   1.000  EACH|   10000.00000      10000.00|   10000.00000      10000.00|   10000.00000       10000.00
  Junction Boxes, Type Special            |                            |                            |
0290 621B004                   4.000  EACH|     500.00000       2000.00|     600.00000       2400.00|     600.00000        2400.00
  Junction Box Units, Type 4              |                            |                            |
0300 621B005                   3.000  EACH|     500.00000       1500.00|     500.00000       1500.00|     500.00000        1500.00
  Junction Box Units, Type 1              |                            |                            |
0310 621C005                   1.000  EACH|    5000.00000       5000.00|    5000.00000       5000.00|    5000.00000        5000.00
  Inlets, Type IJ                         |                            |                            |
0320 635A002                  30.000  M   |      40.00000       1200.00|      20.00000        600.00|      19.00000         570.00
  Woven Wire Fence (Wood Posts)           |                            |                            |
0330 637A000                 285.000  M   |      30.00000       8550.00|      10.00000       2850.00|      12.00000        3420.00
  Fence Reset                             |                            |                            |
0340 650A000                1800.000  M3  |      15.00000      27000.00|      12.00000      21600.00|      14.00000       25200.00
  Topsoil                                 |                            |                            |
0350 652A061                   2.000  HA  |    4000.00000       8000.00|    1200.00000       2400.00|    1875.00000        3750.00
  Seeding (Mix 3E)                        |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 029                     CONTRACT ID : 20000825029                  COUNTIES : GENEVA          DALE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 07
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 12019                   |(8) 02032                   |(9) 03047         
                                          |LEVERETT CONSTRUCTION COMPAN|BULLARD EXCAVATING, INC.    |CARTER’S CONTRACTING SERVICE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 656A001                   2.000  HA  |    4000.00000       8000.00|    1200.00000       2400.00|    1875.00000        3750.00
  Mulching, Class A, Type 2               |                            |                            |
0370 665F000                 150.000  EACH|      10.00000       1500.00|      10.00000       1500.00|       6.00000         900.00
  Hay Bales                               |                            |                            |
0380 665J000                 710.000  M   |      13.12000       9315.20|      18.90000      13419.00|       8.00000        5680.00
  Silt Fence, Type A                      |                            |                            |
0390 665K000                  12.000  M3  |      25.00000        300.00|      30.00000        360.00|      30.00000         360.00
  Drainage Sump Excavation                |                            |                            |
0400 680A000                          LUMP|   10000.00000      10000.00|    5000.00000       5000.00|   10000.00000       10000.00
  Engineering Controls                    |                            |                            |
0410 740B000                  74.000  M2  |     100.00000       7400.00|     129.13000       9555.62|     150.00000       11100.00
  Construction Signs                      |                            |                            |
0420 740D000                 120.000  EACH|      50.00000       6000.00|      50.00000       6000.00|      48.00000        5760.00
  Channelizing Drums                      |                            |                            |
0430 740E000                 140.000  EACH|      20.00000       2800.00|      10.00000       1400.00|      20.00000        2800.00
  Cones (900 mm High)                     |                            |                            |
0440 740F002                  10.000  EACH|     250.00000       2500.00|     200.00000       2000.00|     225.00000        2250.00
  Barricades, Type III                    |                            |                            |
0450 740M000                 140.000  EACH|      10.00000       1400.00|       6.50000        910.00|      12.00000        1680.00
  Ballast For Cone                        |                            |                            |
0460 741C010                   2.000  EACH|    3500.00000       7000.00|    5000.00000      10000.00|    4500.00000        9000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0470 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|    5000.00000        5000.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 43,000.00)                         |                            |                            |
     SECTION TOTALS                       |             $    647,315.20|             $    657,047.46|                $    664,161.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    647,315.20|             $    657,047.46|                $    664,161.35
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  180      Working Days     (available days)
     CONTRACT DESCRIPTION :                BIRMINGHAM                                      PROJECT(S) : STPBH-7137(001)
     for constructing the Intersection Improvements Including
     Signals at various sites as indicated on the plans on
     Riverchase Parkway East in Hoover.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    540,589.00     100.0000%
   2   01018          APAC-ALABAMA, INC.                                                     $    543,452.92     100.5297%
   3   16048          WALKER PATTON COMPANY, INC.                                            $    592,293.34     109.5644%
   4   16039          PINKERTON CONSTRUCTION, INC.                                           $    596,484.20     110.3396%
   5   19060          STONE ELECTRIC COMPANY, INC.                                           $    604,243.95     111.7751%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 07003                   |(2) 01018                   |(3) 16048         
                                          |R.E. GRILLS CONSTRUCTION CO.|APAC-ALABAMA, INC.          |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   17000.00000      17000.00|    5300.00000       5300.00|   36408.00000       36408.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Hectare)                                |                            |                            |
0020 206C010                 122.000  M2  |       4.00000        488.00|      18.65000       2275.30|      22.00000        2684.00
  Removing Concrete Driveway              |                            |                            |
0030 206D002                 109.000  M   |       4.00000        436.00|      13.00000       1417.00|      26.40000        2877.60
  Removing Curb                           |                            |                            |
0040 206D003                1061.000  M   |       7.00000       7427.00|       2.65000       2811.65|      26.40000       28010.40
  Removing Curb And Gutter                |                            |                            |
0050 206E043                  11.000  EACH|      10.00000        110.00|      25.00000        275.00|      13.00000         143.00
  Removing Raised Pavement Markers        |                            |                            |
0060 210A000                1732.000  M3  |       9.00000      15588.00|       8.22000      14237.04|      14.90000       25806.80
  Unclassified Excavation                 |                            |                            |
0070 214A000                 457.000  M3  |       8.00000       3656.00|       8.10000       3701.70|       7.00000        3199.00
  Structure Excavation                    |                            |                            |
0080 214B001                 156.000  M3  |      22.00000       3432.00|      26.75000       4173.00|      41.00000        6396.00
  Foundation Backfill, Commercial         |                            |                            |
0090 405A000                 768.000  L   |       1.00000        768.00|       0.50000        384.00|       1.00000         768.00
  Tack Coat                               |                            |                            |
0100 429A241                 254.000  MTON|      57.00000      14478.00|      66.30000      16840.20|      56.25000       14287.50
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 19.0 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0110 429B241                1242.000  MTON|      43.00000      53406.00|      49.60000      61603.20|      43.00000       53406.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 25.0 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0120 429B245                  25.000  MTON|     200.00000       5000.00|     160.00000       4000.00|     115.00000        2875.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 25.0 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0130 430B015                  50.000  MTON|      25.00000       1250.00|      24.00000       1200.00|      25.38000        1269.00
  Aggregate Surfacing (ALDOT #57, #67,    |                            |                            |
  #410 Or #467)                           |                            |                            |
0140 530A000                   7.000  M   |     110.00000        770.00|     120.00000        840.00|      94.32000         660.24
  375 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0150 530A001                 120.000  M   |     120.00000      14400.00|     164.00000      19680.00|     106.11000       12733.20
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0160 530A100                   2.000  M   |     145.00000        290.00|     330.00000        660.00|     140.00000         280.00
  375 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 07003                   |(2) 01018                   |(3) 16048         
                                          |R.E. GRILLS CONSTRUCTION CO.|APAC-ALABAMA, INC.          |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 530A101                   2.000  M   |     160.00000        320.00|     340.00000        680.00|     180.00000         360.00
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0180 530A104                   2.000  M   |     300.00000        600.00|     600.00000       1200.00|     414.00000         828.00
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0190 530A106                   2.000  M   |     550.00000       1100.00|     709.00000       1418.00|     616.00000        1232.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0200 530A108                   2.000  M   |     650.00000       1300.00|     843.00000       1686.00|     663.00000        1326.00
  1500 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0210 530A800                   1.000  M   |     100.00000        100.00|     674.00000        674.00|      76.00000          76.00
  375 mm Roadway Pipe (2.0 mm Wall        |                            |                            |
  Thickness C.C.S.) (Stack Pipe) (No      |                            |                            |
  Bedding Required)                       |                            |                            |
0220 600A000                          LUMP|   40000.00000      40000.00|    3605.00000       3605.00|   44500.00000       44500.00
  Mobilization                            |                            |                            |
0230 610A003                  44.000  M2  |      30.00000       1320.00|      45.75000       2013.00|      36.40000        1601.60
  Loose Riprap, Class 2, 450 mm Thick     |                            |                            |
0240 610D000                  36.000  M2  |       4.00000        144.00|       8.00000        288.00|       5.00000         180.00
  Filter Blanket                          |                            |                            |
0250 618B003                 103.000  M2  |      43.00000       4429.00|      31.00000       3193.00|      47.60000        4902.80
  Concrete Driveway, 150 mm Thick         |                            |                            |
  (Includes Wire Mesh)                    |                            |                            |
0260 619A002                   1.000  EACH|    1100.00000       1100.00|     721.00000        721.00|     475.00000         475.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0270 620A000                   4.000  M3  |     700.00000       2800.00|    1442.00000       5768.00|     995.00000        3980.00
  Minor Structure Concrete                |                            |                            |
0280 621A005                   1.000  EACH|    1500.00000       1500.00|    2060.00000       2060.00|    2600.00000        2600.00
  Junction Boxes, Type 1                  |                            |                            |
0290 621B005                   1.000  EACH|     800.00000        800.00|     515.00000        515.00|     600.00000         600.00
  Junction Box Units, Type 1              |                            |                            |
0300 621C020                   1.000  EACH|    1700.00000       1700.00|    1854.00000       1854.00|    2600.00000        2600.00
  Inlets, Type Y                          |                            |                            |
0310 621C023                   2.000  EACH|    2200.00000       4400.00|    3090.00000       6180.00|    1675.00000        3350.00
  Inlets, Type S4 (1 Wing)                |                            |                            |
0320 621C031                   3.000  EACH|    1900.00000       5700.00|    3090.00000       9270.00|    1650.00000        4950.00
  Inlets, Type S3 (1 Wing)                |                            |                            |
0330 621C033                   3.000  EACH|    2100.00000       6300.00|    3605.00000      10815.00|    1925.00000        5775.00
  Inlets, Type S3 (2 Wing)                |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 07003                   |(2) 01018                   |(3) 16048         
                                          |R.E. GRILLS CONSTRUCTION CO.|APAC-ALABAMA, INC.          |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 621D015                   4.000  EACH|     900.00000       3600.00|     515.00000       2060.00|     450.00000        1800.00
  Inlet Units, Type S1 Or S3              |                            |                            |
0350 621D016                   5.000  EACH|     800.00000       4000.00|     515.00000       2575.00|     450.00000        2250.00
  Inlet Units, Type S2 Or S4              |                            |                            |
0360 621D019                   1.000  EACH|     700.00000        700.00|     515.00000        515.00|     450.00000         450.00
  Inlet Units, Type Y                     |                            |                            |
0370 621E001                   2.000  EACH|    1600.00000       3200.00|    1545.00000       3090.00|    1800.00000        3600.00
  Manholes, Type M                        |                            |                            |
0380 623B001                 137.000  M   |      85.00000      11645.00|     118.45000      16227.65|      41.00000        5617.00
  Concrete Curb, Type N Special           |                            |                            |
0390 623C000                  94.000  M   |      29.00000       2726.00|      40.75000       3830.50|      41.00000        3854.00
  Combination Curb & Gutter, Type C       |                            |                            |
0400 623C003                 774.000  M   |      27.00000      20898.00|      35.45000      27438.30|      46.00000       35604.00
  Combination Curb & Gutter, Type C       |                            |                            |
  (Modified)                              |                            |                            |
0410 650A000                 561.000  M3  |      13.00000       7293.00|      23.70000      13295.70|      15.00000        8415.00
  Topsoil                                 |                            |                            |
0420 652B050                   1.000  HA  |    2800.00000       2800.00|    2545.00000       2545.00|    1000.00000        1000.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
0430 665B000                   1.000  HA  |    2800.00000       2800.00|    2545.00000       2545.00|    1000.00000        1000.00
  Temporary Mulching                      |                            |                            |
0440 665F000                 314.000  EACH|       5.00000       1570.00|       4.48000       1406.72|       4.00000        1256.00
  Hay Bales                               |                            |                            |
0450 665J001                 179.000  M   |      16.00000       2864.00|      26.25000       4698.75|       6.00000        1074.00
  Silt Fence, Type B                      |                            |                            |
0460 680A000                          LUMP|   15500.00000      15500.00|   13905.00000      13905.00|   10000.00000       10000.00
  Engineering Controls                    |                            |                            |
0470 701B009                 722.000  M   |      22.00000      15884.00|      20.60000      14873.20|      20.40000       14728.80
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (2.3 mm Thick) (150 mm Wide)            |                            |                            |
0480 701C003                   1.000  KM  |     300.00000        300.00|     257.50000        257.50|     255.00000         255.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0490 701D007                   1.000  KM  |     900.00000        900.00|     875.50000        875.50|     867.00000         867.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0500 703A002                 315.000  M2  |      21.00000       6615.00|      20.60000       6489.00|      20.40000        6426.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0510 703B002                  24.000  M2  |      21.00000        504.00|      20.60000        494.40|      20.40000         489.60
  Traffic Control Legends, Class 2, Type A|                            |                            |
0520 703C000                  29.000  M2  |      13.00000        377.00|      12.36000        358.44|      12.30000         356.70
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 07003                   |(2) 01018                   |(3) 16048         
                                          |R.E. GRILLS CONSTRUCTION CO.|APAC-ALABAMA, INC.          |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0530 703C001                   8.000  M2  |      15.00000        120.00|      14.42000        115.36|      14.30000         114.40
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
0540 703D002                 107.000  M2  |      16.00000       1712.00|      15.45000       1653.15|      15.35000        1642.45
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0550 705A031                 120.000  EACH|       8.00000        960.00|       5.15000        618.00|       5.10000         612.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0560 710A115                   3.000  M2  |     190.00000        570.00|     432.60000       1297.80|     357.00000        1071.00
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  MM Thick(Ty III or Ty IV Background)    |                            |                            |
0570 710B001                  20.000  M   |      26.00000        520.00|      31.93000        638.60|      12.30000         246.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0580 730A012                          LUMP|    1000.00000       1000.00|     515.00000        515.00|    1020.00000        1020.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) (Riverchase Parkway East |                            |                            |
  - Site 1)                               |                            |                            |
0590 730A013                          LUMP|    1400.00000       1400.00|     515.00000        515.00|    1428.00000        1428.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) (Riverchase Parkway East |                            |                            |
  - Site 5)                               |                            |                            |
0600 730A014                          LUMP|     350.00000        350.00|     515.00000        515.00|     357.00000         357.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) (Riverchase Parkway East |                            |                            |
  - Site 2)                               |                            |                            |
0610 730C000                          LUMP|    1500.00000       1500.00|    3605.00000       3605.00|    1530.00000        1530.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Riverchase Parkway East - |                            |                            |
  Site 3)                                 |                            |                            |
0620 730C001                          LUMP|     900.00000        900.00|    3605.00000       3605.00|     918.00000         918.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Riverchase Parkway East - |                            |                            |
  Site 4)                                 |                            |                            |
0630 730C016                          LUMP|     950.00000        950.00|    3296.00000       3296.00|     969.00000         969.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Partial) (Riverchase      |                            |                            |
  Parkway East - Site 1)                  |                            |                            |
0640 730C017                          LUMP|    1900.00000       1900.00|    3090.00000       3090.00|    1938.00000        1938.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Partial) (Riverchase      |                            |                            |
  Parkway East - Site 5)                  |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 07003                   |(2) 01018                   |(3) 16048         
                                          |R.E. GRILLS CONSTRUCTION CO.|APAC-ALABAMA, INC.          |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0650 730C018                          LUMP|     600.00000        600.00|     515.00000        515.00|     612.00000         612.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Partial) (Riverchase      |                            |                            |
  Parkway East - Site 2)                  |                            |                            |
0660 730E000                   7.000  EACH|    1000.00000       7000.00|    1287.50000       9012.50|    1020.00000        7140.00
  Metal Traffic Signal Pole Foundation    |                            |                            |
0670 730F000                   1.000  EACH|    4000.00000       4000.00|    5665.00000       5665.00|    4080.00000        4080.00
  Metal Traffic Signal Pole With 14 M     |                            |                            |
  Mast Arm Assembly                       |                            |                            |
0680 730F010                   2.000  EACH|    5000.00000      10000.00|    7416.00000      14832.00|    5100.00000       10200.00
  Traffic Signal Pole With 14 M And 14 M  |                            |                            |
  Mast Arm Assembly                       |                            |                            |
0690 730F011                   1.000  EACH|    6000.00000       6000.00|    7725.00000       7725.00|    6120.00000        6120.00
  Traffic Signal Pole With 18 M And 16 M  |                            |                            |
  Mast Arm Assembly                       |                            |                            |
0700 730G001                   3.000  EACH|    5000.00000      15000.00|    5459.00000      16377.00|    4080.00000       12240.00
  Metal Traffic Signal Strain Pole        |                            |                            |
0710 730H000                2907.000  M   |       5.00000      14535.00|       8.24000      23953.68|       5.10000       14825.70
  Loop Detector                           |                            |                            |
0720 730I000                1522.000  M   |       1.00000       1522.00|       3.60000       5479.20|       1.05000        1598.10
  Shielded Loop Detector Home-Run Cable   |                            |                            |
0730 730J000                  20.000  EACH|     175.00000       3500.00|     154.50000       3090.00|     179.00000        3580.00
  Loop Detector Amplifier                 |                            |                            |
0740 730K000                  16.000  EACH|     320.00000       5120.00|     257.50000       4120.00|     327.00000        5232.00
  Traffic Signal Junction Box             |                            |                            |
0750 730L012                 207.000  M   |      16.00000       3312.00|      15.45000       3198.15|      16.50000        3415.50
  Non-Metallic Conduit, 27 mm             |                            |                            |
0760 730L015                 852.000  M   |      18.00000      15336.00|      17.50000      14910.00|      18.50000       15762.00
  Non-Metallic Conduit, 53 mm             |                            |                            |
0770 730L017                   2.000  M   |     125.00000        250.00|      25.75000         51.50|      79.60000         159.20
  Non-Metallic Conduit, 78 mm             |                            |                            |
0780 730L031                  15.000  M   |      35.00000        525.00|      12.35000        185.25|      12.30000         184.50
  Metallic Conduit, 21 mm                 |                            |                            |
0790 730L032                  15.000  M   |      45.00000        675.00|      14.40000        216.00|      15.35000         230.25
  Metallic Conduit, 27 mm                 |                            |                            |
0800 730N001                   5.000  EACH|     600.00000       3000.00|    1236.00000       6180.00|     612.00000        3060.00
  Luminaire Extension Assembly, 3.7 M     |                            |                            |
0810 730P001                  36.000  EACH|     675.00000      24300.00|     453.00000      16308.00|     688.50000       24786.00
  Vehicular Signal Head, 300 mm 3 Section |                            |                            |
0820 730P002                   5.000  EACH|     800.00000       4000.00|     772.50000       3862.50|     816.00000        4080.00
  Vehicular Signal Head, 300 mm 5 Section |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 07003                   |(2) 01018                   |(3) 16048         
                                          |R.E. GRILLS CONSTRUCTION CO.|APAC-ALABAMA, INC.          |WALKER PATTON COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0830 730R003                   2.000  EACH|    8200.00000      16400.00|    8240.00000      16480.00|    8364.00000       16728.00
  Traffic Controller, Type III, 8 Phase   |                            |                            |
0840 730S000                   1.000  EACH|    7100.00000       7100.00|    4120.00000       4120.00|    7242.00000        7242.00
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles (Riverchase |                            |                            |
  Parkway East - Site 3)                  |                            |                            |
0850 730S001                          LUMP|    6500.00000       6500.00|    5150.00000       5150.00|    6630.00000        6630.00
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles (Riverchase |                            |                            |
  Parkway East - Site 4)                  |                            |                            |
0860 730S002                          LUMP|     500.00000        500.00|     824.00000        824.00|     510.00000         510.00
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles (Riverchase |                            |                            |
  Parkway East - Site 1)                  |                            |                            |
0870 730S003                          LUMP|    1000.00000       1000.00|    1236.00000       1236.00|    1020.00000        1020.00
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles (Riverchase |                            |                            |
  Parkway East - Site 5)                  |                            |                            |
0880 740B000                 184.000  M2  |     120.00000      22080.00|      92.80000      17075.20|     116.00000       21344.00
  Construction Signs                      |                            |                            |
0890 740D000                 210.000  EACH|      50.00000      10500.00|      48.00000      10080.00|      52.00000       10920.00
  Channelizing Drums                      |                            |                            |
0900 740E000                 100.000  EACH|      12.00000       1200.00|      14.50000       1450.00|      12.00000        1200.00
  Cones (900 mm High)                     |                            |                            |
0910 740F002                   3.000  EACH|     375.00000       1125.00|     208.00000        624.00|     240.00000         720.00
  Barricades, Type III                    |                            |                            |
0920 740I005                   3.000  EACH|     300.00000        900.00|     435.00000       1305.00|     240.00000         720.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
0930 740M000                 100.000  EACH|       8.50000        850.00|       9.40000        940.00|       7.25000         725.00
  Ballast For Cone                        |                            |                            |
0940 741C010                   2.000  EACH|    1249.50000       2499.00|    1534.00000       3068.00|    5400.00000       10800.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0950 756A022                 119.000  M   |     110.00000      13090.00|     144.00000      17136.00|     121.00000       14399.00
  103 mm Electrical Conduit, 1 Line, Type |                            |                            |
  5 Installation                          |                            |                            |
0960 998A000                          LUMP|   10000.00000      10000.00|       1.28000          1.28|       1.00000           1.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 40,000)                            |                            |                            |
     SECTION TOTALS                       |             $    540,589.00|             $    543,452.92|                $    592,293.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    540,589.00|             $    543,452.92|                $    592,293.34
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 16039                   |(5) 19060                   |                
                                          |PINKERTON CONSTRUCTION, INC.|STONE ELECTRIC CO., INC.    |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   15000.00000      15000.00|   20500.00000      20500.00|
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Hectare)                                |                            |                            |
0020 206C010                 122.000  M2  |       7.00000        854.00|      12.35000       1506.70|
  Removing Concrete Driveway              |                            |                            |
0030 206D002                 109.000  M   |      16.00000       1744.00|      16.00000       1744.00|
  Removing Curb                           |                            |                            |
0040 206D003                1061.000  M   |      18.00000      19098.00|      16.00000      16976.00|
  Removing Curb And Gutter                |                            |                            |
0050 206E043                  11.000  EACH|       5.00000         55.00|      11.00000        121.00|
  Removing Raised Pavement Markers        |                            |                            |
0060 210A000                1732.000  M3  |      15.00000      25980.00|      16.00000      27712.00|
  Unclassified Excavation                 |                            |                            |
0070 214A000                 457.000  M3  |      15.00000       6855.00|       7.25000       3313.25|
  Structure Excavation                    |                            |                            |
0080 214B001                 156.000  M3  |      27.00000       4212.00|      42.00000       6552.00|
  Foundation Backfill, Commercial         |                            |                            |
0090 405A000                 768.000  L   |       1.25000        960.00|       1.50000       1152.00|
  Tack Coat                               |                            |                            |
0100 429A241                 254.000  MTON|      62.00000      15748.00|      58.00000      14732.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 19.0 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0110 429B241                1242.000  MTON|      48.00000      59616.00|      44.00000      54648.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 25.0 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0120 429B245                  25.000  MTON|     127.00000       3175.00|     120.00000       3000.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 25.0 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0130 430B015                  50.000  MTON|      25.00000       1250.00|      22.00000       1100.00|
  Aggregate Surfacing (ALDOT #57, #67,    |                            |                            |
  #410 Or #467)                           |                            |                            |
0140 530A000                   7.000  M   |      75.00000        525.00|      82.00000        574.00|
  375 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0150 530A001                 120.000  M   |      85.00000      10200.00|     115.00000      13800.00|
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0160 530A100                   2.000  M   |      75.00000        150.00|     155.00000        310.00|
  375 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 16039                   |(5) 19060                   |                
                                          |PINKERTON CONSTRUCTION, INC.|STONE ELECTRIC CO., INC.    |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 530A101                   2.000  M   |      85.00000        170.00|     190.00000        380.00|
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0180 530A104                   2.000  M   |     162.00000        324.00|     280.00000        560.00|
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0190 530A106                   2.000  M   |     260.00000        520.00|     415.00000        830.00|
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0200 530A108                   2.000  M   |     390.00000        780.00|     600.00000       1200.00|
  1500 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0210 530A800                   1.000  M   |     150.00000        150.00|      85.00000         85.00|
  375 mm Roadway Pipe (2.0 mm Wall        |                            |                            |
  Thickness C.C.S.) (Stack Pipe) (No      |                            |                            |
  Bedding Required)                       |                            |                            |
0220 600A000                          LUMP|   30000.00000      30000.00|   47000.00000      47000.00|
  Mobilization                            |                            |                            |
0230 610A003                  44.000  M2  |      35.00000       1540.00|      52.00000       2288.00|
  Loose Riprap, Class 2, 450 mm Thick     |                            |                            |
0240 610D000                  36.000  M2  |       6.00000        216.00|       6.00000        216.00|
  Filter Blanket                          |                            |                            |
0250 618B003                 103.000  M2  |      48.00000       4944.00|      40.00000       4120.00|
  Concrete Driveway, 150 mm Thick         |                            |                            |
  (Includes Wire Mesh)                    |                            |                            |
0260 619A002                   1.000  EACH|    1000.00000       1000.00|     600.00000        600.00|
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0270 620A000                   4.000  M3  |     785.00000       3140.00|    1100.00000       4400.00|
  Minor Structure Concrete                |                            |                            |
0280 621A005                   1.000  EACH|    2500.00000       2500.00|    1850.00000       1850.00|
  Junction Boxes, Type 1                  |                            |                            |
0290 621B005                   1.000  EACH|     500.00000        500.00|     600.00000        600.00|
  Junction Box Units, Type 1              |                            |                            |
0300 621C020                   1.000  EACH|    2000.00000       2000.00|    2200.00000       2200.00|
  Inlets, Type Y                          |                            |                            |
0310 621C023                   2.000  EACH|    3000.00000       6000.00|    1850.00000       3700.00|
  Inlets, Type S4 (1 Wing)                |                            |                            |
0320 621C031                   3.000  EACH|    3000.00000       9000.00|    1700.00000       5100.00|
  Inlets, Type S3 (1 Wing)                |                            |                            |
0330 621C033                   3.000  EACH|    4000.00000      12000.00|    1900.00000       5700.00|
  Inlets, Type S3 (2 Wing)                |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/28/00
                                                                                                                   PAGE : 030 -10
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 16039                   |(5) 19060                   |                
                                          |PINKERTON CONSTRUCTION, INC.|STONE ELECTRIC CO., INC.    |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 621D015                   4.000  EACH|     500.00000       2000.00|     550.00000       2200.00|
  Inlet Units, Type S1 Or S3              |                            |                            |
0350 621D016                   5.000  EACH|     500.00000       2500.00|     550.00000       2750.00|
  Inlet Units, Type S2 Or S4              |                            |                            |
0360 621D019                   1.000  EACH|     300.00000        300.00|     550.00000        550.00|
  Inlet Units, Type Y                     |                            |                            |
0370 621E001                   2.000  EACH|    2500.00000       5000.00|    2000.00000       4000.00|
  Manholes, Type M                        |                            |                            |
0380 623B001                 137.000  M   |     150.00000      20550.00|      45.00000       6165.00|
  Concrete Curb, Type N Special           |                            |                            |
0390 623C000                  94.000  M   |      50.00000       4700.00|      45.00000       4230.00|
  Combination Curb & Gutter, Type C       |                            |                            |
0400 623C003                 774.000  M   |      39.00000      30186.00|      50.00000      38700.00|
  Combination Curb & Gutter, Type C       |                            |                            |
  (Modified)                              |                            |                            |
0410 650A000                 561.000  M3  |      16.00000       8976.00|      16.00000       8976.00|
  Topsoil                                 |                            |                            |
0420 652B050                   1.000  HA  |    2300.00000       2300.00|    1250.00000       1250.00|
  Temporary Seeding (Mix 1AT)             |                            |                            |
0430 665B000                   1.000  HA  |    2300.00000       2300.00|    1250.00000       1250.00|
  Temporary Mulching                      |                            |                            |
0440 665F000                 314.000  EACH|       5.00000       1570.00|       5.50000       1727.00|
  Hay Bales                               |                            |                            |
0450 665J001                 179.000  M   |      16.00000       2864.00|       9.00000       1611.00|
  Silt Fence, Type B                      |                            |                            |
0460 680A000                          LUMP|     500.00000        500.00|   10000.00000      10000.00|
  Engineering Controls                    |                            |                            |
0470 701B009                 722.000  M   |      20.00000      14440.00|      25.00000      18050.00|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (2.3 mm Thick) (150 mm Wide)            |                            |                            |
0480 701C003                   1.000  KM  |     250.00000        250.00|     260.00000        260.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0490 701D007                   1.000  KM  |     850.00000        850.00|     900.00000        900.00|
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0500 703A002                 315.000  M2  |      20.00000       6300.00|      25.00000       7875.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0510 703B002                  24.000  M2  |      20.00000        480.00|      25.00000        600.00|
  Traffic Control Legends, Class 2, Type A|                            |                            |
0520 703C000                  29.000  M2  |      12.00000        348.00|      15.00000        435.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 16039                   |(5) 19060                   |                
                                          |PINKERTON CONSTRUCTION, INC.|STONE ELECTRIC CO., INC.    |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0530 703C001                   8.000  M2  |      14.00000        112.00|      18.00000        144.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
0540 703D002                 107.000  M2  |      15.00000       1605.00|      17.00000       1819.00|
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0550 705A031                 120.000  EACH|       5.00000        600.00|       6.00000        720.00|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0560 710A115                   3.000  M2  |     200.00000        600.00|    1800.00000       5400.00|
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  MM Thick(Ty III or Ty IV Background)    |                            |                            |
0570 710B001                  20.000  M   |      27.00000        540.00|      75.00000       1500.00|
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0580 730A012                          LUMP|     550.00000        550.00|    1020.00000       1020.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) (Riverchase Parkway East |                            |                            |
  - Site 1)                               |                            |                            |
0590 730A013                          LUMP|     550.00000        550.00|    1428.00000       1428.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) (Riverchase Parkway East |                            |                            |
  - Site 5)                               |                            |                            |
0600 730A014                          LUMP|     550.00000        550.00|     360.00000        360.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) (Riverchase Parkway East |                            |                            |
  - Site 2)                               |                            |                            |
0610 730C000                          LUMP|    3850.00000       3850.00|    1600.00000       1600.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Riverchase Parkway East - |                            |                            |
  Site 3)                                 |                            |                            |
0620 730C001                          LUMP|    3850.00000       3850.00|    1000.00000       1000.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Riverchase Parkway East - |                            |                            |
  Site 4)                                 |                            |                            |
0630 730C016                          LUMP|    3520.00000       3520.00|     950.00000        950.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Partial) (Riverchase      |                            |                            |
  Parkway East - Site 1)                  |                            |                            |
0640 730C017                          LUMP|    3300.00000       3300.00|    2000.00000       2000.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Partial) (Riverchase      |                            |                            |
  Parkway East - Site 5)                  |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 16039                   |(5) 19060                   |                
                                          |PINKERTON CONSTRUCTION, INC.|STONE ELECTRIC CO., INC.    |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0650 730C018                          LUMP|     550.00000        550.00|     650.00000        650.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Partial) (Riverchase      |                            |                            |
  Parkway East - Site 2)                  |                            |                            |
0660 730E000                   7.000  EACH|    1375.00000       9625.00|    1100.00000       7700.00|
  Metal Traffic Signal Pole Foundation    |                            |                            |
0670 730F000                   1.000  EACH|    6050.00000       6050.00|    5000.00000       5000.00|
  Metal Traffic Signal Pole With 14 M     |                            |                            |
  Mast Arm Assembly                       |                            |                            |
0680 730F010                   2.000  EACH|    7920.00000      15840.00|    6000.00000      12000.00|
  Traffic Signal Pole With 14 M And 14 M  |                            |                            |
  Mast Arm Assembly                       |                            |                            |
0690 730F011                   1.000  EACH|    8250.00000       8250.00|    6000.00000       6000.00|
  Traffic Signal Pole With 18 M And 16 M  |                            |                            |
  Mast Arm Assembly                       |                            |                            |
0700 730G001                   3.000  EACH|    5830.00000      17490.00|    5000.00000      15000.00|
  Metal Traffic Signal Strain Pole        |                            |                            |
0710 730H000                2907.000  M   |       8.80000      25581.60|       6.00000      17442.00|
  Loop Detector                           |                            |                            |
0720 730I000                1522.000  M   |       3.85000       5859.70|       1.50000       2283.00|
  Shielded Loop Detector Home-Run Cable   |                            |                            |
0730 730J000                  20.000  EACH|     165.00000       3300.00|     200.00000       4000.00|
  Loop Detector Amplifier                 |                            |                            |
0740 730K000                  16.000  EACH|     275.00000       4400.00|     320.00000       5120.00|
  Traffic Signal Junction Box             |                            |                            |
0750 730L012                 207.000  M   |      16.50000       3415.50|      16.00000       3312.00|
  Non-Metallic Conduit, 27 mm             |                            |                            |
0760 730L015                 852.000  M   |      18.70000      15932.40|      18.00000      15336.00|
  Non-Metallic Conduit, 53 mm             |                            |                            |
0770 730L017                   2.000  M   |      27.50000         55.00|      78.00000        156.00|
  Non-Metallic Conduit, 78 mm             |                            |                            |
0780 730L031                  15.000  M   |      13.20000        198.00|      12.00000        180.00|
  Metallic Conduit, 21 mm                 |                            |                            |
0790 730L032                  15.000  M   |      15.40000        231.00|      15.00000        225.00|
  Metallic Conduit, 27 mm                 |                            |                            |
0800 730N001                   5.000  EACH|    1320.00000       6600.00|     700.00000       3500.00|
  Luminaire Extension Assembly, 3.7 M     |                            |                            |
0810 730P001                  36.000  EACH|     484.00000      17424.00|     700.00000      25200.00|
  Vehicular Signal Head, 300 mm 3 Section |                            |                            |
0820 730P002                   5.000  EACH|     825.00000       4125.00|     900.00000       4500.00|
  Vehicular Signal Head, 300 mm 5 Section |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 030                     CONTRACT ID : 20000825030                  COUNTIES : SHELBY
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 16039                   |(5) 19060                   |                
                                          |PINKERTON CONSTRUCTION, INC.|STONE ELECTRIC CO., INC.    |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0830 730R003                   2.000  EACH|    8800.00000      17600.00|    9000.00000      18000.00|
  Traffic Controller, Type III, 8 Phase   |                            |                            |
0840 730S000                   1.000  EACH|    4400.00000       4400.00|    7100.00000       7100.00|
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles (Riverchase |                            |                            |
  Parkway East - Site 3)                  |                            |                            |
0850 730S001                          LUMP|    5500.00000       5500.00|    6500.00000       6500.00|
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles (Riverchase |                            |                            |
  Parkway East - Site 4)                  |                            |                            |
0860 730S002                          LUMP|     880.00000        880.00|     500.00000        500.00|
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles (Riverchase |                            |                            |
  Parkway East - Site 1)                  |                            |                            |
0870 730S003                          LUMP|    1320.00000       1320.00|    1000.00000       1000.00|
  Furnishing And Installing Preemption    |                            |                            |
  Unit For Emergency Vehicles (Riverchase |                            |                            |
  Parkway East - Site 5)                  |                            |                            |
0880 740B000                 184.000  M2  |      81.00000      14904.00|     130.00000      23920.00|
  Construction Signs                      |                            |                            |
0890 740D000                 210.000  EACH|      41.00000       8610.00|      50.00000      10500.00|
  Channelizing Drums                      |                            |                            |
0900 740E000                 100.000  EACH|      12.00000       1200.00|      20.00000       2000.00|
  Cones (900 mm High)                     |                            |                            |
0910 740F002                   3.000  EACH|     200.00000        600.00|     400.00000       1200.00|
  Barricades, Type III                    |                            |                            |
0920 740I005                   3.000  EACH|     390.00000       1170.00|     700.00000       2100.00|
  Warning Lights, Type B (Detachable Head)|                            |                            |
0930 740M000                 100.000  EACH|       8.00000        800.00|      10.00000       1000.00|
  Ballast For Cone                        |                            |                            |
0940 741C010                   2.000  EACH|    5000.00000      10000.00|    4000.00000       8000.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0950 756A022                 119.000  M   |     154.00000      18326.00|     120.00000      14280.00|
  103 mm Electrical Conduit, 1 Line, Type |                            |                            |
  5 Installation                          |                            |                            |
0960 998A000                          LUMP|       0.00000          0.00|    2500.00000       2500.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 40,000)                            |                            |                            |
     SECTION TOTALS                       |             $    596,484.20|             $    604,243.95|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    596,484.20|             $    604,243.95|
====================================================================================================================================
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08/28/00
                                                                                                                   PAGE : 031 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :  225      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : MG-7441(8)
     for constructing the Grade, Drainage, Pavement and Signing
     on the Anniston West By-Pass (S.R.#202) from Murphy Lake
     Road to a point on the existing four lane.  Length 1.055 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $  2,925,424.39     100.0000%
   2   20011          TRI COUNTY CONCRETE CONSTRUCTION, INC.                                 $  3,291,692.39     112.5201%
   3   18046          REESE & HOWELL, INC.                                                   $  3,292,040.42     112.5320%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 20011                   |(3) 18046         
                                          |MCCARTNEY CONSTRUCTION CO., |TRI COUNTY CONCRETE CONSTRUC|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 206B000                          LUMP|    2000.00000       2000.00|   53500.00000      53500.00|    1500.00000        1500.00
  Removal Of Old Box Culvert Station      |                            |                            |
  241+95                                  |                            |                            |
0020 206B001                          LUMP|    2300.00000       2300.00|   53500.00000      53500.00|    1500.00000        1500.00
  Removal Of Old Box Culvert Station      |                            |                            |
  252+05                                  |                            |                            |
0030 206B009                          LUMP|    2900.00000       2900.00|   51500.00000      51500.00|    2500.00000        2500.00
  Removal Of Old Box Culvert Station      |                            |                            |
  233+55 (Partial)                        |                            |                            |
0040 206B010                          LUMP|    5000.00000       5000.00|   51500.00000      51500.00|    5000.00000        5000.00
  Removal Of Old Box Culvert Station      |                            |                            |
  270+39 (Partial)                        |                            |                            |
0050 206B011                          LUMP|     950.00000        950.00|   53500.00000      53500.00|    1000.00000        1000.00
  Removal Of Old Box Culvert Station      |                            |                            |
  274+90 (Partial)                        |                            |                            |
0060 206C002                 141.000  SQYD|      12.60000       1776.60|       2.00000        282.00|       5.00000         705.00
  Removing Concrete Slope Paving          |                            |                            |
0070 206C003                 146.000  SQYD|      12.60000       1839.60|       2.00000        292.00|       5.00000         730.00
  Removing Concrete Flumes                |                            |                            |
0080 206D000                 795.000  LF  |       6.82000       5421.90|       2.00000       1590.00|       7.00000        5565.00
  Removing Pipe                           |                            |                            |
0090 206D001                 375.000  LF  |       3.00000       1125.00|       1.00000        375.00|       4.00000        1500.00
  Removing Guardrail                      |                            |                            |
0100 206D002                1811.000  LF  |       3.15000       5704.65|       2.00000       3622.00|       6.00000       10866.00
  Removing Curb                           |                            |                            |
0110 206E001                   3.000  EACH|     525.00000       1575.00|      50.00000        150.00|     250.00000         750.00
  Removing Inlets                         |                            |                            |
0120 206E008                   2.000  EACH|      87.50000        175.00|      50.00000        100.00|     100.00000         200.00
  Removing Guardrail End Anchor (All Type)|                            |                            |
0130 210A000              208003.000  CYIP|       1.94000     403525.82|       1.30000     270403.90|       2.21000      459686.63
  Unclassified Excavation                 |                            |                            |
0140 210D000               24359.000  CYIP|       5.25000     127884.75|       3.50000      85256.50|       4.00000       97436.00
  Borrow Excavation                       |                            |                            |
0150 214A000                4211.000  CUYD|       8.00000      33688.00|       5.00000      21055.00|       4.00000       16844.00
  Structure Excavation                    |                            |                            |
0160 214B001                1060.000  CUYD|      14.00000      14840.00|      16.00000      16960.00|      26.00000       27560.00
  Foundation Backfill, Commercial         |                            |                            |
0170 230A000                   6.000  RBST|     800.00000       4800.00|     350.00000       2100.00|    1664.95000        9989.70
  Roadbed Processing                      |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 20011                   |(3) 18046         
                                          |MCCARTNEY CONSTRUCTION CO., |TRI COUNTY CONCRETE CONSTRUC|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 231B001               10915.000  TON |      12.00000     130980.00|      16.00000     174640.00|      12.89000      140694.35
  Roadbed Stabilizing Material, ALDOT #467|                            |                            |
0190 301A008              114325.000  SYCP|       2.55000     291528.75|       5.00000     571625.00|       3.45000      394421.25
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 5" Compacted Thickness     |                            |                            |
0200 301A012                3604.000  SYCP|       4.25000      15317.00|       5.50000      19822.00|       9.46000       34093.84
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0210 401A000               57155.000  SYCP|       0.33000      18861.15|       0.25000      14288.75|       0.30000       17146.50
  Bituminous Treatment A                  |                            |                            |
0220 401B108               17979.000  SYCP|       0.60000      10787.40|       1.03000      18518.37|       1.08000       19417.32
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0230 405A000                3745.000  GAL |       0.90000       3370.50|       1.00000       3745.00|       6.30000       23593.50
  Tack Coat                               |                            |                            |
0240 408A051                4251.000  SQYD|       1.50000       6376.50|       1.00000       4251.00|       3.30000       14028.30
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0250 408A053                 500.000  SQYD|       4.00000       2000.00|       2.00000       1000.00|      10.14000        5070.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0260 410B000                   1.000  EACH|    3500.00000       3500.00|    3500.00000       3500.00|    5011.65000        5011.65
  State Furnished Profilograph            |                            |                            |
0270 429A240                3556.000  TON |      32.00000     113792.00|      30.62000     108884.72|      33.96000      120761.76
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0280 429A246                 104.000  TON |      36.00000       3744.00|      32.62000       3392.48|      73.50000        7644.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0290 429B241                7412.000  TON |      26.00000     192712.00|      25.85000     191600.20|      26.51000      196492.12
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0300 429B245                  50.000  TON |      65.00000       3250.00|      52.50000       2625.00|     199.50000        9975.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0310 429B249                   6.000  TON |      45.00000        270.00|     100.00000        600.00|     199.50000        1197.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 20011                   |(3) 18046         
                                          |MCCARTNEY CONSTRUCTION CO., |TRI COUNTY CONCRETE CONSTRUC|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 429C240               14534.000  TON |      27.50000     399685.00|      25.85000     375703.90|      25.65000      372797.10
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range C                                 |                            |                            |
0330 429C245                  15.000  TON |      55.00000        825.00|     100.00000       1500.00|     199.50000        2992.50
  Improved Bituminous Concrete Base Layer,|                            |                            |
   Patching, 1 1/2" Maximum Aggregate     |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0340 430B012                 800.000  TNCP|      12.00000       9600.00|      16.00000      12800.00|      13.25000       10600.00
  Aggregate Surfacing (AHD #410 Or #467)  |                            |                            |
0350 502A000              146870.000  LB  |       0.45000      66091.50|       0.50000      73435.00|       0.45000       66091.50
  Steel Reinforcement                     |                            |                            |
0360 524A010                 623.000  CUYD|     320.00000     199360.00|     275.00000     171325.00|     333.00000      207459.00
  Culvert Concrete                        |                            |                            |
0370 524B011                 174.000  CUYD|     360.00000      62640.00|     350.00000      60900.00|     400.00000       69600.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0380 530A001                 181.000  LF  |      21.00000       3801.00|      21.00000       3801.00|      21.25000        3846.25
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0390 530A002                 136.000  LF  |      28.00000       3808.00|      35.00000       4760.00|      30.00000        4080.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0400 530A004                  61.000  LF  |      55.00000       3355.00|      68.00000       4148.00|      53.00000        3233.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0410 530A006                  76.000  LF  |      78.00000       5928.00|     110.00000       8360.00|      79.00000        6004.00
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0420 530A101                  20.000  LF  |      40.00000        800.00|      21.00000        420.00|      21.25000         425.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0430 530B004                 316.000  LF  |      70.00000      22120.00|     125.00000      39500.00|      79.00000       24964.00
  44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0440 530B005                 528.000  LF  |      85.00000      44880.00|     150.00000      79200.00|      96.00000       50688.00
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0450 530B008                  64.000  LF  |     150.00000       9600.00|     250.00000      16000.00|     165.00000       10560.00
  73" Span, 45" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0460 535A001                 304.000  LF  |      24.50000       7448.00|      13.00000       3952.00|      17.00000        5168.00
  18" Side Drain Pipe                     |                            |                            |
0470 535A002                 438.000  LF  |      30.00000      13140.00|      18.00000       7884.00|      23.00000       10074.00
  24" Side Drain Pipe                     |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 20011                   |(3) 18046         
                                          |MCCARTNEY CONSTRUCTION CO., |TRI COUNTY CONCRETE CONSTRUC|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 535A003                 100.000  LF  |      33.00000       3300.00|      26.00000       2600.00|      33.00000        3300.00
  30" Side Drain Pipe                     |                            |                            |
0490 535B004                 176.000  LF  |      43.00000       7568.00|      38.00000       6688.00|      45.00000        7920.00
  42" Span, 29" Rise Side Drain Pipe      |                            |                            |
0500 535B010                  88.000  LF  |      37.00000       3256.00|      30.00000       2640.00|      33.00000        2904.00
  36" Span, 23" Rise Side Drain Pipe      |                            |                            |
0510 600A000                          LUMP|   84680.00000      84680.00|  119927.87000     119927.87|  250000.00000      250000.00
  Mobilization                            |                            |                            |
0520 601A000                   1.000  EACH|    8500.00000       8500.00|    5000.00000       5000.00|    7500.00000        7500.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0530 606A000                 300.000  LF  |       8.40000       2520.00|      10.00000       3000.00|       8.00000        2400.00
  6" Underdrain Pipe                      |                            |                            |
0540 610C001                 608.000  TON |      15.00000       9120.00|      20.00000      12160.00|      25.00000       15200.00
  Loose Riprap, Class 2                   |                            |                            |
0550 610D000                 484.000  SQYD|       2.25000       1089.00|       3.00000       1452.00|       3.00000        1452.00
  Filter Blanket                          |                            |                            |
0560 614A000                 164.000  CUYD|     175.00000      28700.00|     200.00000      32800.00|     195.00000       31980.00
  Slope Paving                            |                            |                            |
0570 619A002                   2.000  EACH|     525.00000       1050.00|     500.00000       1000.00|     500.00000        1000.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0580 619A003                   2.000  EACH|     560.00000       1120.00|     600.00000       1200.00|     600.00000        1200.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0590 619A055                   2.000  EACH|    1325.00000       2650.00|    1400.00000       2800.00|     900.00000        1800.00
  36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0600 619A057                   2.000  EACH|    1675.00000       3350.00|    1800.00000       3600.00|    1200.00000        2400.00
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |
0610 619A126                  14.000  EACH|     725.00000      10150.00|     750.00000      10500.00|     600.00000        8400.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0620 619A127                  18.000  EACH|     925.00000      16650.00|     800.00000      14400.00|     700.00000       12600.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0630 619A128                   4.000  EACH|    1100.00000       4400.00|    1000.00000       4000.00|     800.00000        3200.00
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0640 619B073                   2.000  EACH|    2000.00000       4000.00|    2500.00000       5000.00|    1000.00000        2000.00
  73" Span, 45" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
0650 619B129                   8.000  EACH|    1350.00000      10800.00|    1400.00000      11200.00|     850.00000        6800.00
  42" Span, 29" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 20011                   |(3) 18046         
                                          |MCCARTNEY CONSTRUCTION CO., |TRI COUNTY CONCRETE CONSTRUC|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0660 619B143                   4.000  EACH|    1250.00000       5000.00|     950.00000       3800.00|     800.00000        3200.00
  36" Span, 23" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0670 619B284                   2.000  EACH|    2500.00000       5000.00|    1800.00000       3600.00|    1400.00000        2800.00
  44" Span, 27" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2 (Double Line)        |                            |                            |
0680 619B315                   2.000  EACH|    3800.00000       7600.00|    3200.00000       6400.00|    2200.00000        4400.00
  51" Span, 31" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2 (Triple Line)        |                            |                            |
0690 620A000                   5.000  CUYD|     795.00000       3975.00|     750.00000       3750.00|     800.00000        4000.00
  Minor Structure Concrete                |                            |                            |
0700 621A005                   1.000  EACH|    2600.00000       2600.00|    2000.00000       2000.00|    2150.00000        2150.00
  Junction Boxes, Type 1                  |                            |                            |
0710 621C020                   3.000  EACH|    1750.00000       5250.00|    1400.00000       4200.00|    1900.00000        5700.00
  Inlets, Type Y                          |                            |                            |
0720 621D019                   5.000  EACH|     315.00000       1575.00|     350.00000       1750.00|     500.00000        2500.00
  Inlet Units, Type Y                     |                            |                            |
0730 621I008                   1.000  EACH|   28000.00000      28000.00|   35000.00000      35000.00|   35000.00000       35000.00
  Stilling Basins, Type 8                 |                            |                            |
0740 630A000                 113.000  LF  |      11.50000       1299.50|      11.50000       1299.50|      15.00000        1695.00
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
0750 630C070                   2.000  EACH|    1250.00000       2500.00|    1250.00000       2500.00|    1300.00000        2600.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0760 650B000                6400.000  CYIP|       5.25000      33600.00|       2.00000      12800.00|       4.00000       25600.00
  Topsoil From Stockpiles                 |                            |                            |
0770 651B000                  48.000  TON |      30.00000       1440.00|      39.60000       1900.80|      37.00000        1776.00
  Agricultural Limestone                  |                            |                            |
0780 652A050                  15.000  ACRE|     500.00000       7500.00|     550.00000       8250.00|     490.00000        7350.00
  Seeding (Mix 1A)                        |                            |                            |
0790 652B050                   9.000  ACRE|     450.00000       4050.00|     412.50000       3712.50|     400.00000        3600.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
0800 652C000                  24.000  ACRE|      50.00000       1200.00|      49.50000       1188.00|      40.00000         960.00
  Mowing                                  |                            |                            |
0810 652D050                   9.000  ACRE|     400.00000       3600.00|     605.00000       5445.00|     525.00000        4725.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
0820 654A001                 999.000  SQYD|       3.70000       3696.30|       3.30000       3296.70|       3.00000        2997.00
  Solid Sodding (Bermuda)                 |                            |                            |
0830 656A000                  20.000  ACRE|     390.00000       7800.00|     440.00000       8800.00|     425.00000        8500.00
  Mulching, Class A, Type 1               |                            |                            |
0840 656A001                   4.000  ACRE|     450.00000       1800.00|     660.00000       2640.00|     500.00000        2000.00
  Mulching, Class A, Type 2               |                            |                            |
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     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 20011                   |(3) 18046         
                                          |MCCARTNEY CONSTRUCTION CO., |TRI COUNTY CONCRETE CONSTRUC|REESE & HOWELL, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0850 659A000                 600.000  SQYD|       1.80000       1080.00|       1.98000       1188.00|       2.00000        1200.00
  Erosion Control Netting, Class A        |                            |                            |
0860 659A002                3013.000  SQYD|       5.90000      17776.70|       6.60000      19885.80|       5.75000       17324.75
  Erosion Control Netting, Class C1       |                            |                            |
0870 665A000                   6.000  ACRE|     350.00000       2100.00|     385.00000       2310.00|     350.00000        2100.00
  Temporary Seeding                       |                            |                            |
0880 665B000                   6.000  ACRE|     350.00000       2100.00|     440.00000       2640.00|     425.00000        2550.00
  Temporary Mulching                      |                            |                            |
0890 665C004                  64.000  LF  |      63.00000       4032.00|      26.00000       1664.00|      46.00000        2944.00
  36" Temporary Pipe                      |                            |                            |
0900 665F000                 305.000  EACH|       6.30000       1921.50|       5.00000       1525.00|       6.00000        1830.00
  Hay Bales                               |                            |                            |
0910 665I000                 676.000  TON |      25.20000      17035.20|      20.00000      13520.00|      27.00000       18252.00
  Temporary Riprap, Class 2               |                            |                            |
0920 665J000               12760.000  LF  |       7.08000      90340.80|       3.00000      38280.00|       3.00000       38280.00
  Silt Fence, Type A                      |                            |                            |
0930 665K000                 225.000  CUYD|      26.25000       5906.25|       5.00000       1125.00|      10.00000        2250.00
  Drainage Sump Excavation                |                            |                            |
0940 666A001                  24.000  ACRE|      30.00000        720.00|      11.00000        264.00|      12.00000         288.00
  Pest Control Treatment                  |                            |                            |
0950 680A000                          LUMP|   45000.00000      45000.00|   50000.00000      50000.00|   50000.00000       50000.00
  Engineering Controls                    |                            |                            |
0960 701C002                   2.000  MILE|     500.00000       1000.00|     500.00000       1000.00|     500.00000        1000.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0970 701C003                   2.000  MILE|     500.00000       1000.00|     500.00000       1000.00|     500.00000        1000.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0980 701D007                   1.000  MILE|    1200.00000       1200.00|    1200.00000       1200.00|    1200.00000        1200.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0990 701D014                   1.000  MILE|    1000.00000       1000.00|    1000.00000       1000.00|    1000.00000        1000.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1000 702A007                   1.000  MILE|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  Broken Yellow, Inverted Profile Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1010 702A008                   4.000  MILE|    4000.00000      16000.00|    4000.00000      16000.00|    4000.00000       16000.00
  Solid White, Inverted Profile Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1020 702A009                   4.000  MILE|    4000.00000      16000.00|    4000.00000      16000.00|    4000.00000       16000.00
  Solid Yellow, Inverted Profile Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1030 702A010                   3.000  MILE|    2000.00000       6000.00|    2000.00000       6000.00|    2000.00000        6000.00
  Broken White, Inverted Profile Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
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     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
 
          SET-ASIDE :
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1040 702B001                1904.000  LF  |       1.85000       3522.40|       1.85000       3522.40|       1.85000        3522.40
  Dotted Inverted Profile Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
1050 703A002                2632.000  SQFT|       1.80000       4737.60|       1.80000       4737.60|       1.80000        4737.60
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1060 703B002                 403.000  SQFT|       2.80000       1128.40|       2.80000       1128.40|       2.80000        1128.40
  Traffic Control Legends, Class 2, Type A|                            |                            |
1070 705A023                 132.000  EACH|       4.00000        528.00|       4.00000        528.00|       4.00000         528.00
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1080 705A030                  20.000  EACH|       5.25000        105.00|       5.25000        105.00|       5.25000         105.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1090 705A031                 221.000  EACH|       5.00000       1105.00|       5.00000       1105.00|       5.00000        1105.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1100 705A037                 140.000  EACH|       5.25000        735.00|       5.25000        735.00|       5.25000         735.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1110 707B003                   1.000  EACH|     160.50000        160.50|     150.00000        150.00|     300.00000         300.00
  Type A Hazard Marker Installation       |                            |                            |
1120 710A115                 166.000  SQFT|      15.52000       2576.32|      14.50000       2407.00|      15.50000        2573.00
  Class 4, Aluminum Flat Sign Panels      |                            |                            |
  0.08" Thick Or Steel Flat Sign Panels   |                            |                            |
  14 Gauge (Type III  Or Type IV          |                            |                            |
  Background)                             |                            |                            |
1130 710B001                 322.000  LF  |       6.15000       1980.30|       5.75000       1851.50|       6.75000        2173.50
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1140 713A000                  25.000  LF  |      98.50000       2462.50|      98.50000       2462.50|     125.00000        3125.00
  Permanent Barricades                    |                            |                            |
1150 740B000                1789.000  SQFT|      10.00000      17890.00|      10.00000      17890.00|      16.00000       28624.00
  Construction Signs                      |                            |                            |
1160 740D000                 450.000  EACH|      50.00000      22500.00|      50.00000      22500.00|      80.00000       36000.00
  Channelizing Drums                      |                            |                            |
1170 740E000                 100.000  EACH|       5.00000        500.00|      25.00000       2500.00|      22.00000        2200.00
  Cones (36 Inches High)                  |                            |                            |
1180 740F002                  75.000  EACH|     200.00000      15000.00|     200.00000      15000.00|     275.00000       20625.00
  Barricades, Type III                    |                            |                            |
1190 740I005                  20.000  EACH|     700.00000      14000.00|     400.00000       8000.00|     650.00000       13000.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
1200 740M000                 100.000  EACH|       3.50000        350.00|       5.00000        500.00|      10.00000        1000.00
  Weight For Cone                         |                            |                            |
1210 740O000                   1.000  EACH|    2715.00000       2715.00|   20000.00000      20000.00|    7969.50000        7969.50
  Pilot Car                               |                            |                            |
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     CALL ORDER   : 031                     CONTRACT ID : 20000825031                  COUNTIES : CALHOUN
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 04
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                                          |MCCARTNEY CONSTRUCTION CO., |TRI COUNTY CONCRETE CONSTRUC|REESE & HOWELL, INC.        
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1220 741C010                   2.000  EACH|    1350.00000       2700.00|    4000.00000       8000.00|    7250.00000       14500.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1230 998A000                          LUMP|    1250.00000       1250.00|       0.00000          0.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 285,000.00)                        |                            |                            |
1240 999 000                2250.000  HOUR|       0.80000       1800.00|       0.80000       1800.00|       0.80000        1800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  2,925,424.39|             $  3,291,692.39|                $  3,292,040.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,925,424.39|             $  3,291,692.39|                $  3,292,040.42
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  150      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ST-010-009-001
     for constructing the Grade, Drain, Pave, Traffic Stripe, and
     Signalization on S.R. #9 from S.R. #25 (U.S. #411) to S.R.
     #283 in the city of Centre.  Length - 0.713 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $  1,375,619.35     100.0000%
   2   23068          WAITES CONSTRUCTION COMPANY, INC.                                      $  1,572,905.94     114.3416%
   3   07002          GOOD HOPE CONTRACTING CO., INC.                                        $  1,640,861.11     119.2816%
   4   20011          TRI COUNTY CONCRETE CONSTRUCTION, INC.                                 $  1,788,123.65     129.9868%
   5   04009          W. W. DYAR & SONS, INC.                                                $  1,938,886.80     140.9464%
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     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 07002         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|GOOD HOPE CONTRACTING CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   39700.00000      39700.00|    5500.00000       5500.00|  160000.00000      160000.00
  Clearing & Grubbing (Approximately 11   |                            |                            |
  Acres)                                  |                            |                            |
0020 206C010                 300.000  SQYD|       5.00000       1500.00|       7.00000       2100.00|       7.50000        2250.00
  Removing Concrete Driveway              |                            |                            |
0030 206D000                 676.000  LF  |       6.25000       4225.00|      10.00000       6760.00|       7.00000        4732.00
  Removing Pipe                           |                            |                            |
0040 206D002                 195.000  LF  |       5.00000        975.00|       5.00000        975.00|       5.00000         975.00
  Removing Curb                           |                            |                            |
0050 206D003                 350.000  LF  |       5.25000       1837.50|       5.00000       1750.00|       6.00000        2100.00
  Removing Curb And Gutter                |                            |                            |
0060 206E001                   5.000  EACH|     350.00000       1750.00|     350.00000       1750.00|     250.00000        1250.00
  Removing Inlets                         |                            |                            |
0070 210A000                6778.000  CYIP|       3.00000      20334.00|       2.25000      15250.50|       6.00000       40668.00
  Unclassified Excavation                 |                            |                            |
0080 210D000               10583.000  CYIP|       6.00000      63498.00|       6.00000      63498.00|       4.00000       42332.00
  Borrow Excavation                       |                            |                            |
0090 214A000                2803.000  CUYD|       6.50000      18219.50|       7.00000      19621.00|      15.00000       42045.00
  Structure Excavation                    |                            |                            |
0100 214B001                 724.000  CUYD|      17.50000      12670.00|      28.00000      20272.00|      20.00000       14480.00
  Foundation Backfill, Commercial         |                            |                            |
0110 230A000                  38.000  RBST|     400.00000      15200.00|     450.00000      17100.00|     275.00000       10450.00
  Roadbed Processing                      |                            |                            |
0120 305B060                2224.000  TCIP|      12.00000      26688.00|      18.00000      40032.00|      15.00000       33360.00
  Crushed Aggregate, Section 825, 8910,   |                            |                            |
  467,57, For Miscellaneous Use           |                            |                            |
0130 306E000                   1.000  EACH|    6500.00000       6500.00|    7000.00000       7000.00|    6800.00000        6800.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0140 401B108                3089.000  SYCP|       1.25000       3861.25|       1.50000       4633.50|       3.67000       11336.63
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0150 405A000                1110.000  GAL |       1.00000       1110.00|       1.75000       1942.50|       1.00000        1110.00
  Tack Coat                               |                            |                            |
0160 429A240                1592.000  TON |      33.50000      53332.00|      37.50000      59700.00|      36.50000       58108.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
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     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 07002         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|GOOD HOPE CONTRACTING CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 429B241                5455.000  TON |      26.71000     145703.05|      30.50000     166377.50|      27.27000      148757.85
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0180 429B249                  40.000  TON |      50.00000       2000.00|      55.00000       2200.00|      30.77000        1230.80
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0190 429C240                9111.000  TON |      24.00000     218664.00|      27.50000     250552.50|      27.27000      248456.97
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range C                                 |                            |                            |
0200 429C244                 100.000  TON |      50.00000       5000.00|      55.00000       5500.00|      40.00000        4000.00
  Improved Bituminous Concrete Base Layer,|                            |                            |
   Patching, 1" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0210 430B028                 500.000  TCIP|      14.00000       7000.00|      18.00000       9000.00|      15.00000        7500.00
  Aggregate Surfacing (AHD 57, 78, Or 467)|                            |                            |
0220 530A001                 179.000  LF  |      20.00000       3580.00|      21.71000       3886.09|      18.00000        3222.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0230 530A003                 118.000  LF  |      42.25000       4985.50|      51.58000       6086.44|      35.00000        4130.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A005                 246.000  LF  |      60.00000      14760.00|      89.54000      22026.84|      70.00000       17220.00
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0250 530A012                  31.000  LF  |      35.00000       1085.00|      25.58000        792.98|      30.00000         930.00
  18" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0260 530B000                  20.000  LF  |      42.00000        840.00|      44.45000        889.00|      32.00000         640.00
  18" Span, 11" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0270 530B001                  80.000  LF  |      35.00000       2800.00|      45.45000       3636.00|      35.00000        2800.00
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0280 530B005                 124.000  LF  |     100.00000      12400.00|     168.90000      20943.60|     120.00000       14880.00
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0290 530B006                 871.000  LF  |     115.00000     100165.00|     188.64000     164305.44|     160.00000      139360.00
  59" Span, 36" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0300 535A001                 248.000  LF  |      19.50000       4836.00|      23.60000       5852.80|      20.00000        4960.00
  18" Side Drain Pipe                     |                            |                            |
0310 600A000                          LUMP|   73235.00000      73235.00|   16000.00000      16000.00|   70000.00000       70000.00
  Mobilization                            |                            |                            |
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     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 07002         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|GOOD HOPE CONTRACTING CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 601A000                   1.000  EACH|   12000.00000      12000.00|    6000.00000       6000.00|    7500.00000        7500.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0330 602A000                  45.000  EACH|     150.00000       6750.00|     120.00000       5400.00|     100.00000        4500.00
  Right Of Way Markers                    |                            |                            |
0340 606A000                 500.000  LF  |       8.00000       4000.00|       3.00000       1500.00|       8.00000        4000.00
  6" Underdrain Pipe                      |                            |                            |
0350 610C001                 269.000  TON |      15.00000       4035.00|      25.00000       6725.00|      20.00000        5380.00
  Loose Riprap, Class 2                   |                            |                            |
0360 610D000                 190.000  SQYD|       3.50000        665.00|       2.00000        380.00|       4.00000         760.00
  Filter Blanket                          |                            |                            |
0370 614A000                  18.000  CUYD|     250.00000       4500.00|     250.00000       4500.00|     300.00000        5400.00
  Slope Paving                            |                            |                            |
0380 618B002                 300.000  SQYD|      38.00000      11400.00|      45.00000      13500.00|      40.00000       12000.00
  Concrete Driveway, 6" Thick             |                            |                            |
0390 619A002                   2.000  EACH|     399.00000        798.00|     550.00000       1100.00|     500.00000        1000.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0400 619A004                   2.000  EACH|     535.00000       1070.00|     750.00000       1500.00|     750.00000        1500.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0410 619A101                  14.000  EACH|     475.00000       6650.00|     600.00000       8400.00|     500.00000        7000.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0420 619A230                   2.000  EACH|    2000.00000       4000.00|    2500.00000       5000.00|    3000.00000        6000.00
  42" Roadway Pipe End Treatment, Class 2 |                            |                            |
  (Double Line)                           |                            |                            |
0430 619B016                   2.000  EACH|     425.00000        850.00|     650.00000       1300.00|     450.00000         900.00
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0440 619B071                   2.000  EACH|    1250.00000       2500.00|    2600.00000       5200.00|    1250.00000        2500.00
  59" Span, 36" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
0450 620A000                   8.000  CUYD|     700.00000       5600.00|     300.00000       2400.00|     700.00000        5600.00
  Minor Structure Concrete                |                            |                            |
0460 621A005                   3.000  EACH|    2150.00000       6450.00|     165.00000        495.00|    2500.00000        7500.00
  Junction Boxes, Type 1                  |                            |                            |
0470 621A011                   1.000  EACH|    1100.00000       1100.00|    3500.00000       3500.00|    1200.00000        1200.00
  Junction Boxes, Type 1 Or 1P            |                            |                            |
0480 621A016                   3.000  EACH|    1175.00000       3525.00|    3500.00000      10500.00|    1500.00000        4500.00
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0490 621B005                   3.000  EACH|     510.00000       1530.00|    1900.00000       5700.00|     750.00000        2250.00
  Junction Box Units, Type 1              |                            |                            |
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     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 07002         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|GOOD HOPE CONTRACTING CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 621C015                   1.000  EACH|    2625.00000       2625.00|    2850.00000       2850.00|    2200.00000        2200.00
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0510 621C027                   1.000  EACH|    1500.00000       1500.00|    2000.00000       2000.00|    2000.00000        2000.00
  Inlets, Type C                          |                            |                            |
0520 621C072                   1.000  EACH|    2100.00000       2100.00|    3800.00000       3800.00|    2000.00000        2000.00
  Inlets, Type S3 (2 Wing) (Modified)     |                            |                            |
0530 621C099                   1.000  EACH|    2800.00000       2800.00|    3800.00000       3800.00|    2000.00000        2000.00
  Inlets, Type S4 (2 Wing) (Modified)     |                            |                            |
0540 621C100                   1.000  EACH|    2775.00000       2775.00|    1200.00000       1200.00|    3000.00000        3000.00
  Inlets, Type PR                         |                            |                            |
0550 621D015                   1.000  EACH|     325.00000        325.00|    1200.00000       1200.00|     500.00000         500.00
  Inlet Units, Type S1 Or S3              |                            |                            |
0560 621D031                   1.000  EACH|     460.00000        460.00|    1500.00000       1500.00|     500.00000         500.00
  Inlet Units, Type S4                    |                            |                            |
0570 621E015                   5.000  EACH|    1800.00000       9000.00|    2400.00000      12000.00|    3200.00000       16000.00
  Manholes, Type M (Sanitary)             |                            |                            |
0580 621F014                   4.000  EACH|     350.00000       1400.00|    2300.00000       9200.00|     275.00000        1100.00
  Manhole Units, Type M (Sanitary)        |                            |                            |
0590 623A001                 118.000  LF  |      20.25000       2389.50|      35.00000       4130.00|      20.00000        2360.00
  Concrete Gutter (Valley)                |                            |                            |
0600 623C000                 848.000  LF  |      15.00000      12720.00|      20.00000      16960.00|       9.85000        8352.80
  Combination Curb & Gutter, Type C       |                            |                            |
0610 637A001                 550.000  LF  |      10.70000       5885.00|      10.00000       5500.00|       4.00000        2200.00
  Fence Reset (Includes All Types)        |                            |                            |
0620 641A053                3050.000  LF  |      15.00000      45750.00|      10.00000      30500.00|      13.00000       39650.00
  10 Inch P.V.C. Water Main Laid          |                            |                            |
0630 642A000                   1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|    2000.00000        2000.00
  Fire Hydrant Reset                      |                            |                            |
0640 645A015                 240.000  LF  |      13.00000       3120.00|       7.50000       1800.00|      10.00000        2400.00
  6 Inch P.V.C. Sanitary Sewer Pipe       |                            |                            |
  (Force Main)                            |                            |                            |
0650 645A020                 310.000  LF  |      24.00000       7440.00|      23.00000       7130.00|      75.00000       23250.00
  8 Inch P.V.C. Sanitary Sewer Pipe       |                            |                            |
0660 645A130                4080.000  LF  |      17.00000      69360.00|      14.00000      57120.00|      16.50000       67320.00
  12 Inch P.V.C. Sanitary Sewer Pipe      |                            |                            |
  (Force Main)(Class 200)                 |                            |                            |
0670 645C010                  10.000  LF  |     224.00000       2240.00|    2500.00000      25000.00|     110.00000        1100.00
  8 Inch P.V.C. Drop Connector            |                            |                            |
0680 645D030                   1.000  EACH|    2500.00000       2500.00|     500.00000        500.00|    1400.00000        1400.00
  6 Inch Check Valve For Sanitary Sewer   |                            |                            |
0690 645D040                   3.000  EACH|    2000.00000       6000.00|     150.00000        450.00|    1200.00000        3600.00
  2 Inch Automatic Air Release Valve For  |                            |                            |
  Sanitary Sewer                          |                            |                            |
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     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 07002         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|GOOD HOPE CONTRACTING CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 649A022                 100.000  LF  |      75.00000       7500.00|      66.00000       6600.00|      95.00000        9500.00
  10 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
0710 649A033                 120.000  LF  |     110.00000      13200.00|      82.50000       9900.00|     100.00000       12000.00
  16 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
0720 649A034                 280.000  LF  |     120.00000      33600.00|      90.00000      25200.00|     125.00000       35000.00
  18 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
0730 649A043                  80.000  LF  |      65.00000       5200.00|      93.50000       7480.00|     100.00000        8000.00
  18 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
0740 650A000                2631.000  CYIP|       1.00000       2631.00|      15.00000      39465.00|       6.00000       15786.00
  Topsoil                                 |                            |                            |
0750 650B000                1769.000  CYIP|       1.00000       1769.00|       4.50000       7960.50|       3.00000        5307.00
  Topsoil From Stockpiles                 |                            |                            |
0760 651B000                  10.000  TON |      40.00000        400.00|      40.00000        400.00|      40.00000         400.00
  Agricultural Limestone                  |                            |                            |
0770 651C000                   3.000  TON |     250.00000        750.00|     300.00000        900.00|     250.00000         750.00
  8-8-8 Commercial Fertilizer             |                            |                            |
0780 651F000                   1.000  TON |     275.00000        275.00|     300.00000        300.00|     275.00000         275.00
  Ammonium Nitrate                        |                            |                            |
0790 652A053                   4.000  ACRE|     600.00000       2400.00|     750.00000       3000.00|     600.00000        2400.00
  Seeding (Mix 1E)                        |                            |                            |
0800 652C000                   4.000  ACRE|      75.00000        300.00|     150.00000        600.00|      75.00000         300.00
  Mowing                                  |                            |                            |
0810 654A000                 134.000  SQYD|       4.50000        603.00|       7.50000       1005.00|       4.50000         603.00
  Solid Sodding                           |                            |                            |
0820 656A000                   4.000  ACRE|     400.00000       1600.00|       7.50000         30.00|     400.00000        1600.00
  Mulching, Class A, Type 1               |                            |                            |
0830 659A000                  38.000  SQYD|       2.00000         76.00|      10.00000        380.00|       2.00000          76.00
  Erosion Control Netting, Class A        |                            |                            |
0840 665A000                   5.000  ACRE|     350.00000       1750.00|     450.00000       2250.00|     350.00000        1750.00
  Temporary Seeding                       |                            |                            |
0850 665B000                   5.000  ACRE|     350.00000       1750.00|     600.00000       3000.00|     350.00000        1750.00
  Temporary Mulching                      |                            |                            |
0860 665C000                 100.000  LF  |      27.16000       2716.00|      15.00000       1500.00|      15.00000        1500.00
  15" Temporary Pipe                      |                            |                            |
0870 665D000                 185.000  LF  |       5.09000        941.65|       6.00000       1110.00|       5.00000         925.00
  Temporary Wire Fence (Including Posts)  |                            |                            |
0880 665E000                 500.000  SQYD|       2.25000       1125.00|       1.00000        500.00|       5.00000        2500.00
  Polyethylene                            |                            |                            |
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     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 07002         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|GOOD HOPE CONTRACTING CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0890 665F000                 500.000  EACH|      12.50000       6250.00|      10.00000       5000.00|       5.00000        2500.00
  Hay Bales                               |                            |                            |
0900 665G000                 500.000  EACH|       3.00000       1500.00|       5.00000       2500.00|       5.00000        2500.00
  Sand Bags                               |                            |                            |
0910 665H000                   2.000  EACH|     700.00000       1400.00|     500.00000       1000.00|     250.00000         500.00
  Erosion Control Check Dams, Type 1      |                            |                            |
0920 665I000                 500.000  TON |      15.00000       7500.00|      27.50000      13750.00|      20.00000       10000.00
  Temporary Riprap, Class 2               |                            |                            |
0930 665J000                2315.000  LF  |       2.00000       4630.00|       3.00000       6945.00|       3.00000        6945.00
  Silt Fence, Type A                      |                            |                            |
0940 665K000                  32.000  CUYD|      10.00000        320.00|      15.00000        480.00|      10.00000         320.00
  Drainage Sump Excavation                |                            |                            |
0950 680A000                          LUMP|   16000.00000      16000.00|   22000.00000      22000.00|   10000.00000       10000.00
  Engineering Controls                    |                            |                            |
0960 701A028                   2.000  MILE|    1100.00000       2200.00|    1400.00000       2800.00|    1400.00000        2800.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0970 701A032                   2.000  MILE|    1225.00000       2450.00|    1450.00000       2900.00|    1400.00000        2800.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0980 701A041                   2.000  MILE|     825.00000       1650.00|    1050.00000       2100.00|    1000.00000        2000.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0990 701A046                   2.000  MILE|    1325.00000       2650.00|    1550.00000       3100.00|    1000.00000        2000.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1000 701A048                   2.000  MILE|    1325.00000       2650.00|    1550.00000       3100.00|    1600.00000        3200.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1010 701B009                 250.000  LF  |       0.60000        150.00|       1.50000        375.00|       0.75000         187.50
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
1020 701C002                   2.000  MILE|     300.00000        600.00|     450.00000        900.00|     500.00000        1000.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1030 701C003                   3.000  MILE|     350.00000       1050.00|     550.00000       1650.00|     500.00000        1500.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1040 701D007                   3.000  MILE|    1000.00000       3000.00|    1250.00000       3750.00|    1200.00000        3600.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1050 701D008                   1.000  MILE|    1100.00000       1100.00|    1350.00000       1350.00|    1300.00000        1300.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1060 701D014                   2.000  MILE|     650.00000       1300.00|     875.00000       1750.00|    1000.00000        2000.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 07002         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|GOOD HOPE CONTRACTING CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1070 701D015                   1.000  MILE|     750.00000        750.00|    1050.00000       1050.00|    1000.00000        1000.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
1080 703A002                2541.000  SQFT|       1.60000       4065.60|       2.25000       5717.25|       1.80000        4573.80
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1090 703B002                 408.000  SQFT|       1.60000        652.80|       2.20000        897.60|       2.80000        1142.40
  Traffic Control Legends, Class 2, Type A|                            |                            |
1100 703D002                  60.000  SQFT|       1.00000         60.00|       1.40000         84.00|       1.30000          78.00
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
1110 705A030                  20.000  EACH|       4.25000         85.00|       7.50000        150.00|       5.25000         105.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1120 705A031                  92.000  EACH|       4.25000        391.00|       7.50000        690.00|       5.00000         460.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1130 705A037                 184.000  EACH|       4.25000        782.00|       7.50000       1380.00|       5.25000         966.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1140 730A000                          LUMP|     511.00000        511.00|   15000.00000      15000.00|     750.00000         750.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit AL-9 @ US-411                      |                            |                            |
1150 730A012                          LUMP|     500.00000        500.00|    6600.00000       6600.00|    1250.00000        1250.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) AL-9 @ US-411 Business   |                            |                            |
1160 730C000                          LUMP|    3000.00000       3000.00|    6500.00000       6500.00|    6650.00000        6650.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit AL Hwy 9 @ US-411          |                            |                            |
1170 730C016                          LUMP|    2000.00000       2000.00|    6200.00000       6200.00|    5850.00000        5850.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Partial) AL Hwy 9 @       |                            |                            |
  US-411 Business                         |                            |                            |
1180 730E000                   6.000  EACH|    1000.00000       6000.00|    1750.00000      10500.00|    1820.00000       10920.00
  Metal Traffic Signal Pole Foundation    |                            |                            |
1190 730G001                   6.000  EACH|    4000.00000      24000.00|    3975.00000      23850.00|    3570.00000       21420.00
  Metal Traffic Signal Strain Pole        |                            |                            |
1200 730H000                3580.000  LF  |       3.00000      10740.00|       3.53000      12637.40|       3.00000       10740.00
  Loop Detector                           |                            |                            |
1210 730I000                2340.000  LF  |       1.25000       2925.00|       1.25000       2925.00|       1.00000        2340.00
  Shielded Loop Detector Home-Run Cable   |                            |                            |
1220 730J000                  14.000  EACH|     150.00000       2100.00|     137.00000       1918.00|     160.00000        2240.00
  Loop Detector Amplifier                 |                            |                            |
1230 730K000                   6.000  EACH|     250.00000       1500.00|     275.00000       1650.00|     275.00000        1650.00
  Traffic Signal Junction Box             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 07002         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|GOOD HOPE CONTRACTING CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1240 730L000                  20.000  LF  |       5.00000        100.00|       2.15000         43.00|       1.00000          20.00
  3/4", Metallic, Conduit                 |                            |                            |
1250 730L002                  60.000  LF  |       5.00000        300.00|       3.75000        225.00|       4.00000         240.00
  1", Metallic, Conduit                   |                            |                            |
1260 730L003                  50.000  LF  |       5.00000        250.00|       4.39000        219.50|       4.00000         200.00
  1", Non-Metallic, Conduit               |                            |                            |
1270 730L005                 210.000  LF  |       7.00000       1470.00|       5.65000       1186.50|       4.00000         840.00
  2", Non-Metallic, Conduit               |                            |                            |
1280 730N000                   6.000  EACH|     500.00000       3000.00|     685.00000       4110.00|     450.00000        2700.00
  Luminaire Extension Assembly, 12 Feet   |                            |                            |
1290 730P001                  12.000  EACH|     425.00000       5100.00|     405.00000       4860.00|     390.00000        4680.00
  Vehicular Signal Head, 12 Inch 3 Section|                            |                            |
1300 730P002                   4.000  EACH|     675.00000       2700.00|     596.50000       2386.00|     890.00000        3560.00
  Vehicular Signal Head, 12 Inch 5 Section|                            |                            |
1310 730R003                   2.000  EACH|    6000.00000      12000.00|    6900.00000      13800.00|    7600.00000       15200.00
  Traffic Controller, Type III, 8 Phase   |                            |                            |
1320 740B000                 763.000  SQFT|      12.00000       9156.00|      12.50000       9537.50|       8.22000        6271.86
  Construction Signs                      |                            |                            |
1330 740C000                  25.000  SQFT|      20.00000        500.00|      17.00000        425.00|      10.60000         265.00
  Special Construction Signs              |                            |                            |
1340 740D000                 143.000  EACH|      50.00000       7150.00|      65.00000       9295.00|      45.00000        6435.00
  Channelizing Drums                      |                            |                            |
1350 740E000                  39.000  EACH|       1.00000         39.00|      20.00000        780.00|      15.00000         585.00
  Cones (36 Inches High)                  |                            |                            |
1360 740F002                  14.000  EACH|     250.00000       3500.00|     300.00000       4200.00|     181.00000        2534.00
  Barricades, Type III                    |                            |                            |
1370 740I005                  10.000  EACH|     500.00000       5000.00|     650.00000       6500.00|     382.00000        3820.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
1380 740M000                  39.000  EACH|       1.00000         39.00|      15.00000        585.00|       7.50000         292.50
  Weight For Cone                         |                            |                            |
1390 741C010                   2.000  EACH|    1500.00000       3000.00|    6400.00000      12800.00|    1500.00000        3000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1400 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|       1.00000           1.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 127,500.00)                        |                            |                            |
     SECTION TOTALS                       |             $  1,375,619.35|             $  1,572,905.94|                $  1,640,861.11
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,375,619.35|             $  1,572,905.94|                $  1,640,861.11
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20011                   |(5) 04009                   |                
                                          |TRI COUNTY CONCRETE CONSTRUC|W. W. DYAR & SONS, INC.     |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|  102500.00000     102500.00|   40000.00000      40000.00|
  Clearing & Grubbing (Approximately 11   |                            |                            |
  Acres)                                  |                            |                            |
0020 206C010                 300.000  SQYD|       2.00000        600.00|       5.00000       1500.00|
  Removing Concrete Driveway              |                            |                            |
0030 206D000                 676.000  LF  |       2.00000       1352.00|       3.00000       2028.00|
  Removing Pipe                           |                            |                            |
0040 206D002                 195.000  LF  |       2.00000        390.00|       2.00000        390.00|
  Removing Curb                           |                            |                            |
0050 206D003                 350.000  LF  |       2.00000        700.00|       3.00000       1050.00|
  Removing Curb And Gutter                |                            |                            |
0060 206E001                   5.000  EACH|      50.00000        250.00|     300.00000       1500.00|
  Removing Inlets                         |                            |                            |
0070 210A000                6778.000  CYIP|       5.00000      33890.00|       4.00000      27112.00|
  Unclassified Excavation                 |                            |                            |
0080 210D000               10583.000  CYIP|       5.50000      58206.50|       9.00000      95247.00|
  Borrow Excavation                       |                            |                            |
0090 214A000                2803.000  CUYD|       5.00000      14015.00|      11.00000      30833.00|
  Structure Excavation                    |                            |                            |
0100 214B001                 724.000  CUYD|      16.50000      11946.00|      28.00000      20272.00|
  Foundation Backfill, Commercial         |                            |                            |
0110 230A000                  38.000  RBST|     350.00000      13300.00|     500.00000      19000.00|
  Roadbed Processing                      |                            |                            |
0120 305B060                2224.000  TCIP|      17.50000      38920.00|      26.00000      57824.00|
  Crushed Aggregate, Section 825, 8910,   |                            |                            |
  467,57, For Miscellaneous Use           |                            |                            |
0130 306E000                   1.000  EACH|    6800.00000       6800.00|    7500.00000       7500.00|
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0140 401B108                3089.000  SYCP|       3.67000      11336.63|       4.00000      12356.00|
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0150 405A000                1110.000  GAL |       1.00000       1110.00|       1.00000       1110.00|
  Tack Coat                               |                            |                            |
0160 429A240                1592.000  TON |      36.50000      58108.00|      42.00000      66864.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20011                   |(5) 04009                   |                
                                          |TRI COUNTY CONCRETE CONSTRUC|W. W. DYAR & SONS, INC.     |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 429B241                5455.000  TON |      27.27000     148757.85|      30.00000     163650.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0180 429B249                  40.000  TON |      30.77000       1230.80|      40.00000       1600.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0190 429C240                9111.000  TON |      27.27000     248456.97|      35.00000     318885.00|
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range C                                 |                            |                            |
0200 429C244                 100.000  TON |      40.00000       4000.00|      50.00000       5000.00|
  Improved Bituminous Concrete Base Layer,|                            |                            |
   Patching, 1" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0210 430B028                 500.000  TCIP|      18.00000       9000.00|      32.00000      16000.00|
  Aggregate Surfacing (AHD 57, 78, Or 467)|                            |                            |
0220 530A001                 179.000  LF  |      21.00000       3759.00|      24.00000       4296.00|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0230 530A003                 118.000  LF  |      50.00000       5900.00|      36.00000       4248.00|
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A005                 246.000  LF  |      88.00000      21648.00|      48.00000      11808.00|
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0250 530A012                  31.000  LF  |      25.00000        775.00|      28.00000        868.00|
  18" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0260 530B000                  20.000  LF  |      40.00000        800.00|      30.00000        600.00|
  18" Span, 11" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0270 530B001                  80.000  LF  |      45.00000       3600.00|      32.00000       2560.00|
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0280 530B005                 124.000  LF  |     150.00000      18600.00|      49.00000       6076.00|
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0290 530B006                 871.000  LF  |     185.00000     161135.00|      88.00000      76648.00|
  59" Span, 36" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0300 535A001                 248.000  LF  |      15.00000       3720.00|      24.00000       5952.00|
  18" Side Drain Pipe                     |                            |                            |
0310 600A000                          LUMP|  104257.00000     104257.00|  180000.00000     180000.00|
  Mobilization                            |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20011                   |(5) 04009                   |                
                                          |TRI COUNTY CONCRETE CONSTRUC|W. W. DYAR & SONS, INC.     |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 601A000                   1.000  EACH|    6000.00000       6000.00|    7000.00000       7000.00|
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0330 602A000                  45.000  EACH|      75.00000       3375.00|     150.00000       6750.00|
  Right Of Way Markers                    |                            |                            |
0340 606A000                 500.000  LF  |      10.00000       5000.00|      10.00000       5000.00|
  6" Underdrain Pipe                      |                            |                            |
0350 610C001                 269.000  TON |      25.00000       6725.00|      30.00000       8070.00|
  Loose Riprap, Class 2                   |                            |                            |
0360 610D000                 190.000  SQYD|       3.50000        665.00|       5.00000        950.00|
  Filter Blanket                          |                            |                            |
0370 614A000                  18.000  CUYD|     210.00000       3780.00|     275.00000       4950.00|
  Slope Paving                            |                            |                            |
0380 618B002                 300.000  SQYD|      50.00000      15000.00|      32.00000       9600.00|
  Concrete Driveway, 6" Thick             |                            |                            |
0390 619A002                   2.000  EACH|     500.00000       1000.00|     600.00000       1200.00|
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0400 619A004                   2.000  EACH|     650.00000       1300.00|     800.00000       1600.00|
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0410 619A101                  14.000  EACH|     500.00000       7000.00|     600.00000       8400.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0420 619A230                   2.000  EACH|    2000.00000       4000.00|    3500.00000       7000.00|
  42" Roadway Pipe End Treatment, Class 2 |                            |                            |
  (Double Line)                           |                            |                            |
0430 619B016                   2.000  EACH|     500.00000       1000.00|     600.00000       1200.00|
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0440 619B071                   2.000  EACH|    1500.00000       3000.00|    4000.00000       8000.00|
  59" Span, 36" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
0450 620A000                   8.000  CUYD|     750.00000       6000.00|     300.00000       2400.00|
  Minor Structure Concrete                |                            |                            |
0460 621A005                   3.000  EACH|    1500.00000       4500.00|    2000.00000       6000.00|
  Junction Boxes, Type 1                  |                            |                            |
0470 621A011                   1.000  EACH|    1500.00000       1500.00|    2000.00000       2000.00|
  Junction Boxes, Type 1 Or 1P            |                            |                            |
0480 621A016                   3.000  EACH|    2500.00000       7500.00|    2800.00000       8400.00|
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0490 621B005                   3.000  EACH|     350.00000       1050.00|     300.00000        900.00|
  Junction Box Units, Type 1              |                            |                            |
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     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20011                   |(5) 04009                   |                
                                          |TRI COUNTY CONCRETE CONSTRUC|W. W. DYAR & SONS, INC.     |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 621C015                   1.000  EACH|    1800.00000       1800.00|    2000.00000       2000.00|
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0510 621C027                   1.000  EACH|    1500.00000       1500.00|    1800.00000       1800.00|
  Inlets, Type C                          |                            |                            |
0520 621C072                   1.000  EACH|    2250.00000       2250.00|    2200.00000       2200.00|
  Inlets, Type S3 (2 Wing) (Modified)     |                            |                            |
0530 621C099                   1.000  EACH|    2250.00000       2250.00|    2600.00000       2600.00|
  Inlets, Type S4 (2 Wing) (Modified)     |                            |                            |
0540 621C100                   1.000  EACH|    3000.00000       3000.00|    2400.00000       2400.00|
  Inlets, Type PR                         |                            |                            |
0550 621D015                   1.000  EACH|     350.00000        350.00|     300.00000        300.00|
  Inlet Units, Type S1 Or S3              |                            |                            |
0560 621D031                   1.000  EACH|     350.00000        350.00|     400.00000        400.00|
  Inlet Units, Type S4                    |                            |                            |
0570 621E015                   5.000  EACH|    1908.00000       9540.00|    1500.00000       7500.00|
  Manholes, Type M (Sanitary)             |                            |                            |
0580 621F014                   4.000  EACH|     371.00000       1484.00|     400.00000       1600.00|
  Manhole Units, Type M (Sanitary)        |                            |                            |
0590 623A001                 118.000  LF  |      18.00000       2124.00|      14.00000       1652.00|
  Concrete Gutter (Valley)                |                            |                            |
0600 623C000                 848.000  LF  |      14.00000      11872.00|      12.00000      10176.00|
  Combination Curb & Gutter, Type C       |                            |                            |
0610 637A001                 550.000  LF  |       5.00000       2750.00|       6.00000       3300.00|
  Fence Reset (Includes All Types)        |                            |                            |
0620 641A053                3050.000  LF  |      29.68000      90524.00|      18.00000      54900.00|
  10 Inch P.V.C. Water Main Laid          |                            |                            |
0630 642A000                   1.000  EACH|    2968.00000       2968.00|    1500.00000       1500.00|
  Fire Hydrant Reset                      |                            |                            |
0640 645A015                 240.000  LF  |      21.20000       5088.00|      14.00000       3360.00|
  6 Inch P.V.C. Sanitary Sewer Pipe       |                            |                            |
  (Force Main)                            |                            |                            |
0650 645A020                 310.000  LF  |      31.80000       9858.00|      16.00000       4960.00|
  8 Inch P.V.C. Sanitary Sewer Pipe       |                            |                            |
0660 645A130                4080.000  LF  |      35.00000     142800.00|      20.00000      81600.00|
  12 Inch P.V.C. Sanitary Sewer Pipe      |                            |                            |
  (Force Main)(Class 200)                 |                            |                            |
0670 645C010                  10.000  LF  |      42.40000        424.00|     100.00000       1000.00|
  8 Inch P.V.C. Drop Connector            |                            |                            |
0680 645D030                   1.000  EACH|     450.00000        450.00|     600.00000        600.00|
  6 Inch Check Valve For Sanitary Sewer   |                            |                            |
0690 645D040                   3.000  EACH|    3710.00000      11130.00|     700.00000       2100.00|
  2 Inch Automatic Air Release Valve For  |                            |                            |
  Sanitary Sewer                          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20011                   |(5) 04009                   |                
                                          |TRI COUNTY CONCRETE CONSTRUC|W. W. DYAR & SONS, INC.     |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 649A022                 100.000  LF  |      50.88000       5088.00|     250.00000      25000.00|
  10 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
0710 649A033                 120.000  LF  |      74.20000       8904.00|     310.00000      37200.00|
  16 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
0720 649A034                 280.000  LF  |      84.80000      23744.00|     390.00000     109200.00|
  18 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
0730 649A043                  80.000  LF  |      63.60000       5088.00|      28.00000       2240.00|
  18 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
0740 650A000                2631.000  CYIP|       5.50000      14470.50|       9.00000      23679.00|
  Topsoil                                 |                            |                            |
0750 650B000                1769.000  CYIP|       2.00000       3538.00|       4.00000       7076.00|
  Topsoil From Stockpiles                 |                            |                            |
0760 651B000                  10.000  TON |      44.00000        440.00|      50.00000        500.00|
  Agricultural Limestone                  |                            |                            |
0770 651C000                   3.000  TON |     220.00000        660.00|     230.00000        690.00|
  8-8-8 Commercial Fertilizer             |                            |                            |
0780 651F000                   1.000  TON |     220.00000        220.00|     230.00000        230.00|
  Ammonium Nitrate                        |                            |                            |
0790 652A053                   4.000  ACRE|     770.00000       3080.00|     810.00000       3240.00|
  Seeding (Mix 1E)                        |                            |                            |
0800 652C000                   4.000  ACRE|     110.00000        440.00|     115.00000        460.00|
  Mowing                                  |                            |                            |
0810 654A000                 134.000  SQYD|       4.40000        589.60|       6.00000        804.00|
  Solid Sodding                           |                            |                            |
0820 656A000                   4.000  ACRE|     550.00000       2200.00|     600.00000       2400.00|
  Mulching, Class A, Type 1               |                            |                            |
0830 659A000                  38.000  SQYD|       2.20000         83.60|       4.00000        152.00|
  Erosion Control Netting, Class A        |                            |                            |
0840 665A000                   5.000  ACRE|     440.00000       2200.00|     500.00000       2500.00|
  Temporary Seeding                       |                            |                            |
0850 665B000                   5.000  ACRE|     440.00000       2200.00|     500.00000       2500.00|
  Temporary Mulching                      |                            |                            |
0860 665C000                 100.000  LF  |      15.00000       1500.00|      22.00000       2200.00|
  15" Temporary Pipe                      |                            |                            |
0870 665D000                 185.000  LF  |       7.50000       1387.50|       8.00000       1480.00|
  Temporary Wire Fence (Including Posts)  |                            |                            |
0880 665E000                 500.000  SQYD|       1.00000        500.00|       1.00000        500.00|
  Polyethylene                            |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20011                   |(5) 04009                   |                
                                          |TRI COUNTY CONCRETE CONSTRUC|W. W. DYAR & SONS, INC.     |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0890 665F000                 500.000  EACH|       5.00000       2500.00|       5.00000       2500.00|
  Hay Bales                               |                            |                            |
0900 665G000                 500.000  EACH|       5.00000       2500.00|       5.00000       2500.00|
  Sand Bags                               |                            |                            |
0910 665H000                   2.000  EACH|    3000.00000       6000.00|    1500.00000       3000.00|
  Erosion Control Check Dams, Type 1      |                            |                            |
0920 665I000                 500.000  TON |      25.00000      12500.00|      32.00000      16000.00|
  Temporary Riprap, Class 2               |                            |                            |
0930 665J000                2315.000  LF  |       3.00000       6945.00|       5.00000      11575.00|
  Silt Fence, Type A                      |                            |                            |
0940 665K000                  32.000  CUYD|       5.00000        160.00|      10.00000        320.00|
  Drainage Sump Excavation                |                            |                            |
0950 680A000                          LUMP|   40000.00000      40000.00|   25000.00000      25000.00|
  Engineering Controls                    |                            |                            |
0960 701A028                   2.000  MILE|    1400.00000       2800.00|    1540.00000       3080.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0970 701A032                   2.000  MILE|    1400.00000       2800.00|    1540.00000       3080.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0980 701A041                   2.000  MILE|    1000.00000       2000.00|    1100.00000       2200.00|
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0990 701A046                   2.000  MILE|    1000.00000       2000.00|    1100.00000       2200.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1000 701A048                   2.000  MILE|    1600.00000       3200.00|    1760.00000       3520.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1010 701B009                 250.000  LF  |       0.75000        187.50|       1.00000        250.00|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
1020 701C002                   2.000  MILE|     500.00000       1000.00|     550.00000       1100.00|
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1030 701C003                   3.000  MILE|     500.00000       1500.00|     550.00000       1650.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1040 701D007                   3.000  MILE|    1200.00000       3600.00|    1350.00000       4050.00|
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1050 701D008                   1.000  MILE|    1300.00000       1300.00|    1450.00000       1450.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1060 701D014                   2.000  MILE|    1000.00000       2000.00|    1100.00000       2200.00|
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20011                   |(5) 04009                   |                
                                          |TRI COUNTY CONCRETE CONSTRUC|W. W. DYAR & SONS, INC.     |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1070 701D015                   1.000  MILE|    1000.00000       1000.00|    1100.00000       1100.00|
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
1080 703A002                2541.000  SQFT|       1.80000       4573.80|       2.00000       5082.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1090 703B002                 408.000  SQFT|       2.80000       1142.40|       3.10000       1264.80|
  Traffic Control Legends, Class 2, Type A|                            |                            |
1100 703D002                  60.000  SQFT|       1.30000         78.00|       1.50000         90.00|
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
1110 705A030                  20.000  EACH|       5.25000        105.00|       6.00000        120.00|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1120 705A031                  92.000  EACH|       5.00000        460.00|       5.50000        506.00|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1130 705A037                 184.000  EACH|       5.25000        966.00|       6.00000       1104.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1140 730A000                          LUMP|     500.00000        500.00|     825.00000        825.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit AL-9 @ US-411                      |                            |                            |
1150 730A012                          LUMP|     500.00000        500.00|    1375.00000       1375.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) AL-9 @ US-411 Business   |                            |                            |
1160 730C000                          LUMP|    3000.00000       3000.00|    7315.00000       7315.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit AL Hwy 9 @ US-411          |                            |                            |
1170 730C016                          LUMP|    2000.00000       2000.00|    6435.00000       6435.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (Partial) AL Hwy 9 @       |                            |                            |
  US-411 Business                         |                            |                            |
1180 730E000                   6.000  EACH|    6000.00000      36000.00|    2000.00000      12000.00|
  Metal Traffic Signal Pole Foundation    |                            |                            |
1190 730G001                   6.000  EACH|    4000.00000      24000.00|    3927.00000      23562.00|
  Metal Traffic Signal Strain Pole        |                            |                            |
1200 730H000                3580.000  LF  |       3.00000      10740.00|       3.30000      11814.00|
  Loop Detector                           |                            |                            |
1210 730I000                2340.000  LF  |       1.25000       2925.00|       1.10000       2574.00|
  Shielded Loop Detector Home-Run Cable   |                            |                            |
1220 730J000                  14.000  EACH|       1.50000         21.00|     176.00000       2464.00|
  Loop Detector Amplifier                 |                            |                            |
1230 730K000                   6.000  EACH|     250.00000       1500.00|     303.00000       1818.00|
  Traffic Signal Junction Box             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 050                     CONTRACT ID : 20000825050                  COUNTIES : CHEROKEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20011                   |(5) 04009                   |                
                                          |TRI COUNTY CONCRETE CONSTRUC|W. W. DYAR & SONS, INC.     |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1240 730L000                  20.000  LF  |       5.00000        100.00|       1.10000         22.00|
  3/4", Metallic, Conduit                 |                            |                            |
1250 730L002                  60.000  LF  |       5.00000        300.00|       4.40000        264.00|
  1", Metallic, Conduit                   |                            |                            |
1260 730L003                  50.000  LF  |       5.00000        250.00|       4.40000        220.00|
  1", Non-Metallic, Conduit               |                            |                            |
1270 730L005                 210.000  LF  |       7.00000       1470.00|       4.40000        924.00|
  2", Non-Metallic, Conduit               |                            |                            |
1280 730N000                   6.000  EACH|     500.00000       3000.00|     500.00000       3000.00|
  Luminaire Extension Assembly, 12 Feet   |                            |                            |
1290 730P001                  12.000  EACH|     425.00000       5100.00|     430.00000       5160.00|
  Vehicular Signal Head, 12 Inch 3 Section|                            |                            |
1300 730P002                   4.000  EACH|     675.00000       2700.00|     985.00000       3940.00|
  Vehicular Signal Head, 12 Inch 5 Section|                            |                            |
1310 730R003                   2.000  EACH|    6000.00000      12000.00|    8360.00000      16720.00|
  Traffic Controller, Type III, 8 Phase   |                            |                            |
1320 740B000                 763.000  SQFT|      12.00000       9156.00|      14.00000      10682.00|
  Construction Signs                      |                            |                            |
1330 740C000                  25.000  SQFT|      12.00000        300.00|      30.00000        750.00|
  Special Construction Signs              |                            |                            |
1340 740D000                 143.000  EACH|      60.00000       8580.00|      35.00000       5005.00|
  Channelizing Drums                      |                            |                            |
1350 740E000                  39.000  EACH|      30.00000       1170.00|      20.00000        780.00|
  Cones (36 Inches High)                  |                            |                            |
1360 740F002                  14.000  EACH|     200.00000       2800.00|     265.00000       3710.00|
  Barricades, Type III                    |                            |                            |
1370 740I005                  10.000  EACH|     400.00000       4000.00|     200.00000       2000.00|
  Warning Lights, Type B (Detachable Head)|                            |                            |
1380 740M000                  39.000  EACH|      10.00000        390.00|      10.00000        390.00|
  Weight For Cone                         |                            |                            |
1390 741C010                   2.000  EACH|    4000.00000       8000.00|    5000.00000      10000.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1400 998A000                          LUMP|       0.00000          0.00|   30000.00000      30000.00|
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 127,500.00)                        |                            |                            |
     SECTION TOTALS                       |             $  1,788,123.65|             $  1,938,886.80|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,788,123.65|             $  1,938,886.80|
====================================================================================================================================
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                                                                                                                   PAGE : 051 -1
                                                          VENDOR RANKING
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME : 05/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ST-058-144-001
     for constructing the Relocation of S.R.#144 (Grade, Drainage
     & Pavement) at the National Cement Company Plant in Ragland.
      Length 0.528 mi.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    704,039.45     100.0000%
   2   23068          WAITES CONSTRUCTION COMPANY, INC.                                      $    774,018.18     109.9396%
   3   01018          APAC-ALABAMA, INC.                                                     $    784,394.92     111.4134%
   4   20047          T & K CONSTRUCTION,  L.L.C.                                            $    843,423.55     119.7977%
   5   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    863,495.79     122.6487%
   6   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    993,907.00     141.1720%
   7   20011          TRI COUNTY CONCRETE CONSTRUCTION, INC.                                 $    994,271.58     141.2238%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 01018         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   14000.00000      14000.00|   14000.00000      14000.00|   14554.00000       14554.00
  Clearing & Grubbing (Approximately 7    |                            |                            |
  ACRES)                                  |                            |                            |
0020 205A001                   1.000  EACH|     100.00000        100.00|     100.00000        100.00|    9963.00000        9963.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 206B000                          LUMP|    2500.00000       2500.00|    2500.00000       2500.00|    6630.00000        6630.00
  Removal Of Old Box Culvert LT. STATION  |                            |                            |
  504+40                                  |                            |                            |
0040 206B001                          LUMP|    5000.00000       5000.00|    5000.00000       5000.00|   11727.00000       11727.00
  Removal Of Old Box Culvert STATION      |                            |                            |
  512+60                                  |                            |                            |
0050 206C010                  92.000  SQYD|       8.00000        736.00|       8.00000        736.00|      17.12000        1575.04
  Removing Concrete Driveway              |                            |                            |
0060 206D000                 158.000  LF  |       6.00000        948.00|       6.00000        948.00|       9.05000        1429.90
  Removing Pipe                           |                            |                            |
0070 206D006                 910.000  LF  |       2.00000       1820.00|       2.00000       1820.00|       3.99000        3630.90
  Removing Industrial Fence               |                            |                            |
0080 210A000               45062.000  CYIP|       2.00000      90124.00|       2.00000      90124.00|       2.54000      114457.48
  Unclassified Excavation                 |                            |                            |
0090 214A000                 368.000  CUYD|      11.00000       4048.00|       8.00000       2944.00|      11.18000        4114.24
  Structure Excavation                    |                            |                            |
0100 214B001                 216.000  CUYD|      20.00000       4320.00|      12.00000       2592.00|      20.61000        4451.76
  Foundation Backfill, Commercial         |                            |                            |
0110 230A000                  26.000  RBST|     335.00000       8710.00|     380.00000       9880.00|     324.33000        8432.58
  Roadbed Processing                      |                            |                            |
0120 301A012                8040.000  SYCP|       4.25000      34170.00|       5.50000      44220.00|       4.85000       38994.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0130 305B061                 432.000  TCIP|      12.50000       5400.00|      12.50000       5400.00|      13.79000        5957.28
  Coarse Aggregate, Section 801, (AHD     |                            |                            |
  410) FOR MISCELLANEOUS USE              |                            |                            |
0140 306E000                   1.000  EACH|    6000.00000       6000.00|    7000.00000       7000.00|    7072.00000        7072.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0150 401A000                8435.000  SYCP|       0.40000       3374.00|       0.33000       2783.55|       0.25000        2108.75
  Bituminous Treatment A                  |                            |                            |
0160 401A011                 420.000  SYCP|       4.00000       1680.00|      30.00000      12600.00|      25.20000       10584.00
  Bituminous Treatment AKG                |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 01018         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 401B108                2900.000  SYCP|       1.00000       2900.00|       4.00000      11600.00|       3.80000       11020.00
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0180 405A000                 470.000  GAL |       1.25000        587.50|       1.00000        470.00|       0.00000           0.00
  Tack Coat                               |                            |                            |
0190 429A240                 524.000  TON |      34.15000      17894.60|      36.00000      18864.00|      33.55000       17580.20
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0200 429A246                 155.000  TON |      34.15000       5293.25|      38.00000       5890.00|      35.14000        5446.70
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0210 429B241                2026.000  TON |      27.00000      54702.00|      28.00000      56728.00|      25.97000       52615.22
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0220 429B245                 300.000  TON |      50.00000      15000.00|      68.00000      20400.00|      61.25000       18375.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0230 429B249                 401.000  TON |      34.15000      13694.15|      32.50000      13032.50|      29.87000       11977.87
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0240 429C240                3611.000  TON |      26.00000      93886.00|      28.00000     101108.00|      25.45000       91899.95
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range C                                 |                            |                            |
0250 430B026                 273.000  TNCP|      10.00000       2730.00|      17.00000       4641.00|      14.96000        4084.08
  Aggregate Surfacing (AHD #467, #57 Or   |                            |                            |
  #810)                                   |                            |                            |
0260 502A000               12082.000  LB  |       0.60000       7249.20|       0.75000       9061.50|       1.08000       13048.56
  Steel Reinforcement                     |                            |                            |
0270 524A012                  64.000  CUYD|     300.00000      19200.00|     300.00000      19200.00|     421.76000       26992.64
  Culvert Concrete (Precast)              |                            |                            |
0280 530A002                  64.000  LF  |      27.00000       1728.00|      35.00000       2240.00|      31.91000        2042.24
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0290 530A003                 171.000  LF  |      37.00000       6327.00|      49.69000       8496.99|      52.59000        8992.89
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0300 530B005                 204.000  LF  |      87.00000      17748.00|     148.63000      30320.52|      95.34000       19449.36
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 01018         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 535A085                 204.000  LF  |      32.00000       6528.00|      33.28000       6789.12|      31.85000        6497.40
  24" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0320 600A000                          LUMP|   35450.00000      35450.00|   15000.00000      15000.00|   18784.00000       18784.00
  Mobilization                            |                            |                            |
0330 601A000                   1.000  EACH|    8500.00000       8500.00|    9000.00000       9000.00|    4916.00000        4916.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0340 602A000                  28.000  EACH|     150.00000       4200.00|     120.00000       3360.00|     129.47000        3625.16
  Right Of Way Markers                    |                            |                            |
0350 606A000                1000.000  LF  |       2.50000       2500.00|       3.00000       3000.00|       7.60000        7600.00
  6" Underdrain Pipe                      |                            |                            |
0360 610C001                1365.000  TON |      16.50000      22522.50|      18.50000      25252.50|      22.10000       30166.50
  Loose Riprap, Class 2                   |                            |                            |
0370 610D000                1121.000  SQYD|       2.35000       2634.35|       2.00000       2242.00|       3.09000        3463.89
  Filter Blanket                          |                            |                            |
0380 614A000                  36.000  CUYD|     250.00000       9000.00|     300.00000      10800.00|     258.99000        9323.64
  Slope Paving                            |                            |                            |
0390 618B005                 458.000  SQYD|      50.00000      22900.00|      60.00000      27480.00|      38.06000       17431.48
  Concrete Driveway, 10" Thick (Includes  |                            |                            |
  Wire Mesh)                              |                            |                            |
0400 619A003                   2.000  EACH|     625.00000       1250.00|     650.00000       1300.00|     675.17000        1350.34
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0410 619A004                   2.000  EACH|     700.00000       1400.00|     790.00000       1580.00|     780.56000        1561.12
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0420 619A102                   6.000  EACH|     675.00000       4050.00|     650.00000       3900.00|     670.53000        4023.18
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0430 619B270                   2.000  EACH|    1450.00000       2900.00|    3000.00000       6000.00|    2276.96000        4553.92
  51" Span, 31" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1 (Double Line)        |                            |                            |
0440 620A000                   8.000  CUYD|     750.00000       6000.00|     350.00000       2800.00|     837.40000        6699.20
  Minor Structure Concrete                |                            |                            |
0450 650B000                3266.000  CYIP|       8.00000      26128.00|       4.00000      13064.00|       3.59000       11724.94
  Topsoil From Stockpiles                 |                            |                            |
0460 652A051                   4.000  ACRE|     600.00000       2400.00|     575.00000       2300.00|     630.00000        2520.00
  Seeding (Mix 1B)                        |                            |                            |
0470 652B056                   4.000  ACRE|     500.00000       2000.00|     375.00000       1500.00|     525.00000        2100.00
  Temporary Seeding (Mix 3BT)             |                            |                            |
0480 652C000                   8.000  ACRE|      75.00000        600.00|     100.00000        800.00|      78.75000         630.00
  Mowing                                  |                            |                            |
0490 652D051                   4.000  ACRE|     600.00000       2400.00|     700.00000       2800.00|     630.00000        2520.00
  Seeding In Stubble (Mix 1B)             |                            |                            |
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     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 01018         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 654A000                   4.000  SQYD|       5.00000         20.00|      10.00000         40.00|       5.25000          21.00
  Solid Sodding                           |                            |                            |
0510 656A000                   4.000  ACRE|     400.00000       1600.00|     575.00000       2300.00|     420.00000        1680.00
  Mulching, Class A, Type 1               |                            |                            |
0520 656A001                   4.000  ACRE|     450.00000       1800.00|     600.00000       2400.00|     472.50000        1890.00
  Mulching, Class A, Type 2               |                            |                            |
0530 659A000               14873.000  SQYD|       1.60000      23796.80|       2.50000      37182.50|       1.68000       24986.64
  Erosion Control Netting, Class A        |                            |                            |
0540 665A000                   5.000  ACRE|     350.00000       1750.00|     450.00000       2250.00|     367.50000        1837.50
  Temporary Seeding                       |                            |                            |
0550 665B000                   5.000  ACRE|     350.00000       1750.00|     650.00000       3250.00|     367.50000        1837.50
  Temporary Mulching                      |                            |                            |
0560 665C000                 100.000  LF  |      27.00000       2700.00|      17.00000       1700.00|      17.24000        1724.00
  15" Temporary Pipe                      |                            |                            |
0570 665D000                 140.000  LF  |       5.09000        712.60|       6.50000        910.00|      10.44000        1461.60
  Temporary Wire Fence (Including Posts)  |                            |                            |
0580 665E000                 500.000  SQYD|       2.25000       1125.00|       1.00000        500.00|       1.32000         660.00
  Polyethylene                            |                            |                            |
0590 665F000                 500.000  EACH|      10.00000       5000.00|       8.00000       4000.00|       6.10000        3050.00
  Hay Bales                               |                            |                            |
0600 665G000                 500.000  EACH|       5.00000       2500.00|       3.00000       1500.00|       8.60000        4300.00
  Sand Bags                               |                            |                            |
0610 665H000                   2.000  EACH|     700.00000       1400.00|     750.00000       1500.00|     665.00000        1330.00
  Erosion Control Check Dams, Type 1      |                            |                            |
0620 665I000                 500.000  TON |      18.00000       9000.00|      20.00000      10000.00|      22.47000       11235.00
  Temporary Riprap, Class 2               |                            |                            |
0630 665J000                1214.000  LF  |       2.00000       2428.00|       3.00000       3642.00|       7.37000        8947.18
  Silt Fence, Type A                      |                            |                            |
0640 665K000                  32.000  CUYD|       9.00000        288.00|      10.00000        320.00|      15.18000         485.76
  Drainage Sump Excavation                |                            |                            |
0650 680A000                          LUMP|   20000.00000      20000.00|   24000.00000      24000.00|   26916.00000       26916.00
  Engineering Controls                    |                            |                            |
0660 701A028                   2.000  MILE|    1300.00000       2600.00|    1800.00000       3600.00|    1365.00000        2730.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0670 701A046                   1.000  MILE|     900.00000        900.00|    1250.00000       1250.00|     945.00000         945.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0680 701A048                   2.000  MILE|    1500.00000       3000.00|    2100.00000       4200.00|    1575.00000        3150.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13022                   |(2) 23068                   |(3) 01018         
                                          |MCCARTNEY CONSTRUCTION CO., |WAITES CONSTRUCTION COMPANY,|APAC-ALABAMA, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0690 701C002                   1.000  MILE|     300.00000        300.00|     750.00000        750.00|     315.00000         315.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0700 701C003                   1.000  MILE|     300.00000        300.00|     750.00000        750.00|     315.00000         315.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0710 701D007                   1.000  MILE|     450.00000        450.00|    1600.00000       1600.00|     472.50000         472.50
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0720 701D008                   1.000  MILE|     650.00000        650.00|    1600.00000       1600.00|     682.50000         682.50
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0730 701D014                   1.000  MILE|     400.00000        400.00|    1300.00000       1300.00|     420.00000         420.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0740 703A002                  32.000  SQFT|       2.00000         64.00|      13.00000        416.00|       2.10000          67.20
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0750 705A037                  35.000  EACH|       5.00000        175.00|      13.00000        455.00|       5.25000         183.75
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0760 713A000                  24.000  LF  |     105.00000       2520.00|     120.00000       2880.00|     110.25000        2646.00
  Permanent Barricades                    |                            |                            |
0770 740B000                 300.000  SQFT|      10.00000       3000.00|      10.00000       3000.00|       8.53000        2559.00
  Construction Signs                      |                            |                            |
0780 740D000                  78.000  EACH|      45.00000       3510.00|      60.00000       4680.00|      49.61000        3869.58
  Channelizing Drums                      |                            |                            |
0790 740E000                  25.000  EACH|       1.00000         25.00|      15.00000        375.00|       3.68000          92.00
  Cones (36 Inches High)                  |                            |                            |
0800 740F002                  15.000  EACH|     200.00000       3000.00|     300.00000       4500.00|     187.42000        2811.30
  Barricades, Type III                    |                            |                            |
0810 740I005                   5.000  EACH|     406.00000       2030.00|     650.00000       3250.00|     396.90000        1984.50
  Warning Lights, Type B (Detachable Head)|                            |                            |
0820 740M000                  25.000  EACH|       0.50000         12.50|      10.00000        250.00|       3.68000          92.00
  Weight For Cone                         |                            |                            |
0830 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 85,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    704,039.45|             $    774,018.18|                $    784,394.92
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    704,039.45|             $    774,018.18|                $    784,394.92
====================================================================================================================================
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     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20047                   |(5) 01007                   |(6) 07003         
                                          |T & K CONSTRUCTION, LLC     |ALABAMA BRIDGE BUILDERS, INC|R.E. GRILLS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   35700.00000      35700.00|   10000.00000      10000.00|   75000.00000       75000.00
  Clearing & Grubbing (Approximately 7    |                            |                            |
  ACRES)                                  |                            |                            |
0020 205A001                   1.000  EACH|    1500.00000       1500.00|     600.00000        600.00|    3000.00000        3000.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 206B000                          LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    6700.00000        6700.00
  Removal Of Old Box Culvert LT. STATION  |                            |                            |
  504+40                                  |                            |                            |
0040 206B001                          LUMP|    1000.00000       1000.00|    4500.00000       4500.00|    5400.00000        5400.00
  Removal Of Old Box Culvert STATION      |                            |                            |
  512+60                                  |                            |                            |
0050 206C010                  92.000  SQYD|      10.00000        920.00|       7.50000        690.00|       5.00000         460.00
  Removing Concrete Driveway              |                            |                            |
0060 206D000                 158.000  LF  |       5.00000        790.00|       5.00000        790.00|       5.00000         790.00
  Removing Pipe                           |                            |                            |
0070 206D006                 910.000  LF  |       3.00000       2730.00|       3.50000       3185.00|       2.00000        1820.00
  Removing Industrial Fence               |                            |                            |
0080 210A000               45062.000  CYIP|       3.23000     145550.26|       4.66000     209988.92|       5.00000      225310.00
  Unclassified Excavation                 |                            |                            |
0090 214A000                 368.000  CUYD|      20.00000       7360.00|       4.00000       1472.00|       6.00000        2208.00
  Structure Excavation                    |                            |                            |
0100 214B001                 216.000  CUYD|      15.00000       3240.00|      27.00000       5832.00|      17.00000        3672.00
  Foundation Backfill, Commercial         |                            |                            |
0110 230A000                  26.000  RBST|     175.00000       4550.00|     335.00000       8710.00|     290.00000        7540.00
  Roadbed Processing                      |                            |                            |
0120 301A012                8040.000  SYCP|       3.70000      29748.00|       5.05000      40602.00|       4.70000       37788.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0130 305B061                 432.000  TCIP|      12.00000       5184.00|      12.00000       5184.00|      16.00000        6912.00
  Coarse Aggregate, Section 801, (AHD     |                            |                            |
  410) FOR MISCELLANEOUS USE              |                            |                            |
0140 306E000                   1.000  EACH|    6800.00000       6800.00|    7245.00000       7245.00|    7245.00000        7245.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0150 401A000                8435.000  SYCP|       0.32000       2699.20|       0.25000       2108.75|       0.30000        2530.50
  Bituminous Treatment A                  |                            |                            |
0160 401A011                 420.000  SYCP|      24.00000      10080.00|      25.20000      10584.00|      26.00000       10920.00
  Bituminous Treatment AKG                |                            |                            |
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     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20047                   |(5) 01007                   |(6) 07003         
                                          |T & K CONSTRUCTION, LLC     |ALABAMA BRIDGE BUILDERS, INC|R.E. GRILLS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 401B108                2900.000  SYCP|       3.63000      10527.00|       3.80000      11020.00|       3.80000       11020.00
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0180 405A000                 470.000  GAL |       1.00000        470.00|       0.80000        376.00|       0.80000         376.00
  Tack Coat                               |                            |                            |
0190 429A240                 524.000  TON |      38.12000      19974.88|      34.51000      18083.24|      35.00000       18340.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0200 429A246                 155.000  TON |      38.12000       5908.60|      36.41000       5643.55|      37.00000        5735.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0210 429B241                2026.000  TON |      29.95000      60678.70|      26.60000      53891.60|      27.00000       54702.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0220 429B245                 300.000  TON |      39.45000      11835.00|      63.80000      19140.00|      69.00000       20700.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0230 429B249                 401.000  TON |      31.45000      12611.45|      30.57000      12258.57|      32.00000       12832.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0240 429C240                3611.000  TON |      27.98000     101035.78|      26.06000      94102.66|      26.50000       95691.50
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range C                                 |                            |                            |
0250 430B026                 273.000  TNCP|      15.00000       4095.00|      15.30000       4176.90|      14.00000        3822.00
  Aggregate Surfacing (AHD #467, #57 Or   |                            |                            |
  #810)                                   |                            |                            |
0260 502A000               12082.000  LB  |       0.60000       7249.20|       0.40000       4832.80|       0.60000        7249.20
  Steel Reinforcement                     |                            |                            |
0270 524A012                  64.000  CUYD|     220.00000      14080.00|     500.00000      32000.00|     300.00000       19200.00
  Culvert Concrete (Precast)              |                            |                            |
0280 530A002                  64.000  LF  |      26.00000       1664.00|      30.00000       1920.00|      33.00000        2112.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0290 530A003                 171.000  LF  |      37.00000       6327.00|      44.00000       7524.00|      45.00000        7695.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0300 530B005                 204.000  LF  |     105.00000      21420.00|     100.00000      20400.00|     110.00000       22440.00
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20047                   |(5) 01007                   |(6) 07003         
                                          |T & K CONSTRUCTION, LLC     |ALABAMA BRIDGE BUILDERS, INC|R.E. GRILLS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 535A085                 204.000  LF  |      26.00000       5304.00|      30.00000       6120.00|      23.00000        4692.00
  24" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0320 600A000                          LUMP|   86500.00000      86500.00|   42125.00000      42125.00|   84000.00000       84000.00
  Mobilization                            |                            |                            |
0330 601A000                   1.000  EACH|    5000.00000       5000.00|    5000.00000       5000.00|   10000.00000       10000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0340 602A000                  28.000  EACH|     100.00000       2800.00|     125.00000       3500.00|      90.00000        2520.00
  Right Of Way Markers                    |                            |                            |
0350 606A000                1000.000  LF  |       1.00000       1000.00|       6.00000       6000.00|       8.00000        8000.00
  6" Underdrain Pipe                      |                            |                            |
0360 610C001                1365.000  TON |      22.00000      30030.00|      22.00000      30030.00|      19.00000       25935.00
  Loose Riprap, Class 2                   |                            |                            |
0370 610D000                1121.000  SQYD|       3.00000       3363.00|       2.00000       2242.00|       3.00000        3363.00
  Filter Blanket                          |                            |                            |
0380 614A000                  36.000  CUYD|     220.00000       7920.00|     100.00000       3600.00|     180.00000        6480.00
  Slope Paving                            |                            |                            |
0390 618B005                 458.000  SQYD|      70.00000      32060.00|      60.00000      27480.00|      35.00000       16030.00
  Concrete Driveway, 10" Thick (Includes  |                            |                            |
  Wire Mesh)                              |                            |                            |
0400 619A003                   2.000  EACH|     650.00000       1300.00|     500.00000       1000.00|     575.00000        1150.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0410 619A004                   2.000  EACH|     750.00000       1500.00|     530.00000       1060.00|     760.00000        1520.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0420 619A102                   6.000  EACH|     650.00000       3900.00|     400.00000       2400.00|     575.00000        3450.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0430 619B270                   2.000  EACH|    1400.00000       2800.00|     730.00000       1460.00|    3000.00000        6000.00
  51" Span, 31" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1 (Double Line)        |                            |                            |
0440 620A000                   8.000  CUYD|      50.00000        400.00|     500.00000       4000.00|     330.00000        2640.00
  Minor Structure Concrete                |                            |                            |
0450 650B000                3266.000  CYIP|       2.50000       8165.00|       5.00000      16330.00|       4.00000       13064.00
  Topsoil From Stockpiles                 |                            |                            |
0460 652A051                   4.000  ACRE|     660.00000       2640.00|     600.00000       2400.00|     600.00000        2400.00
  Seeding (Mix 1B)                        |                            |                            |
0470 652B056                   4.000  ACRE|     550.00000       2200.00|     500.00000       2000.00|     500.00000        2000.00
  Temporary Seeding (Mix 3BT)             |                            |                            |
0480 652C000                   8.000  ACRE|      82.50000        660.00|      75.00000        600.00|      75.00000         600.00
  Mowing                                  |                            |                            |
0490 652D051                   4.000  ACRE|     660.00000       2640.00|     600.00000       2400.00|     600.00000        2400.00
  Seeding In Stubble (Mix 1B)             |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20047                   |(5) 01007                   |(6) 07003         
                                          |T & K CONSTRUCTION, LLC     |ALABAMA BRIDGE BUILDERS, INC|R.E. GRILLS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 654A000                   4.000  SQYD|      25.00000        100.00|       5.00000         20.00|       5.00000          20.00
  Solid Sodding                           |                            |                            |
0510 656A000                   4.000  ACRE|     440.00000       1760.00|     400.00000       1600.00|     400.00000        1600.00
  Mulching, Class A, Type 1               |                            |                            |
0520 656A001                   4.000  ACRE|     495.00000       1980.00|     450.00000       1800.00|     450.00000        1800.00
  Mulching, Class A, Type 2               |                            |                            |
0530 659A000               14873.000  SQYD|       1.76000      26176.48|       1.60000      23796.80|       1.60000       23796.80
  Erosion Control Netting, Class A        |                            |                            |
0540 665A000                   5.000  ACRE|     385.00000       1925.00|     350.00000       1750.00|     350.00000        1750.00
  Temporary Seeding                       |                            |                            |
0550 665B000                   5.000  ACRE|     385.00000       1925.00|     350.00000       1750.00|     350.00000        1750.00
  Temporary Mulching                      |                            |                            |
0560 665C000                 100.000  LF  |      16.00000       1600.00|      12.00000       1200.00|      12.00000        1200.00
  15" Temporary Pipe                      |                            |                            |
0570 665D000                 140.000  LF  |      10.00000       1400.00|       5.00000        700.00|       3.00000         420.00
  Temporary Wire Fence (Including Posts)  |                            |                            |
0580 665E000                 500.000  SQYD|       4.00000       2000.00|       0.10000         50.00|       1.40000         700.00
  Polyethylene                            |                            |                            |
0590 665F000                 500.000  EACH|       4.00000       2000.00|       6.00000       3000.00|       3.00000        1500.00
  Hay Bales                               |                            |                            |
0600 665G000                 500.000  EACH|       4.00000       2000.00|       1.00000        500.00|       1.30000         650.00
  Sand Bags                               |                            |                            |
0610 665H000                   2.000  EACH|     250.00000        500.00|     500.00000       1000.00|     800.00000        1600.00
  Erosion Control Check Dams, Type 1      |                            |                            |
0620 665I000                 500.000  TON |      22.00000      11000.00|      22.00000      11000.00|      18.00000        9000.00
  Temporary Riprap, Class 2               |                            |                            |
0630 665J000                1214.000  LF  |       2.50000       3035.00|       4.00000       4856.00|       5.00000        6070.00
  Silt Fence, Type A                      |                            |                            |
0640 665K000                  32.000  CUYD|      10.00000        320.00|      10.00000        320.00|       5.00000         160.00
  Drainage Sump Excavation                |                            |                            |
0650 680A000                          LUMP|   20000.00000      20000.00|   20000.00000      20000.00|   20000.00000       20000.00
  Engineering Controls                    |                            |                            |
0660 701A028                   2.000  MILE|    1650.00000       3300.00|    1500.00000       3000.00|    1300.00000        2600.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0670 701A046                   1.000  MILE|    1100.00000       1100.00|    1000.00000       1000.00|     900.00000         900.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0680 701A048                   2.000  MILE|    1980.00000       3960.00|    1800.00000       3600.00|    1500.00000        3000.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                                                                                   PAGE : 051 -11
                                                        TABULATION OF BIDS
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(4) 20047                   |(5) 01007                   |(6) 07003         
                                          |T & K CONSTRUCTION, LLC     |ALABAMA BRIDGE BUILDERS, INC|R.E. GRILLS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0690 701C002                   1.000  MILE|     550.00000        550.00|     500.00000        500.00|     300.00000         300.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0700 701C003                   1.000  MILE|     550.00000        550.00|     500.00000        500.00|     300.00000         300.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0710 701D007                   1.000  MILE|    1320.00000       1320.00|    1200.00000       1200.00|     650.00000         650.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0720 701D008                   1.000  MILE|    1430.00000       1430.00|    1300.00000       1300.00|     650.00000         650.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0730 701D014                   1.000  MILE|    1100.00000       1100.00|    1000.00000       1000.00|     400.00000         400.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0740 703A002                  32.000  SQFT|      11.00000        352.00|      10.00000        320.00|       2.00000          64.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0750 705A037                  35.000  EACH|      11.00000        385.00|      10.00000        350.00|       5.00000         175.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0760 713A000                  24.000  LF  |     115.00000       2760.00|     105.00000       2520.00|     110.00000        2640.00
  Permanent Barricades                    |                            |                            |
0770 740B000                 300.000  SQFT|       8.25000       2475.00|      12.50000       3750.00|       8.00000        2400.00
  Construction Signs                      |                            |                            |
0780 740D000                  78.000  EACH|      45.00000       3510.00|      60.00000       4680.00|      44.00000        3432.00
  Channelizing Drums                      |                            |                            |
0790 740E000                  25.000  EACH|      11.00000        275.00|      15.00000        375.00|      14.00000         350.00
  Cones (36 Inches High)                  |                            |                            |
0800 740F002                  15.000  EACH|     220.00000       3300.00|     285.00000       4275.00|     210.00000        3150.00
  Barricades, Type III                    |                            |                            |
0810 740I005                   5.000  EACH|     450.00000       2250.00|     600.00000       3000.00|     440.00000        2200.00
  Warning Lights, Type B (Detachable Head)|                            |                            |
0820 740M000                  25.000  EACH|       7.00000        175.00|       7.00000        175.00|       9.00000         225.00
  Weight For Cone                         |                            |                            |
0830 998A000                          LUMP|       0.00000          0.00|       0.00000          0.00|   23000.00000       23000.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 85,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    843,423.55|             $    863,495.79|                $    993,907.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    843,423.55|             $    863,495.79|                $    993,907.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 20011                   |                            |                
                                          |TRI COUNTY CONCRETE CONSTRUC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total                                                               
                                          |                            |                            |
0010 201A000                          LUMP|   82725.52000      82725.52|                            |
  Clearing & Grubbing (Approximately 7    |                            |                            |
  ACRES)                                  |                            |                            |
0020 205A001                   1.000  EACH|     500.00000        500.00|                            |
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 206B000                          LUMP|    4000.00000       4000.00|                            |
  Removal Of Old Box Culvert LT. STATION  |                            |                            |
  504+40                                  |                            |                            |
0040 206B001                          LUMP|    4000.00000       4000.00|                            |
  Removal Of Old Box Culvert STATION      |                            |                            |
  512+60                                  |                            |                            |
0050 206C010                  92.000  SQYD|       2.00000        184.00|                            |
  Removing Concrete Driveway              |                            |                            |
0060 206D000                 158.000  LF  |       3.00000        474.00|                            |
  Removing Pipe                           |                            |                            |
0070 206D006                 910.000  LF  |       2.50000       2275.00|                            |
  Removing Industrial Fence               |                            |                            |
0080 210A000               45062.000  CYIP|       3.00000     135186.00|                            |
  Unclassified Excavation                 |                            |                            |
0090 214A000                 368.000  CUYD|       5.00000       1840.00|                            |
  Structure Excavation                    |                            |                            |
0100 214B001                 216.000  CUYD|      17.00000       3672.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0110 230A000                  26.000  RBST|     350.00000       9100.00|                            |
  Roadbed Processing                      |                            |                            |
0120 301A012                8040.000  SYCP|       6.75000      54270.00|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0130 305B061                 432.000  TCIP|      16.50000       7128.00|                            |
  Coarse Aggregate, Section 801, (AHD     |                            |                            |
  410) FOR MISCELLANEOUS USE              |                            |                            |
0140 306E000                   1.000  EACH|    6800.00000       6800.00|                            |
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0150 401A000                8435.000  SYCP|       0.32000       2699.20|                            |
  Bituminous Treatment A                  |                            |                            |
0160 401A011                 420.000  SYCP|      24.00000      10080.00|                            |
  Bituminous Treatment AKG                |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 20011                   |                            |                
                                          |TRI COUNTY CONCRETE CONSTRUC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 401B108                2900.000  SYCP|       3.63000      10527.00|                            |
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0180 405A000                 470.000  GAL |       1.00000        470.00|                            |
  Tack Coat                               |                            |                            |
0190 429A240                 524.000  TON |      38.12000      19974.88|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0200 429A246                 155.000  TON |      38.12000       5908.60|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range C        |                            |                            |
0210 429B241                2026.000  TON |      29.95000      60678.70|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0220 429B245                 300.000  TON |      39.45000      11835.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0230 429B249                 401.000  TON |      31.45000      12611.45|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0240 429C240                3611.000  TON |      27.98000     101035.78|                            |
  Improved Bituminous Concrete Base Layer,|                            |                            |
   1" Maximum Aggregate Size Mix, ESAL    |                            |                            |
  Range C                                 |                            |                            |
0250 430B026                 273.000  TNCP|      17.00000       4641.00|                            |
  Aggregate Surfacing (AHD #467, #57 Or   |                            |                            |
  #810)                                   |                            |                            |
0260 502A000               12082.000  LB  |       1.00000      12082.00|                            |
  Steel Reinforcement                     |                            |                            |
0270 524A012                  64.000  CUYD|     400.00000      25600.00|                            |
  Culvert Concrete (Precast)              |                            |                            |
0280 530A002                  64.000  LF  |      35.00000       2240.00|                            |
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0290 530A003                 171.000  LF  |      50.00000       8550.00|                            |
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0300 530B005                 204.000  LF  |     150.00000      30600.00|                            |
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 20011                   |                            |                
                                          |TRI COUNTY CONCRETE CONSTRUC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 535A085                 204.000  LF  |      35.00000       7140.00|                            |
  24" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0320 600A000                          LUMP|   75000.00000      75000.00|                            |
  Mobilization                            |                            |                            |
0330 601A000                   1.000  EACH|    6000.00000       6000.00|                            |
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0340 602A000                  28.000  EACH|      75.00000       2100.00|                            |
  Right Of Way Markers                    |                            |                            |
0350 606A000                1000.000  LF  |      10.00000      10000.00|                            |
  6" Underdrain Pipe                      |                            |                            |
0360 610C001                1365.000  TON |      21.00000      28665.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0370 610D000                1121.000  SQYD|       3.50000       3923.50|                            |
  Filter Blanket                          |                            |                            |
0380 614A000                  36.000  CUYD|     200.00000       7200.00|                            |
  Slope Paving                            |                            |                            |
0390 618B005                 458.000  SQYD|      82.00000      37556.00|                            |
  Concrete Driveway, 10" Thick (Includes  |                            |                            |
  Wire Mesh)                              |                            |                            |
0400 619A003                   2.000  EACH|     550.00000       1100.00|                            |
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0410 619A004                   2.000  EACH|     650.00000       1300.00|                            |
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0420 619A102                   6.000  EACH|     550.00000       3300.00|                            |
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0430 619B270                   2.000  EACH|    1050.00000       2100.00|                            |
  51" Span, 31" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1 (Double Line)        |                            |                            |
0440 620A000                   8.000  CUYD|     750.00000       6000.00|                            |
  Minor Structure Concrete                |                            |                            |
0450 650B000                3266.000  CYIP|       4.00000      13064.00|                            |
  Topsoil From Stockpiles                 |                            |                            |
0460 652A051                   4.000  ACRE|     440.00000       1760.00|                            |
  Seeding (Mix 1B)                        |                            |                            |
0470 652B056                   4.000  ACRE|     385.00000       1540.00|                            |
  Temporary Seeding (Mix 3BT)             |                            |                            |
0480 652C000                   8.000  ACRE|      44.00000        352.00|                            |
  Mowing                                  |                            |                            |
0490 652D051                   4.000  ACRE|     385.00000       1540.00|                            |
  Seeding In Stubble (Mix 1B)             |                            |                            |
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     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 20011                   |                            |                
                                          |TRI COUNTY CONCRETE CONSTRUC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 654A000                   4.000  SQYD|       8.80000         35.20|                            |
  Solid Sodding                           |                            |                            |
0510 656A000                   4.000  ACRE|     440.00000       1760.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0520 656A001                   4.000  ACRE|     440.00000       1760.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
0530 659A000               14873.000  SQYD|       2.75000      40900.75|                            |
  Erosion Control Netting, Class A        |                            |                            |
0540 665A000                   5.000  ACRE|     370.00000       1850.00|                            |
  Temporary Seeding                       |                            |                            |
0550 665B000                   5.000  ACRE|     440.00000       2200.00|                            |
  Temporary Mulching                      |                            |                            |
0560 665C000                 100.000  LF  |      13.00000       1300.00|                            |
  15" Temporary Pipe                      |                            |                            |
0570 665D000                 140.000  LF  |       7.50000       1050.00|                            |
  Temporary Wire Fence (Including Posts)  |                            |                            |
0580 665E000                 500.000  SQYD|       1.00000        500.00|                            |
  Polyethylene                            |                            |                            |
0590 665F000                 500.000  EACH|       5.00000       2500.00|                            |
  Hay Bales                               |                            |                            |
0600 665G000                 500.000  EACH|       5.00000       2500.00|                            |
  Sand Bags                               |                            |                            |
0610 665H000                   2.000  EACH|    3000.00000       6000.00|                            |
  Erosion Control Check Dams, Type 1      |                            |                            |
0620 665I000                 500.000  TON |      21.00000      10500.00|                            |
  Temporary Riprap, Class 2               |                            |                            |
0630 665J000                1214.000  LF  |       3.00000       3642.00|                            |
  Silt Fence, Type A                      |                            |                            |
0640 665K000                  32.000  CUYD|       5.00000        160.00|                            |
  Drainage Sump Excavation                |                            |                            |
0650 680A000                          LUMP|   47500.00000      47500.00|                            |
  Engineering Controls                    |                            |                            |
0660 701A028                   2.000  MILE|    1500.00000       3000.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0670 701A046                   1.000  MILE|    1000.00000       1000.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0680 701A048                   2.000  MILE|    1800.00000       3600.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 051                     CONTRACT ID : 20000825051                  COUNTIES : ST. CLAIR
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 03
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(7) 20011                   |                            |                
                                          |TRI COUNTY CONCRETE CONSTRUC|                            |                            
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0690 701C002                   1.000  MILE|     500.00000        500.00|                            |
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0700 701C003                   1.000  MILE|     500.00000        500.00|                            |
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0710 701D007                   1.000  MILE|    1200.00000       1200.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0720 701D008                   1.000  MILE|    1300.00000       1300.00|                            |
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0730 701D014                   1.000  MILE|    1000.00000       1000.00|                            |
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0740 703A002                  32.000  SQFT|      10.00000        320.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0750 705A037                  35.000  EACH|      10.00000        350.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0760 713A000                  24.000  LF  |     110.00000       2640.00|                            |
  Permanent Barricades                    |                            |                            |
0770 740B000                 300.000  SQFT|      12.00000       3600.00|                            |
  Construction Signs                      |                            |                            |
0780 740D000                  78.000  EACH|      50.00000       3900.00|                            |
  Channelizing Drums                      |                            |                            |
0790 740E000                  25.000  EACH|      30.00000        750.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0800 740F002                  15.000  EACH|     200.00000       3000.00|                            |
  Barricades, Type III                    |                            |                            |
0810 740I005                   5.000  EACH|     400.00000       2000.00|                            |
  Warning Lights, Type B (Detachable Head)|                            |                            |
0820 740M000                  25.000  EACH|       5.00000        125.00|                            |
  Weight For Cone                         |                            |                            |
0830 998A000                          LUMP|       0.00000          0.00|                            |
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 85,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    994,271.58|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    994,271.58|                            |
====================================================================================================================================
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                                                          VENDOR RANKING
 
     CALL ORDER   : 052                     CONTRACT ID : 20000825052                  COUNTIES : CALHOUN         LEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 4                                       RANDOLPH        OTHERS
                                         CONTRACT TIME :   85      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-504-690-000-001
     for constructing the Bridge Painting on Various Routes in
     the Fourth Division as indicated on the plans.
 
     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   13084          M.B.E., INC.                                                           $    324,295.60     100.0000%
   2   16046          P & H STUCCO & CONSTRUCTION, INC.                                      $    333,184.65     102.7410%
   3   11013          KVK CONTRACTING, INC.                                                  $    532,192.00     164.1070%
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 052                     CONTRACT ID : 20000825052                  COUNTIES : CALHOUN         LEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 4                                       RANDOLPH        OTHERS
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13084                   |(2) 16046                   |(3) 11013         
                                          |M.B.E., INC.                |P & H STUCCO & CONSTRUCTION,|KVK CONTRACTING, INC        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL                                                               
                                          |                            |                            |
0010 521B000                          LUMP|   28418.00000      28418.00|   29900.11000      29900.11|   46300.00000       46300.00
  Coating Existing Bridge At Station      |                            |                            |
  592+39                                  |                            |                            |
0020 521B001                          LUMP|   28418.00000      28418.00|   29900.11000      29900.11|   46000.00000       46000.00
  Coating Existing Bridge At Station      |                            |                            |
  592+67                                  |                            |                            |
0030 521B002                          LUMP|    1844.00000       1844.00|    3500.00000       3500.00|    5000.00000        5000.00
  Coating Existing Bridge At Station      |                            |                            |
  1271+03                                 |                            |                            |
0040 521B003                          LUMP|    1844.00000       1844.00|    3500.00000       3500.00|    5000.00000        5000.00
  Coating Existing Bridge At Station      |                            |                            |
  1270+58                                 |                            |                            |
0050 521B004                          LUMP|    3791.00000       3791.00|    3989.05000       3989.05|    7000.00000        7000.00
  Coating Existing Bridge At Station      |                            |                            |
  932+30                                  |                            |                            |
0060 521B005                          LUMP|    4656.00000       4656.00|    4899.91000       4899.91|    8000.00000        8000.00
  Coating Existing Bridge At Station      |                            |                            |
  718+02                                  |                            |                            |
0070 521B006                          LUMP|   22902.00000      22902.00|   24095.80000      24095.80|   43000.00000       43000.00
  Coating Existing Bridge At Station      |                            |                            |
  1079+38                                 |                            |                            |
0080 521B007                          LUMP|   82771.00000      82771.00|   88137.01000      88137.01|  136000.00000      136000.00
  Coating Existing Bridge At Station      |                            |                            |
  308+62 (NORTHBOUND)                     |                            |                            |
0090 521B008                          LUMP|   82771.00000      82771.00|   88137.01000      88137.01|  136000.00000      136000.00
  Coating Existing Bridge At Station      |                            |                            |
  308+62 (SOUTHBOUND)                     |                            |                            |
0100 521B009                          LUMP|   35780.00000      35780.00|   37645.65000      37645.65|   69000.00000       69000.00
  Coating Existing Bridge At Station 16+10|                            |                            |
0110 600A000                          LUMP|   25000.00000      25000.00|   12000.00000      12000.00|   18000.00000       18000.00
  Mobilization                            |                            |                            |
0120 740B000                 412.000  SQFT|       0.05000         20.60|       2.50000       1030.00|       1.00000         412.00
  Construction Signs                      |                            |                            |
0130 740E000                  40.000  EACH|       1.00000         40.00|       2.50000        100.00|       1.00000          40.00
  Cones (36 Inches High)                  |                            |                            |
0140 740M000                  40.000  EACH|       1.00000         40.00|       2.50000        100.00|       1.00000          40.00
  Weight For Cone                         |                            |                            |
0150 741C010                   1.000  EACH|    1000.00000       1000.00|    3250.00000       3250.00|     400.00000         400.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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                                                        TABULATION OF BIDS
 
     CALL ORDER   : 052                     CONTRACT ID : 20000825052                  COUNTIES : CALHOUN         LEE
     LETTING DATE : 08/25/00  10:00 AM      DISTRICT    : 4                                       RANDOLPH        OTHERS
 
          SET-ASIDE :
 
====================================================================================================================================
                                          |(1) 13084                   |(2) 16046                   |(3) 11013         
                                          |M.B.E., INC.                |P & H STUCCO & CONSTRUCTION,|KVK CONTRACTING, INC        
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 998A000                          LUMP|    5000.00000       5000.00|    3000.00000       3000.00|   12000.00000       12000.00
  Construction Fuel (Maximum Bid Limited  |                            |                            |
  To $ 14,500.00)                         |                            |                            |
     SECTION TOTALS                       |             $    324,295.60|             $    333,184.65|                $    532,192.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    324,295.60|             $    333,184.65|                $    532,192.00
====================================================================================================================================


